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NOTICE OF LSBRP INVITATION FOR BIDS 
IFB #1195636 Removal and Replacement of Concrete Curb and Sidewalk in the Business 

Districts Countywide 

IFB SUMMARY Montgomery County, Maryland is launching an LSBRP IFB to establish contract unit pricing for the 
labor and materials required for new construction, rehabilitation and safety improvements of 
concrete curbs and gutters, sidewalks, ADA ramps, driveway aprons and any related work for the 
County’s business districts. 

IFB ISSUE DATE 10/14/2026 

BID DUE DATE Bids are due on 11/18/2026 no later than 11:00 am EST Zone Bidders are invited to 
attend the Bid Opening.  Bid Opening Link 

BID INTENT Establish a Fixed Price 

BID TYPE Services Contract Construction Contract Goods Contract 

☐YES ☒ NO
☒ YES ☐ NO ☐ YES ☒ NO

Non-Professional Services 
METHOD OF 
AWARD 
(Choose One) 

☒ The contract will be awarded to the responsible bidder submitting the lowest 
responsive bid, as determined by the Director, Office of Procurement. The lowest 
bidder is determined by the aggregate amount of the unit prices extended by the 
quantities set forth on the Quotation Sheet. Bidders must bid each item in order to 
be eligible for an award.

WAGE LAW 
APPLICABILITY 

Services Contract 
(Wage Requirements Law) 

Construction Contract 
(Prevailing Wage Law) Goods Contract 

☐ YES ☒ NO ☒ YES ☐ NO Not Applicable 

PRE-
SUBMISSION  
CONFERENCE 

A pre-submission conference will be held on 10/28/2026 at 2:00 PM. Bidders are invited 

to attend.   Pre-Submission Conference Link

IFB QUESTIONS Technical Questions Contact 
Timothy Serrano, Contract Administrator 
from the Department of Transportation at 
240-777-7602 or email at 
timothy.serrano@montgomerycountymd.gov. 

Procurement Questions Contact 
Michael Greve at 240-777-9923 or via 
email at 
michael.greve@montgomerycountymd.gov 
. 

IFB QUESTIONS 
DUE DATE 

11/5/2026 

BID SECURITY ☒ YES ☐ NO

A bid security $50,000.00 is required. 

PERFORMANCE 
BOND AND 
PAYMENT BOND 

☒ YES ☐ NO

A Performance Bond in the amount of 
$200,000.00 (see Attachment F) is required. 
A Payment Bond of $200,000 is required 
(See Attachment G) 

https://teams.microsoft.com/meet/295388962611151?p=8peh89jEXbD843q2Eo
https://teams.microsoft.com/meet/252896948842208?p=uAk7BbjOtuozRzO20g
mailto:michael.greve@montgomerycountymd.gov
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BID 
SUBMISSION 
PROCESS 

Prospective bidders must submit their bid electronically via BidNet Direct. 

https://www.bidnetdirect.com/maryland/montgomerycounty
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LOCAL SMALL BUSINESS RESERVE PROGRAM (LSBRP) NOTICE
#1195636 

for 

Removal and Replacement of Concrete Curb and Sidewalk in the Business Districts Countywide 

This solicitation is reserved for only application submitted/certified local small businesses 
timely registered with the County’s LSBRP. This solicitation thus comes under County Code, 
sections 11B-17A; 11B-65; 11B-66A; 11B-70 and Executive Regulation 21-05AM. These 
documents can be accessed through the LSBRP web site. 

LSBRP criteria are based on a firm’s location, ownership status, number of employees and 
annual revenue amount. Submitting a bid/proposal constitutes willfully stating your 
firm has an application submitted or is a certified Local Small Business. Therefore, if you 
wish to submit a bid/proposal for this solicitation adhering to the LSBRP, you must:  

1. Submit an application as a LSBRP firm prior to the bid’s/proposal’s due date. If 
your LSBRP status is not application submitted/certified in our database prior to 
the bid’s/proposal’s due date and time, then your bid will be deemed non-responsive 
and rejected or your proposal will be deemed unacceptable and removed from 
consideration. Go to the LSBRP web site and follow the instructions under 
“Registration/Certification.”

2. After the RFP closes and upon notification by the County, you must provide 
within three (3) business days the LSBRP documentation of:

• All of its business location(s) (if more than one),
• Number of employees by location,
• Annual gross revenue of the business for the past three fiscal years.

Preferred documents: a copy of a lease, Maryland Unemployment Insurance Contribution 
Report (summary or quarterly), and Financial Statement/Tax Returns. At the discretion of the 
LSBRP, alternative type of documents might be accepted.  

If, after receipt of these documents, the LSBRP finds that your firm does not meet the LSBRP 
requirements, then your bid will be deemed non-responsive and rejected or your proposal will 
be deemed unacceptable and removed from further consideration. For questions, contact the 
LSBRP Program Manager at 240-777-9913 or send an email at 
lsbrp@montgomerycountymd.gov

https://www.montgomerycountymd.gov/office-procurement/division-business-relations-compliance-dbrc/local-small-business-reserve-program-lsbrp
https://www.montgomerycountymd.gov/office-procurement/division-business-relations-compliance-dbrc/local-small-business-reserve-program-lsbrp
mailto:lsbrp@montgomerycountymd.gov
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BID AND CONTRACT AWARD PAGE 
Contract Document 
THE FOLLOWING DOCUMENTS ARE HEREBY INCORPORATED BY REFERENCE INTO AND 
MADE PART OF ANY CONTRACT AWARDED. In the event of any conflict among the provisions of the 
bid documents, or those documents comprising the resultant Contract, the conflict must be resolved by 
giving precedence to the below documents in the following order: 

1. Attachment A. General Conditions of Contract between County and Contractor.
2. The specifications/scope of work shown in Section 1 of this document (See page 6).
3. All solicitation amendments that change Section 1 will supersede in the event of a conflict.
4. All representations and certifications listed in this document.
5. This Bid and Contract Award Page and the attached solicitation Quotation Sheet(s) and Delivery 

Schedule (See Attachment B1 and B2).

Signature for Bid and Contract 
The bidder’s signature on the contract, amendment(s) or related correspondence, must conform to the 
following: 

All signatures must be made by an authorized officer, partner, manager, member, or employee. The 
signing of this bid or a contract is a representation by the person signing that the person signing is 
authorized to do so on behalf of the bidder or contractor.  

Business Firm's Legal Name (printed) 

Business Firm Legal Address 

Printed Name, Title of Person 
Authorized to Sign Proposal 
E-Mail of Person Authorized to Sign 
Proposal

Signature 

Date 

Printed Name of Contracting Officer 

Signature 

Date 

Contract Number 
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Acknowledgment of Solicitation Amendments 
The Bidder acknowledges receipt of all amendment(s) to the solicitation: 

Amendment Number(s) Date 
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SECTION 1. SCOPE OF WORK 
1.1. Scope of Work 

1.1.1. Background 

This solicitation is for the Removal & Replacement of Concrete Curb & Sidewalk in 
Business Districts County Wide on an ongoing maintenance / construction contract 
with Montgomery County.  The goal of the work is to execute required maintenance 
and safety improvements in the County’s business district for existing curb and 
gutters, sidewalks, ADA ramps and driveway aprons when applicable. The work may 
also include the installation of new concrete curbs and gutters, sidewalks, ADA 
ramps, driveway aprons and other work as determined by the County.  

 

1.1.2. IFB Intent  

This Invitation for Bids will establish a firm fixed price requirements contract with 
established unit prices from the awarded vendor for a comprehensive list of pay 
items related to the execution of maintenance and safety improvements. This 
contract and its pricing will be in effect for one year and at the Director of 
Procurement’s discretion may be renewed annually for a total of two (2) renewals.  
The Vendor is allowed to request price adjustments at the end of each year in 
relation to the Consumer Price Index (CPI) cost of living increases (See Section 2.1 
of the IFB). 
 
The Contractor acknowledges and understands that the County maintains the sole 
authority to determine program/project scope, pay items, and estimated/final 
quantities of each item for all Task Orders. Additionally, the County intends to utilize 
any item, regardless of bid price or quantity stated in the IFB to ensure the County 
receives the best value in each project scenario. The Contractor shall not rely on 
previous quantities used, historical quantities or combination of items, previous 
agreements or previous Contracts, when entering into this agreement or as a basis 
to dispute project scope, use of items, or sequence of work. 

 
1.1.3. General Requirements 

The Contractor is expected to conduct its operations in a professional and safe 
manner that complies with all relevant regulatory standards and requirements.  The 
Contractor shall comply with all local, State and Federal laws and regulations 
whether stated in this document or not. The Contractor is required to meet the 
insurance requirements, comply with business registration and operations rules and 
meet all procurement submission requirements. It is the responsibility of the 
Contractor to be knowledgeable of the variety and scope of the County roadway 
infrastructure at the time of bid.  

 
1.1.4. Service Requirements 

The Contractor will be required to provide service and materials for the removal of existing 
and / or the installation of new curb and gutters, sidewalks, ADA ramps and driveway 
aprons. 
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1.1.5. Performance Metrics and Contract Management 
MFD Requirements 
Prevailing Wage Requirements. 
 

1.1.6. Mandatory Contractor Qualifications 
• Only corporate vendor experience will be considered.  Individual employee 

experience while employed with other vendors will not be counted towards 
corporate experience. 

• Vendors shall list their successfully completed multiple year “requirements” type 
contracts of similar scope within the last five (5) years along with references. 
Vendors must certify they have the resources and capacity to handle multiple Task 
Order assignments concurrently.The Contractor must provide evidence of 
certification, for at least one on-site crew member, as an American Concrete 
Institute Certified Flatwork Concrete Finisher/Technician, or an approved equal. 

1.1.7. Contractor’s Responsibilities 
The Contractor’s responsibilities for the entire contract and each Task Order include: 
• Determining the means and methods for staging and construction. 
• Managing daily operations, including scheduling, site maintenance, traffic 

management, assignment of the personnel and equipment required for the 
removal and / or installation. 

• Maintaining the site in a safe and orderly manner including removal of trash, 
equipment and any hazards created by the work to ensure public safety. 

• Communicating any issues related to the work, payment or safety with the 
County’s Contract Administrator or Designee and assist in resolving problems. 

• Responsiveness: The Contractor must have the capability to be contacted by the 
County and respond outside of regular hours. 

• Ensuring the protection of utilities. 
 

1.1.8. County’s Responsibilities 
• The County is responsible for assigning Task Orders. 
• The repair and/or replacement of infrastructure components are limited to those 

identified by the Contract Administrator or Designee. 
• The County determines program/project scope, pay items, and estimated/final 

quantities of each item for all Task Orders. 
 



IFB # 1195636 

10 

SECTION 2. SPECIAL TERMS AND CONDITIONS 
 

2.1. ANNUAL PRICE ADJUSTMENT (CPI)  
Prices quoted are firm for a period of one year after execution of the contract. Any 
request for a price adjustment after this one-year period is subject to the following: 

• Approval or rejection by the Director, Office of Procurement or designee. 

• Must be submitted in writing to the Director, Office of Procurement, and 
accompanied by supporting documentation justifying the Contractor’s request. A 
request for any price adjustment may not be approved unless the contractor 
submits to the County sufficient justification to support that the Contractor’s 
request is based on its net increase in costs in delivering the goods/services to 
the County under the contract terms. 

• Must be submitted sixty (60) days prior to the contact expiration date, if the 
contract is amended. 

• May not be approved in an amount that exceeds the annual percentage change 
of the Consumer Price Index (CPI) for the twelve-month period immediately prior 
to the date of the request. The request must not exceed the CPI for all urban 
consumers issued for the Washington-Arlington-Alexandria, DC-VA-MD-WV 
Metropolitan area by the United States Department of Labor, Bureau of Labor 
Statistics for ALL ITEMS, unless a commodity or service group is specifically 
stated below: 

Annual Price Adjustment:  ALL ITEMS 

• The County will approve only one price adjustment for each contract term, if a 
price adjustment is approved. 

• Should be effective sixty (60) days from the date of receipt of the contractor’s 
request. 

• Must be executed by written contract amendment. 

2.2. CLEANING OF SITE 
The Contractor must always keep the premises free from accumulation of waste 
materials or rubbish caused by the work performed. Upon completion of the work, 
waste materials, rubbish, and tools, equipment, machinery and surplus materials 
must be removed from and about the project (job) site. Waste materials and rubbish 
must be properly disposed of by the Contractor. All building surfaces and work areas 
are to be left "broom clean." 

2.3. CONTRACT ADMINISTRATOR 
A Contract Administrator will be designated by the Director, Office of Procurement or 
authorized representative. Along with the duties and responsibilities outlined in 
Section 8 – Contract Administration of the General Conditions for Contract between 
County and Contractor, the Contract Administrator is responsible for: 
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2.3.1. Instructing the Contractor of the details of work required including the labor 
and the material/equipment to be used; 

2.3.2. Approving the Contractor’s maintained record of time and material used for 
the job. The Administrator must sign and date these records; 

2.3.3. Approving the rental of equipment and/or tools that may be considered "not 
customary" to the trade; 

2.3.4. Inspecting all work performed and authorizes payment upon acceptance. 
The designated Contract Administrator for the Department of Transportation 
is Timothy Serrano, Phone: 240-777-7602, Email: 
timothy.serrano@montgomerycountymd.gov. The Contract Administrator for 
any other department will be identified in an applicable Purchase Order or a 
Contract Amendment. 

2.4. CONTRACT TERM 
The term of the contract is for ONE (1) from the date of signature by the Director, 
Office of Procurement. Before the contract term ends, the Director may (but is not 
required to) renew this contract, if the Director determines that renewal is in the best 
interests of the County. The Contractor’s satisfactory performance does not 
guarantee renewal of this Contract. The Director may exercise this option to renew 
for TWO (2) additional one-year periods. 

2.5. CONTRACT VALUE 
This is a Requirements Contract and the County will place orders for goods/services 
as needed. The estimated quantities and/or annual expenditure for such 
requirements as stated on the Quotation Sheet represents only the County's best 
estimates. The County may purchase more or fewer of the goods and/or services 
provided under this contract. No guarantee of purchases of any specific quantity or 
total dollar amount is made. All purchases are contingent upon the appropriate fiscal 
funding. 

2.6. CORRECTION OF WORK AFTER FINAL PAYMENT 
The Contractor must remedy any defects due to faulty material or workmanship and 
pay for any damage to other work resulting there-from, which shall appear or occur 
within the guarantee period beginning with the date of final payment, or from the date 
of the County's substantial usage of the project, whichever is earlier. The County will 
give notice of observed defects with reasonable promptness. 

2.7. CORRECTION OF WORK BEFORE FINAL PAYMENT 
The Contractor must promptly remove from the premises all work and materials 
condemned by the County as failing to conform to the contract, whether incorporated 
or not, and the Contractor shall promptly replace and re-execute condemned work in 
accordance with the contract and without expense to the County and shall bear the 
expense of making good all work of other Contractors destroyed or damaged by 
such removal or replacement. 
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2.8. DELAYS AND EXTENSION OF TIME 
If the Contractor is delayed at any time in the delivery of Supplies, Material, 
Equipment and/or Services by any act or neglect of any separate Contractor 
employed by the County, or by changes ordered in the Supplies, Materials, 
Equipment and Services, or by strikes, lockouts, fires, unusual delay in 
transportation, unavoidable casualties or any causes beyond the Contractor's 
control, or by delay authorized by the County, the County shall decide the extent of 
such delay or the justification of any other delay, then the time of completion shall be 
extended for such reasonable time as the County may decide. 

2.9. DEPARTMENTS AUTHORIZED TO USE CONTRACT(S) 
The primary user of this contract will be the Department named on the Notice for 
Invitation for Bids, under the Technical Questions Contact. This agency is authorized 
to use its own internal Job Release System and Financial Department methods. All 
other users of this contract must route their usage through THE CONTRACTING 
OFFICER, or Designee. Contractors are cautioned not to perform work for any other 
than the primary user without written authorization from the Director, Office of 
Procurement. 

2.10. FAILURE TO PERFORM/DELIVER 
The Contractor acknowledges and agrees that delayed performance or failure to 
make timely delivery under this Contract, without prior agreement of the County, will 
cause real and significant damage to the County, the extent of which would be 
impossible, or extremely difficult, to reasonably ascertain due to the nature of such 
damages. Therefore, in lieu of actual damages, the parties agree that the County 
may assess liquidated damages at the rate of $500.00 per day for each day of delay 
beyond the established performance/delivery date. 

The parties affirm that these liquidated damages are not intended to be a penalty, 
are solely intended to compensate for damages, and that the measure of liquidated 
damages specified herein is a reasonable approximation of the actual damages 
which the County, as the non-breaching party, is likely to incur as a result of the 
failure by the Contractor to perform its obligations under this Contract. 

In the event that liquidated damages are assessed by the County Contract 
Administrator, the County may reduce the amount owed or paid to the Contractor, 
and reduce or withhold from payment to the Contractor, the applicable liquidated 
damages amount. Any disputes regarding liquidated damages must be resolved via 
the dispute process set forth in Section 14.2 of the Montgomery County 
Procurement Regulations. 

The assessment of liquidated damages by the County does not preclude the County 
from exercising its legal rights to: (1) make an open market purchase of the goods 
and/or services which were to be delivered by the Contractor; (2) charge as 
damages the difference between the contract price and the actual cost incurred by 
the County; (3) terminate the Contract for default pursuant; and/or (4) pursue any 
other remedies legally available to the County. Any assessment of liquidated 
damages by the County will terminate upon the County’s receipt of the required 
goods and/or services. 
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2.11. INVOICES 
All true and corrected invoices and all inquiries regarding payment are to be sent in 
accordance with Provision 2.55 and 2.57. Failure to submit timely and/or accurate 
invoices may delay payment. 

2.12. METHOD OF ORDERING 
It is the intention of the County to issue written purchase orders or blanket purchase 
order(s) to the contractor(s). If blanket purchase order(s) is/are issued, written 
individual releases against such blanket order(s) will be made by the using agency 
as required. Issuance of all purchase orders will be contingent upon appropriation of 
funds by the Montgomery County Council and encumbrance of such funds after July 
1, of each year, as provided by the Montgomery County Code. 

2.13. NET PRICES 
Prices are net, inclusive of all charges for transportation FOB Destination, freight 
prepaid and allowed, and inside delivery, and all other charges necessary for 
performance under the Contract. Prices are less Federal, State, and Local taxes. 
The County will not pay gross receipts or heavy equipment taxes. 

2.14. NEW MATERIALS 
Unless this contract specifies otherwise, the Contractor represents that the supplies 
and components are new and are not of such age or so deteriorated as to impair 
their usefulness or safety. 

2.15. ORDERING TERMS 
Orders for goods/services that are placed before the expiration of the contract term 
and are to be started and/or completed before the expiration of the contract are to be 
honored with all terms, conditions, and prices of the Contract in effect until the final 
delivery of goods and/or completion of the work is made and accepted by the 
County. 

With respect to task order contracts, in the event there is an open task order(s) as of 
the date of contract termination, the contract will remain open, with all terms and 
conditions in effect, for the sole and limited purpose of completion of any outstanding 
task order(s). No new task orders may be initiated following the date of contract 
termination. 

 
2.16. PERFORMANCE BOND 

No contract shall exist until the County receives a duly executed Performance Bond 
or Irrevocable Letter of Credit prepared on an approved form in the amount indicated 
on the Notice of Invitation for Bids. The bond must be made payable to Montgomery 
County, as security for the faithful performance of the contract and having as surety 
thereon such surety company or companies as are acceptable to the County and as 
are authorized to transact business in the State of Maryland. In the event the 
Performance Bond is not delivered within ten (10) days of Notice of Award then the 
offer may be ruled null and void and the award made to the next lowest responsive 
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bidder. The County reserves the right of approval of any instrument offered as a 
Performance Bond. 

The Performance Bond must provide assurance of faithful performance and 
discharge of all duties and responsibilities attendant thereto required by law or as 
provided herein by the Contractor of all ASPECTS, TERMS AND CONDITIONS of 
the contract and shall be maintained in full force and effect until the termination of 
this agreement. See Attachment F.  Leave date of Bond blank, County will fill in 
date of contract execution. 
 

2.18. PROTECTION OF EXISTING FACILITIES 
The Contractor shall take all necessary precautions during the period of service to 
protect existing County facilities from damage by the Contractor, Contractor’s 
employees, subcontractor or subcontractor’s employees and shall repair or replace, 
at the Contractor's own expense, any damaged property caused by the Contractor, 
Contractor's employees, subcontractor or subcontractor’s employees. 

2.19. PURCHASE OF GOODS BY NON-PROFIT ORGANIZATIONS 
Pursuant to the requirements set forth in the Montgomery County Code, Chapter 
11B-49, the Contractor agrees to extend the same terms, conditions, and prices for 
the goods provided by the Contractor pursuant to this contract to those Non-Profit 
organizations which may need the goods to perform a contract with the County. Non-
Profit Organizations are defined as those organizations that are exempt from taxation 
under Section 501(c) (3) of the Internal Revenue Code but are not defined as a 
"public entity" under subsection (n) of Chapter 11B-1 of the Montgomery County 
Code. 

2.20. WARRANTY 
The Contractor must warrant, for a minimum of one year from the County’s 
acceptance, all goods, services, and construction provided under the Contract, 
including any products or materials used in the course of providing the goods, 
services, and/or construction, 

The Contractor must also guarantee that all products offered (or used in the 
installation of those products) carry a warranty against any and all defects for a 
minimum of one year from date of acceptance by the County. 

Should a manufacturer's or service provider’s warranty or guarantee exceed the 
requirements stated above, that guarantee or warranty will be the primary one used 
in the case of defect. Copies of manufacturer's or service provider’s warranties must 
be provided upon request. The Contractor must provide, with the bid submission, a 
detailed listing of items that will be covered under a manufacturer’s or service 
provider’s warranty, along with the terms thereof. 

2.21. ABBREVIATIONS 
i. AAN American Association of Nurserymen 
ii. AAPA American Association of Port Authorities 
iii. AAR Association of American Railroads 
iv. AASHTO American Association of State Highway and Transportation 
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  Officials 
v. ACI American Concrete Institute 
vi. AIA  American Institute of Architects 
vii. AIEE American Institute of Electrical Engineers 
viii. AISC American Institute of Steel Construction 
ix. AISI American Iron and Steel Institute 
x. ANSI American National Standards Institute 
xi. ARA American Railway Association 
xii. AREA American Railway Engineering Association 
xiii. ASCE American Society of Civil Engineers 
xiv. ASHRAE American Society of Heating, Refrigeration and Air-  

 Conditioning Engineers 
xv. ASLA American Society of Landscape Architects 
xvi. ASME American Society of Mechanical Engineers 
xvii. ASTM American Society for Testing and Materials 
xviii. ATA American Transit Association 
xix. AWWA American Water Works Association 
xx. AWS American Welding Society 
xxi. AWPA American Wood Preservers Association 
xxii. AGC Associated General Contractors of America 
xxiii. BOCA Building Officials Conference of America 
xxiv. COMAR Code of Maryland Regulations  
xxv. CRSI Concrete Reinforcing Steel Institute 
xxvi. DED Dutch Elm Disease 
xxvii. EEI  Edison Electric Institute 
xxviii. EIA  Electronic Industries Association 
xxix. EPA Environmental Protection Agency 
xxx. FAA Federal Aviation Administration, U.S. Department   

 of Transportation 
xxxi. FCC Federal Communications Commission 
xxxii. FHWA Federal Highway Administration, U.S. Department   

 of Transportation 
xxxiii. FRA Federal Railway Administration, U.S. Department of   

 Transportation 
xxxiv. FSS Federal Specifications and Standards, General   

 Services Administration 
xxxv. FTA Federal Transit Administration 
xxxvi. IEEE Institute of Electrical and Electronic Engineers 
xxxvii. IES  Illuminating Engineers Society 
xxxviii. IMSA International Municipal Signal Association 
xxxix. IPCEA Insulated Power Cable Engineers Association 
xl. IRT  Institute for Rapid Transit 
xli. MBMA Metal Building Manufacturers' Association 
xlii. NCHRP National Cooperative Highway Research Program 
xliii. MCDOT Montgomery County Department of Transportation 
xliv. M-NCPPC Maryland-National Capital Park and Planning Commission 
xlv. MSHA Maryland State Highway Administration. 
xlvi. MSMT Maryland Standard Method of Tests (as developed by   

 the State Highway Administration) 
xlvii. MdMUTCD Maryland Manual on Uniform Traffic Control 

 Devices 
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xlviii. NBFU National Board of Fire Underwriters 
xlix. NBS National Bureau of Standards 
l. NEC National Electric Code 
li. NESC National Electric Safety Code 
lii. NEMA National Electrical Manufacturers' Association 
liii. NFPA National Fire Protection Association 
liv. OSHA Occupational Safety and Health Administration 
lv. RLMI Reflector and Lamp Manufacturers' Institute 
lvi. SAE Society of Automotive Engineers 
lvii. SAWP Society of American Wood Preservers 
lviii. SSPC Society for Protective Coatings 
lix. UL Underwriters Laboratories, Incorporated 
lx. QPL Qualified Products List 
lxi. WSSC  Washington Suburban Sanitary Commission 
 

2.24. CONTRACTOR’S PERSONNEL 
The Contractor will provide a sufficient work force to successfully meet the terms of 
the Contract.  The Contractor must provide supervision for all personnel on the work 
site when any work is being performed.  The Contractor shall provide the County’s 
Contract Administrator with the contact information of the permanent, full-time 
Superintendent assigned to the Contract by the Contractor. 

2.25. CONTRACTOR’S RESPONSIBILITY FOR COMMUNICATING WITH THE COUNTY. 
The Contractor must have the capability to receive messages from the County and 
respond and/or send messages to the County via electronic mail (e-mail).  Upon 
receiving an email communication from the County, the Contractor has until 12:00 
noon the next business day to respond.  If the Contractor fails to respond to the 
County within the time constraint specified, the County may take corrective action. 

The Contractor must provide the Contract Administrator or Designee with prompt 
written notice (within 24 hours of the occurrence) for any additional Contract Sum 
and/or additional Contract Time or claims for damages that may be made by the 
Contractor or paid to the Contractor for any delay, disruption, inefficiency, 
interference or hindrance from any cause whatsoever, whether foreseeable or not, 
including (i) acts or omissions by the Owner, its agents, employees or consultants, 
(ii) Contract Documents that are negligently prepared or contain inaccurate 
statements, or (iii) force majeure and circumstances beyond the Contractor’s control.  
The sole remedy for delays, disruptions or hindrances will be non-compensable time 
extensions for completion of the Work. Failure to notify within the time period will 
waive any extension of time. 

2.26. CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES 
At points where the Contractor's operations are adjacent to properties of railway, 
transit, public utilities of any kind to include but not be limited to telegraph, telephone, 
water, sewer, cable, communication and power companies, or are adjacent to other 
property, damage to which might result in expense, loss or inconvenience, work shall 
not be commenced until all arrangements necessary for the protection thereof have 
been made by the Contractor.  

The Contractor must  cooperate with the owners of any underground or overhead 
utility lines in their removal and rearrangement operations for these operations to 
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progress in a reasonable manner, that duplication or rearrangement work may be 
reduced to a minimum and that services rendered by those parties will not be 
unnecessarily interrupted. 

In the event of interruption to utility services because of accidental breakage or 
because of being exposed or unsupported, the Contractor shall promptly notify the 
proper authority and shall cooperate with the said authority in the restoration of 
service. No work shall be undertaken around fire hydrants until provisions for 
continued service have been approved by the local fire authority. 

2.27. CONTRACTOR'S RESPONSIBILITY FOR WORK 
Except as herein elsewhere provided, until final acceptance of the work by the 
County, the Contractor shall have the charge and care thereof and shall take every 
reasonable precaution against injury or damage to any part thereof by the action of 
the elements, or from any other cause, whether rising from the execution or from the 
non-execution of the work, including in cases of suspension of work. The Contractor, 
except as herein elsewhere provided, shall rebuild, repair, restore, and make good 
all injuries or damages to any portion of the work before final acceptance and shall 
bear the expense thereof. Material lost, or structures damaged because of faulty 
temporary drainage during construction or the action of the elements shall be 
replaced or repaired by the Contractor at no cost to the County. The Contractor shall 
make good or replace at his/her own expense and as required any County furnished 
material which may be broken, lost through fire, theft, or otherwise damaged, or in 
any way made useless for the purpose and use intended subsequent to delivery to 
the Contractor by the County and prior to final acceptance of the work. 

2.28. CONTRACTOR’S WORKERS, METHODS AND EQUIPMENT 
The Contractor shall employ sufficient labor and equipment to complete work in the 
manner and time required by the Contract and/or individual Task Order(s).  
Contractors employees must have sufficient skill and experience to properly perform 
the work assigned to them. 

The Contractor shall be solely responsible for the performance of the Contractor’s 
and/or sub-Contractor’s employees, suppliers and third parties.  The County’s 
Contract Administrator reserves the right to request the Contractor remove any of its’ 
employees or sub-contractor’s employees that do not perform in accordance with 
terms of the contract.  In the event this type of request is not honored by the 
Contractor, the County Contract Administrator may withhold the Contractor’s 
invoices. 

Equipment to be used on the work shall meet the requirements of the work and 
produce a satisfactory quality of work. All equipment used shall be properly 
maintained and regularly inspected in accord with the manufacturer and/or regulatory 
agency. The Contract Administrator or Designee may order the removal and require 
replacement of any unsatisfactory equipment. Defective work produced through the 
use of unsatisfactory equipment must not be measured for payment and shall be 
removed from the work site immediately, entirely at the expense of the Contractor 
and at no cost to the County. 
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When the methods and equipment to be used by the Contractor in accomplishing the 
work are not prescribed in the Contract, the Contractor may proceed with any 
methods or equipment that he/she demonstrates to the satisfaction of the Contract 
Administrator or Designee will accomplish the Contract work in conformity within the 
requirements of the Contract.  When the Contract specifies the work be performed 
using certain methods and equipment, such methods and equipment shall be used 
unless others are authorized by the Contract Administrator or Designee in writing. If 
the Contractor desires to use a method or type of equipment other than those 
specified in the Contract, they may request authority from the Contract Administrator 
or Designee to do so. The request must include a full description of the methods and 
equipment proposed to be used and an explanation of the reasons for desiring to 
make the change. If approval is given, it will be on the condition that the Contractor 
will be fully responsible for producing construction work in conformity with Contract 
requirements.  

If, after trial use of the substituted methods or equipment, the Contract Administrator 
or Designee determines that the work produced does not meet Contract 
requirements, the Contractor must discontinue the use of the substituted method or 
equipment and complete the remaining construction with the specified methods and 
equipment. The Contractor must remove the deficient work and replace it with work 
of specified quality or take such other corrective action as the Contract Administrator 
or Designee may direct.  

No change will be made in basis of payment for the construction items involved nor 
in Contract time as the result of authorizing a change in methods or equipment under 
these provisions. 

2.29. CONTRACTOR’S TASK ORDER SCHEDULING CHART / CPM  
The Contractor shall provide an Activities Chart Task Order Schedule in 
conformance with the Technical Requirements’ Section 110– Activities Chart Project 
Schedule, for each individual Task Order and/or a Critical Path Project Schedule in 
conformance with Section 109 – Critical Path Method Project Schedule, of the 
current MSHA “Standards Specifications for Construction and Materials”, based on 
the project. The type of schedule(s) shall be at the sole discretion of the Contract 
Administrator or Designee. 
Any Activities Chart Task Order Schedule and/or Critical Path Method (CPM) 
schedule shall be detailed to the satisfaction of the Contract Administrator or 
Designee. 
The Task Orders will be calculated with calendar days.  The schedule must be 
submitted a minimum of seven (7) calendar days prior to the specified work 
commencement date. 
This Schedule is to break down into detail the Contract time required to perform and 
complete all the work activities of the Task Order within the specified time duration.  
The required Schedule must be approved by the Contract Administrator, or 
Designee, prior to any work commencing on the assigned Task Order.  As the work 
progresses, the Contractor will provide written updates to the Schedule(s) as 
specified in Sections 109 and/or 110 of the Technical Requirements of this Contract 
Document or as directed by the Contract Administrator, or Designee. 
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Task Order assignments exceeding the calendar daytime duration, as established by 
the County, will be subject to assessment of liquidated damages. 
 
Failure to adhere to the latest approved Schedule will be cause for the County to 
deny requests for additional compensation or extension of the Task Order time 
duration. 
 
When the Contractor has multiple assignments through this contract or other County 
contracts; the Contractor must, at the request of the Contract Administrator, provide 
a master schedule demonstrating how all work/Task Order(s) activities are to be 
performed within the durations of each assignment. A narrative shall be provided to 
include a detailed description of a work plan to include all resources such as labor 
force, types of crews, number of crews, subcontractors, equipment, and materials 
necessary to complete each task assignment and its relationship to the scheduling of 
critical activities for all assignments throughout all County contracts which the 
Contractor may hold. 
 
The Contractor must have sufficient resources available to begin work on the Task 
Order within 14 calendar days from the date of issuance of the Notice-to-Proceed by 
the County. Should the Contractor fail to begin work within 14 calendar days, the 
County will have the right to withdraw the Task Order from the Contractor and obtain 
other resources as necessary to perform the work.  
 
It may be necessary for the Contractor to provide multiple crews working 
concurrently on the same Task Order if the Contractor falls behind schedule, at no 
fault to the County, and is not maintaining the Task Order’s specified completion 
date. 
 

2.30. DETERMINATION AND EXTENSION OF TASK ORDER TIME 
The Contractor shall complete the work contracted for in an acceptable manner 
within the number of working days, calendar days, or calendar date as specified in 
the Invitation for Bids and/or specified in the Notice-to-Proceed for the assigned Task 
Order. 
 
The Contract Administrator or Designee will make available to the Contractor each 
week a record, such as the Daily Construction Log, showing the number of days 
charged to the Contract for the preceding week. The Contractor will be allowed one 
week in which to contest and 30 days in which to file a written statement, setting forth 
in what respects time charges are incorrect. 
 
If satisfactory fulfillment of the Task Order requires the performance of work in 
greater quantities than specified in the Task Order estimate, the Contract time 
allowed for performance may be adjusted based on the quantities, cost, and the 
nature of the work involved. 
 
Time used in performing work of an emergency nature ordered by the Contract 
Administrator or Designee for the convenience of the traveling public or for the 
production or delivery of materials for storage, if performed during the period of 
suspension, will not be charged against the Contract time. 
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Following the date on which all work has been completed, no time will be charged 
against the Contract until it is again permissible to proceed with the work, except for 
(1) those landscaping items on which work is restricted to specified seasons and  
(2) when inspection and acceptance for maintenance is being deferred pending 
completion of those landscaping items, and for no other reason. However, time will 
be charged during any extensions of the specified season that may be granted the 
Contractor. 

 
2.31. COOPERATION BY CONTRACTOR 

The Contractor shall give the Task Order the constant attention necessary to 
facilitate the progress thereof and shall cooperate with the Contract Administrator or 
Designee and his/her inspectors in every way possible. 
 
The Contractor must assign to the Contract as their agent, a competent 
superintendent capable of communicating in English and capable of reading and 
thoroughly understanding the Contract Documents. The superintendent must be 
thoroughly experienced in the type of work activities being performed and able to 
receive instructions from the Contract Administrator or Designee or their authorized 
representatives. The superintendent must have full authority to execute the order or 
directions of the Contract Administrator or Designee without delay, and to promptly 
supply such materials, equipment, tools, labor and incidentals as may be required. 
Such superintendence must be furnished irrespective of the amount of work sublet. 
Said Superintendent must be on the project site at all times when the work is in 
progress. 

2.32. DAMAGE TO ADJACENT PROPERTY 
The Contractor’s activities and operations shall be confined to the properties owned 
or under the control of the Montgomery County Department of Transportation, 
Division of Highway Services. If any damage occurs to adjacent properties as a 
result of the Contractor’s operations, it is the Contractor’s responsibility to repair and 
restore, to its original condition.  The replacement and restoration must be 
acceptable to the Contract Administrator or Designee and the adjacent property 
owner. 
 
The Contractor is solely responsible for the restoration of any area that is utilized for 
the storage of equipment and/or materials.  No payment shall be made for this work; 
however, it must be a requirement of this Contract that all such areas (if any) are to 
be restored to their original condition when so directed by the Contract Administrator 
or Designee. 
 
The Contractor has no additional right-of-way for the project.  Whenever 
improvements are scheduled beyond the right-of-way, written authorization from the 
Owner will be on file.  In all other instances, the Contractor is to limit his/her 
operations to the existing right-of way limits. 
 

2.33. DISINCENTIVE PAYMENT REDUCTIONS 
Payment reductions for pavement density not meeting the specifications will be 
based on individual sublot core test data for a given lot and the lot average density 
as specified in the Contract and Table 504A.  Payment reductions for density and for 
mixture will be made by adjusting the payment for the Asphalt Mix.  Payment 
reductions for density will be waived for portions of the pavement where a poor 
foundation is determined as the cause for inadequate density.  Prior to the placement 
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of any Asphalt Mix, the Contract Administrator or Designee and the Contractor shall 
determine and locate any areas of distressed roadway that could have a negative 
impact on the final asphalt mix density values.  Any claims of poor foundation made 
by the Contractor after the placement of Asphalt Mix shall be considered null and 
void. 
 
At the discretion of the Contract Administrator or Designee, Asphalt Mix that does not 
meet the specified pavement density requirements and/or the approved asphalt mix 
design, shall be completely removed and replaced entirely at the Contractor’s 
expense and at no cost to the County. 
 

2.34. EXPERIENCE, PERSONNEL AND EQUIPMENT REQUIREMENTS 
For this Contract, the Contractor must be prepared to perform a minimum of fifty 
percent (50%) of the work in any Task/Job Order assigned to them. 
 
All bidders for this Invitation for Bids must have a minimum of five (5) years’ 
experience in the successful patching, repair, milling, and overlay of streets and 
roadways, and all required Maintenance of Traffic for local, state, and county 
jurisdictions, and have the capacity to verify through written documentation the 
minimum five (5) year experience requirement. 
 
Every concrete crew must have a minimum of one finisher or finishing supervisor 
who is an American Concrete Institute (ACI) Certified Flatwork Concrete 
Finisher/Technician, or an approved equal, on site for the entire duration of any 
concrete placement and finishing.  A copy of each individual’s certifications must be 
provided upon award and must also be submitted to the Contract Administrator or 
Designee, for review and acceptance, prior to the commencement of any work. A 
change in the appointment of any finisher or finishing supervisor throughout the 
duration of the Contract will require the individual’s certifications to be provided for 
review and approval. No concrete shall be placed at any time the certified Flatwork 
Concrete Finisher/Technician is not on site and not in control of the proposed 
concrete placement and finishing.  Any delay to a task/job order due to the 
Contractor failing to provide a certified Flatwork Concrete Finisher/Technician for any 
concrete placement and finishing will be considered an inexcusable delay and 
subject to liquidated damages, and/or cancellation of the task/job order. 
 
The Contractor must have sufficient resources available to begin work on the 
Task/Job Order within 14 calendar days from the date of issuance of the Notice-to-
Proceed by the County. 
 
The Contractor must have sufficient resources of personnel and equipment to 
complete the Job Order in the specified time.  Any delay in completing the Job Order, 
within the specified time limit due to the Contractor failing to provide the necessary 
resources, will be considered an inexcusable delay and subject to liquidated 
damages. 
 
It may be necessary for the Contractor to provide multiple crews working 
concurrently on same Task/Job Order if the Contractor falls behind schedule at no 
fault to the County and is not maintaining the Task/Job Order’s specified completion 
date. 
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2.35. FAILURE TO MAINTAIN ENTIRE PROJECT 
Failure on the part of the Contractor, at any time, to comply with the provisions of 
Maintenance of Work during Construction, will result in the Contract Administrator or 
Designee immediately notifying the Contractor to comply with the required 
maintenance provisions.  In the event that the Contractor fails to remedy 
unsatisfactory maintenance within 24 hours after receipt of such notice, the Contract 
Administrator or Designee will immediately proceed with adequate forces and 
equipment to maintain the project, and the entire cost of this maintenance will be 
deducted from monies due the Contractor. 
 
Additionally, an appropriate deduction will be made from the Contractor's next 
progress estimate for each day or portion thereof that Maintenance of Traffic 
deficiencies exist and will continue until the deficiencies are satisfactorily corrected 
and accepted by the Contract Administrator or Designee.  Any portion of a day will 
be assessed a full day deduction. 
 
The above noted deduction will be assessed on the next progress estimate if the 
Contractor does not take action to correct the deficiencies and properly assume the 
responsibilities of maintaining the project (as determined by the Contract 
Administrator or Designee) within four hours of receiving a notice to comply with the 
required maintenance provisions. 
 
The deduction will be the daily limits established in Section 2.41 Liquidated Damages 
($500.00 a day) and will continue until the deficiencies and proper assumption of the 
required maintenance provisions are satisfactorily corrected and accepted by the 
Contract Administrator or Designee.  The amount of monies deducted will be a 
permanent deduction and are not recoverable. 
 

2.36. FINAL ACCEPTANCE AND FINAL PAYMENT 
A. When the Contractor has completed a Task/Job Order, the County will have thirty 

days to perform any final inspections, calculate final quantities, and notify the 
Contractor in writing of any deficiencies (including material clearances and 
certifications) that must be corrected prior to acceptance for payment to start the 
warranty period.  

 
B. The Contractor shall then have a period of 30 days from the date of receiving the 

aforementioned tabulation and notice of deficiencies from the County, in which:  
 
1. To decide whether or not to accept final payment upon such a basis, and 
 
2. To notify the County, in writing, of the decision. The Contractor may request an 
additional period up to 30 days in which to notify the County of the decision. In the 
event the Contractor notifies the County that they contest final payment on such a 
basis, that notification shall outline the reasons for said protest. 
 
C. If under the provisions of paragraph (B) above, the Contractor notifies the County 
of their contestation and non-acceptance of the data submitted to them, the County 
shall pay the Contractor a semi-final estimate, or an additional semi-final estimate in 
the event a semi-final estimate has already been paid based upon the data noted in 
paragraph (A) above, with deductions for all prior payments and also deducting the 
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quantities in question and are determined by the Contract Administrator or Designee 
not to be in compliance with the Contract requirements. The acceptance of such 
semi-final estimate, or additional semi-final estimate, shall not be considered a 
waiver on the part of the Contractor of their right to pursue contestation and press for 
acceptance and final payment. 
 
D. In the event the Contractor does not accept the data submitted to them as 
described in paragraph (A) above and/or has outstanding a claim filed in 
conformance with the requirements of this Contract Document, the Contract 
Administrator or Designee and the Contractor shall confer at mutually convenient 
times and endeavor to reconcile all points of disagreement expeditiously.  If such 
reconciliation is not accomplished, the Contractor shall follow Section B - of the 
General Conditions of Contract Between County and Contractor, Provision No. 8 
Disputes. 
 

2.37. HAZARDOUS MATERIAL 
If the Contractor encounters or exposes during construction any abnormal conditions 
that indicate the presence of a hazardous material or toxic waste, work in the area 
shall immediately be suspended and the Contract Administrator or Designee notified. 
The Contractor’s operations in this area shall not resume until permitted by the 
Contract Administrator or Designee; however, the Contractor may continue working 
in other areas of the project, unless directed otherwise. 
 
Abnormal conditions shall include, but not be limited to, the presence of barrels, 
obnoxious or unusual odors, excessively hot earth, smoke, or any other condition 
that could be a possible indicator of hazardous material or toxic waste. Where the 
Contractor performs necessary work required to dispose of these materials and no 
items have been identified in the Contract Documents, the work shall be performed 
under a change order.  
 
For any material furnished on the project by the Contractor suspected to be 
hazardous or toxic, the Contract Administrator or Designee may require the 
Contractor to have it tested and certified to be in conformance with all applicable 
requirements and regulations. Material found to be hazardous or toxic shall not be 
incorporated into the work. The required testing will be determined by the Contract 
Administrator or Designee and may include, but not be limited to, the EPA Toxicity 
Characteristic Leaching Procedure (TCLP) or its successor. The evaluation and 
interpretation of the test data will be made by the Contract Administrator or 
Designee.  Testing and certification shall be at no additional cost to the County. 
 
Disposition of the hazardous material or toxic waste shall be made in conformance 
with all applicable requirements and regulations. 
 
 
 
 

2.38. INCENTIVE PAYMENTS 
There shall be no incentive payments made for providing Pavement Densities that 
meet the compaction requirements and no incentive payments made for providing 
Asphalt Mixes that meet the Mix Design specifications. 
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2.39. INSPECTION 
The Contract Administrator or Designee may designate the Project Manager, or 
Designee as his/her onsite representative.  Work will be inspected promptly to insure 
strict compliance with the specifications, but if, for any reason, delay should occur, 
the Contractor shall have thereby no claim for damages or extra compensation. 
Materials and workmanship shall always be subject to the approval of the Contract 
Administrator or Designee.  No inspection, approval or acceptance of any part of the 
work, or of the materials used therein, or any payment on account thereof shall 
prevent the rejection of said materials or work at any time.  During the existence of 
the Contract, should said work or materials be found to be defective or not in 
accordance with the requirements of the Contract, the Contract Administrator or 
Designee may reject said materials or work at no cost to the County. 

 
2.40. LABOR AND MATERIAL PAYMENT BOND 

The Contract is not valid until the County receives a duly executed Labor and 
Material Payment Bond (Bond) that is in an approved form (See Attachment G), in 
the amount indicated on the Notice of LSBRP Invitation For Bids – Page 2.  Please 
use Attachment G, as it meets all the requirements needed by Montgomery County.  
The Bond must be issued in favor of Montgomery County as the Owner. The Bond is 
Security that guarantees payment to suppliers and subcontractors of the Contractor 
of the Contract. The surety must be acceptable to the County and as authorized to 
transact business in the State of Maryland. The Contractor must maintain the Bond 
in full force and effect until the termination of the Contract. The County has the right 
to approve, disapprove, or require changes to any instrument offered as a Bond. If 
the County does not approve the Bond, the Bidder/Contractor has until close of 
business ten (10) calendar days from the date of disapproval to furnish an 
acceptable Bond. If not corrected, the County has the option to rescind the 
recommended award and to award to the responsible bidder that submitted the next 
lowest responsive bid.  
 
The County reserves the right, in its sole and absolute discretion, to accept from the 
Bidder/Contractor in lieu of the Bond, a Certified Check, Treasurer’s Check, or 
irrevocable Letter of Credit, payable to the County in the amount indicated on the 
Notice of LSBRP Invitation For Bids – Page 2, as payment security for the Contract. 
Leave date of Bond blank, County will fill in date of contract execution. 
 

2.41. LIQUIDATED DAMAGES 
After the issuance of the Notice-to-Proceed, and upon acceptance of the 
Contractor’s Activities Chart Task/Job Order Schedule and Traffic Control Plan for 
each Task/Job Order, the Contractor must begin work on or before the specified start 
date.  Time charges shall commence on the Contractor’s first day of work or the 
specified start date, whichever occurs first.  The Contractor shall continue operations 
until completion of all designated work.  The sum of $500.00 per calendar day for 
each calendar day beyond the scheduled completion date will be deducted from the 
performance bond or from any money due to the Contractor, not as a penalty but as 
liquidated damages.  If the Contractor continues to fail to meet Task/Job Order 
completion dates, then the Contract Administrator or Designee may pursue any 
alternative means he/she deems necessary (per Section C provision entitled “Failure 
to Perform/Deliver”) to complete any assigned Task/Job Order(s).  If the County has 
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temporarily suspended work for any reason the Contractor will not be assessed 
liquidated damages for that period. 
 
In addition, the Contractor will be required to diligently pursue the specified work 
without interruption (except for adverse weather).  Specified work is defined in the 
Task/Job Order assignments and provides the limits for each Task/Job Order and a 
description of the work to be performed.  Actual work quantities may vary from those 
estimated as the work unfolds and the Contract Administrator or Designee becomes 
more aware of actual conditions.  The Contract Administrator or Designee could 
assign additional calendar days to a Task/Job Order (to be reviewed on a case by 
case basis) if actual quantities are greater than estimated. 
 
The Contractor must not temporarily suspend their work for reasons other than 
adverse weather.  Over scheduling, conflicting Task/Job Orders and manpower 
shortages are not considered valid reasons for a work delay.  Should the Contractor 
exceed the number of allowable calendar days, the sum of $500.00 per calendar day 
for each and every day over the allotted Contract time will be deducted from any 
money due the Contractor, not as a penalty, but as liquidated damages. 
 

2.42. MAINTENANCE OF WORK DURING CONSTRUCTION 
 
A. The Contractor shall maintain the work during construction and until acceptance. 

This maintenance shall constitute continuous and effective work prosecuted as 
required with adequate equipment and forces to the end that all parts of the work 
be kept in satisfactory condition at all times. 

 
B. Particular attention shall be given to drainage, both permanent and temporary. 

The Contractor shall use all reasonable precautionary measures to avoid 
damage or loss that might result from accumulations and concentrations of 
drainage water, and material carried by such water and such drainage shall be 
diverted or removed when necessary to prevent damage to excavation, 
embankments, surfacing, structures or property. Suitable measures shall be 
taken by the Contractor to prevent the erosion of soil in all construction areas 
where the existing ground cover has been removed. 

 
C. All cost of maintenance work during construction and before final acceptance 

shall be included in the price bid and the Contractor will not be paid additional 
amount for such work, except as otherwise provided. 

 
D. In the event that the Contractor's work is ordered shutdown for failure to comply 

with the provisions of the Contract, the Contractor shall maintain the entire 
Task/Job Order as provided herein, and provide such ingress and egress for 
local residents or tenants adjacent to the Task/Job Order work site, for tenants of 
the Task/Job Order work site, and for the general public as may be necessary 
during the period of suspended work or until the Contract has been declared in 
default. 

 
E. On projects where traffic flow is maintained, the Contractor shall be responsible 

for repair of all traffic damages to the work, either partially or totally completed, 
until such time as the work is accepted by the Contract Administrator or 
Designee. Responsible, as used here, shall mean the responsibility for 
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restoration, and the cost thereof unless otherwise expressly provided for in the 
Special Provisions. 

 
2.43. MEASUREMENT OF QUANTITIES 

For all items of work, other than those to be paid by lump sum, after the work is 
completed and before final payment is made, the Contract Administrator or Designee 
will make final measurements to determine the quantities of various items of work 
performed as the basis for final settlement. The Contractor in case of unit price items 
will be paid for the actual amount of work performed and for the actual amount of 
materials in place in conformance with the Specifications and final measurements. 
All work completed under the Contract will be measured by the Contract 
Administrator or Designee in conformance with the United States Standard Measure. 

 
2.44. PRESERVATION AND RESTORATION OF PROPERTY 

A. The Contractor must not enter upon private property for any purpose without 
obtaining permission and he/she shall be responsible for the preservation of all 
public and private property, trees, monuments, highway signs and markers, 
fences along and adjacent to the work, and shall use every precaution necessary 
to prevent damage or injury thereto.  The highway signs and markers shall be 
carefully removed when grading operations begin, stored in a manner to keep 
them clean and dry and shall be re-erected at such new locations as may be 
directed by the Contract Administrator or Designee.  Any items damaged due to 
the Contractor's negligence will be replaced at no cost to the County.  No 
separate pay item will be included for this work; costs shall be included in prices 
bid for other items.  The Contractor must take suitable precaution to prevent 
damage to underground or overhead public utility structures.  The cost of 
maintaining any underground or overhead structures encountered in the 
prosecution of this work will not be paid for.  Costs for this work must be included 
in the prices bid for other items.  Normally the maintenance of such underground 
or overhead structures is cared for by the utility company to whom they belong. 

 
B. It is the Contractor's responsibility to carefully protect from disturbances or 

damages all land monuments and property markers until the Contract 
Administrator or Designee has witnessed or otherwise referenced their location.  
Removal, if required will be performed under the direction and supervision of the 
Contract Administrator or Designee. Normally the Contract Administrator or 
Designee will be responsible for resetting all monuments and markers to insure 
accuracy.  However, costs for resetting monuments and markers not witnessed 
by the Contract Administrator or Designee or destroyed by the Contractor's 
negligence will be deducted from monies due him/her under terms of this 
Contract. 

 
C. The Contractor is responsible for all damages or injury to property of any 

character during the prosecution of the work, resulting from any act, omission, 
neglect or misconduct in his/her manner or method of executing said work 
satisfactorily, or due to his/her non execution of said work, or at any time due to 
defective work or materials, and said responsibility shall not be released until the 
work shall have been completed and accepted.  When or where any direct or 
indirect damage or injury is done to public or private property by or on account of 
any act, neglect or misconduct in the execution of the work or in consequence of 
the non-execution thereof on the part of the Contractor, he/she must restore, at 
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his/her own expense, such property to a condition similar or equal to the 
condition existing before such damage or injury was done by repairing, rebuilding 
or otherwise restoring as may be directed, or he/she must make good such 
damage or injury in an acceptable manner.  In case of the failure on the part of 
the Contractor to restore such property or make good such damage or injury or 
otherwise restore such property as may be deemed necessary, the cost thereof 
will be deducted from any monies due or which may become due the Contractor 
under this Contract. 

 
D. Special attention must be given to the landscape features of the work and 

special care taken to protect the natural surroundings.  The Contractor shall not 
deface, injure or destroy trees nor remove or cut them without first obtaining a 
Maryland Forest Service Permit.   The roots of trees or shrubbery will not be cut 
unnecessarily, and the Contractor will be required to handwork or otherwise 
prevent damage to roots of trees, which extend into grading limits and/or from 
trees intended to be left in an undamaged state, within the construction limits.  
No road machinery of any description which might throw off gas or smoke in 
such volume as to damage vegetation shall be allowed to stand under such trees 
or shrubbery. 

 
E. Selected trees, that, in the opinion of the Contract Administrator or Designee, 

may be defaced, bruised, injured or otherwise damaged by the Contractor's 
construction equipment or operations shall be protected by boards or planks. 

 
F. Any timber, trees, or landscape features scarred or damaged by the Contractor's 

operations shall be removed, neatly trimmed up or restored as nearly as possible 
to the original condition, as required by the Contract Administrator or Designee 
and at the Contractor's expense.  All scars made on trees by construction 
operations or the removal of limbs shall be painted as soon as possible with an 
approved paint.  No ropes, cables or guys are to be fastened to or attached to 
any existing nearby trees for anchorages, or in lieu of placing of dead men, 
unless specifically authorized by the Contract Administrator or Designee.  In a 
special emergency the Contractor will first wrap the trunk with a sufficient 
thickness of burlap or rags, over which soft wood cleats shall be tied, before any 
wire, cable or rope is placed.  The Contractor shall in any event be responsible 
for any damage to any trees so used and shall repair any such damage due to 
this use of the trees, if any occurs. 

 
G. The Contract Administrator or Designee may direct the Contractor to protect 

trees against blasting and dumping operations by placing lumber or poles around 
such trees.  These precautions will be at the expense of the Contractor. 

 
H. Where it is necessary to set or reset the curb along an existing concrete sidewalk 

and the pavement is disturbed in doing so, in all cases Contractor must restore 
the curb and pavement by removing the damaged portions to a straight line 
parallel to the curb and the replacing pavement replaced.  Where necessary in 
order to obtain a workmanlike finish, the Contractor will be required to take up 
and replace the pavement to the nearest joint back of the curb.  All sidewalk or 
pavement areas broken or cracked through carelessness or negligence on the 
part of the Contractor must be restored by the Contractor at his/her own 
expense, to comply with these specifications. 
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2.45. FUEL PRICE ADJUSTMENTS 
The County will not approve Price Adjustments except for those in accordance with 
Section 2. 2.1. This includes any requests due to fuel or fuel increases. Bidders must 
consider their anticipated costs during the bid process. During the Contract, if the 
Contractor’s fuel costs increase, the Contract is responsible in incurring these costs 
and cannot request  an increase in pricing except as permitted in Section 2.1. 

 
2.46. PUNCH LIST 

When a Task/Job Order is substantially complete, the Contract Administrator or 
Designee will provide the Contractor with a punch list of deficient and unacceptable 
items of work.  The Contractor shall have 14 calendar days to correct the items listed 
on the punch list.  Payment for the items found to be deficient and unacceptable shall 
be withheld by the County until the Contractor satisfactorily completes the work on 
the punch list items.  For each calendar day beyond the 14 calendars days the 
Contractor is provided to complete the punch list, the County shall assess Liquidated 
Damages against the Contractor’s final payment.  Any punch list work shall be 
performed entirely at the expense of the Contractor and at no cost to the County, 
including the setup, operation and removal of all necessary Temporary Traffic 
Controls.  Failure to provide the necessary Temporary Traffic Controls shall result in 
the immediate ceasing of all work activity and the clearing of the County Right-of-
Way. 

 
2.47. REFERENCE STANDARDS 

Reference to Specifications or procedures beginning with the letters M, R, or T shall 
be understood to be AASHTO.  Reference to Specifications or procedures beginning 
with the letters A, B, C, D, E, F, G, ES or P shall be understood to be ASTM.  
References to all Specifications and procedures shall be understood to be the most 
recently published standard at the time of advertisement unless otherwise specified 
in the Contract Documents. 

 
2.48. REMOVAL OF DEFECTIVE WORK 

Any defective work discovered prior to or after payment of such work, whether the 
result of poor workmanship, use of defective materials, damage through 
carelessness or any other cause, found to exist must be removed and replaced by 
the Contractor with work and materials that conform to the Specifications or shall be 
remedied otherwise in an acceptable manner authorized by the Contract 
Administrator or Designee. 
 
No inspection, approval or acceptance of any part of the work, or of the materials 
used therein, or any payment on account thereof shall prevent the rejection of said 
materials or work at any time.  Payment, including final payment, for any work does 
not relieve the Contractor of any requirements and responsibility to repair or replace 
any defective or deficient work.  The repair and/or replacement of any defective or 
deficient work including punch list work shall be made and completed to the 
satisfaction of the Contract Administrator or Designee and entirely at the Contractor’s 
expense including traffic control. 
 
Upon failure on the part of the Contractor to comply promptly with any order of the 
Contract Administrator or Designee, made under the provisions of these Regulations, 
the Contract Administrator or Designee shall have authority to cause defective work 
to be remedied or removed and replaced and unauthorized work to be removed and 
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to deduct the costs from any monies due or to become due the Contractor under this 
Contract 
 

2.49. SAMPLING AND TESTING 
Materials may be sampled for testing either at the point of delivery or at the plant. 
Montgomery County may analyze samples taken to assure conformity to Contract 
specifications. Materials will be accepted or rejected based on the results of tests 
performed. In the event tests conducted by Montgomery County and the Contractor’s 
quality control staff differ, the Contractor may request a third test be conducted 
jointly. The Contractor will not be paid for materials failing to meet the Contract 
specifications. The Contractor must provide any material samples requested by the 
County for testing to assure quality control. 
 

2.50. SINGLE BID 
A “person,” as that term is defined under applicable law, is permitted to submit only 
one (1) bid in response to this solicitation.  Where two or more bidders share in 
common one or more person(s) within the organizations’ leadership, including those 
in the positions of member, partner, officer, director, shareholder, or some other key 
role (referred to in this paragraph as “common leadership”), each offer submitted by 
each bidder in response to this solicitation, as well as any resulting contract, must be 
prepared, considered, and signed by separate individuals.  In all cases, and 
particularly where two or more bidders have common leadership, each bidder must 
provide information, including documentation, demonstrating to the County’s 
satisfaction that the bidder is a separate and independent person under applicable 
law, and that it is independent and separate from any other person in its business 
operations and finances.  The County reserves the right to reject any offer submitted 
by a bidder in response to a solicitation, based on the bidder’s failure to demonstrate 
responsiveness or responsibility, respectively, if the bid or bidder does not satisfy the 
above-noted requirements in this paragraph. 

 
2.51. STANDARDS OF MEASUREMENT 

English and Metric methods of measurements are both used in this Contract.  
Should a conflict between English and Metric measurements arise then the English 
standard shall prevail. 

 
2.52. SUBCONTRACTORS 

The Contractor may utilize the services of specialty Subcontractors on those parts of 
the work which, under normal contracting practices, are performed by specialty 
Subcontractors. 

 
The Contractor must perform at least fifty (50) percent of the actual construction work 
with its own forces.  "Its own forces" is defined as actual employees of the Contractor 
(not subcontractors or contract workers).  Verification interviews may be conducted 
and/or certified payrolls may be required.  "Fifty (50) percent of the actual 
construction work" is defined as one half of the total Contract Price excluding the 
cost of prefabricated items that become a permanent part of the construction.  This 
requirement does not alter or waive any other provision or clause of this Contract.  
No portion of the Contract shall be subcontracted, assigned or otherwise disposed of 
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except with the written consent of the Owner.  Any assignment, subcontract or other 
disposition of all or part of this Contract without the express written consent of the 
Owner shall be null and void.  The Contractor shall submit all Subcontractor names 
and qualifications for approval by the Owner prior to award of any subcontracts.  
Subcontractors may not initiate any work on the project prior to approval by the 
Owner.  Consent to subcontract, assign or otherwise dispose of any portion of the 
Contract shall not be construed to relieve the Contractor or surety of any 
responsibility for the fulfilling of all the requirements of the Contract. 

 
The Contractor must incorporate by reference or otherwise include these Contract 
Provisions in every subcontract issued pursuant to or under this Contract, and shall 
require the same reference or inclusion be contained in every subcontract entered 
into by and of its subcontractors. 

 
The subcontractors named in the Contractor's bid and approved by the County and 
those approved when subsequently submitted shall perform the Contract items as 
approved by the County. Requests for permission to sublet, assign, or otherwise 
dispose of any portion of the Contract shall be in writing and include the item number 
or numbers and the dollar value. The Contractor must give assurance that the 
minimum wage for labor, as specified in the Contract Documents, shall apply to labor 
performed on all work sublet, assigned, or otherwise disposed of. 

When a subcontractor has been approved by the County for the performance of 
specific items of work on the Contract, the County will not allow the Contractor to 
substitute another subcontractor, except in the event the Contractor requests in 
writing that the approved subcontractor be relieved of the necessity of performance 
of the work. Any change of subcontractors shall be requested in writing by the 
Contractor and shall have the written concurrence of the previously designated 
subcontractor. Concurrence shall not be unreasonably delayed, in the judgment of 
the County. 

If a subcontractor does not perform to the satisfaction of the Contractor, the 
Contractor may request to be allowed to perform the work with his/her own forces or 
request that another subcontractor, mentioned by name, be substituted. When 
reasons submitted for the substitution of the subcontractor indicate that the change 
will be in the best interest of the County, approval of the request will be granted. 

 
Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the Owner. 

 
All subcontractors who are approved by the County for work under this solicitation 
shall perform the Contract items as approved by the County.  No subcontractor will 
perform any work under this Contract without pre-approval from the County.  Any 
work performed by any subcontractor will remain the responsibility of the Prime 
Contractor for purposes of warranty.  The County reserves the right to remove any 
subcontractor who fails to perform to the Contract Specifications. 
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2.53. SUSPENSION OF WORK 
The Contract Administrator or Designee has the authority to suspend the work wholly 
or in part due to the failure of the Contractor to correct conditions unsafe for the 
workers or the general public; for failure to carry out the requirements of the Contract 
Documents, or as directed in conformance with the Contract Documents for 
conditions considered unsuitable for the prosecution of the work. 
 
No claim under this clause shall be allowed:  
 
A. For any costs incurred more than 20 days before the Contractor shall have 

notified the Contract Administrator or Designee in writing of the act or failure to 
act involved (but this requirement shall not apply as to a claim resulting from a 
suspension order); and, 

 
B. Unless the claim, in an amount stated, is asserted in writing as soon as 

practicable after the termination of a suspension, delay, or interruption, but not 
later than the date of final payment under the Contract. 

 
Work of an emergency nature ordered by the Contract Administrator or Designee for 
the convenience of the traveling public or for the production or delivery of materials 
for storage, if performed during the period of suspension, shall not be charged to the 
Contract time. 
 
At the direction of the Contract Administrator or Designee respectively, work on any 
Task/Job Order may be suspended on any or all Saturdays, Sundays, legal holidays, 
neighborhood events and the days immediately preceding and following.  All 
equipment, barricades, etc., are to be removed from the roadway proper and full 
traffic capacity maintained throughout these periods. 

2.54. TASK/JOB ORDER ASSIGNMENT 
The County will develop Task/Job Orders for the planned improvements to various 
residential roads as prioritized by the County and also determined by available 
funding.  It is the County’s intention to balance the available funding and work evenly 
between the five (5) County Council Districts.  In the solicitation, the terms: Task 
Order, Job Order, Work Order, and Project shall be considered the same.  The 
County does not guarantee the amount of work projected for the contract. 
 
Each Task/Job Order will be related to specific road(s) or a group of roads in a 
specific area of the County.  The Contract Administrator or Designee will designate 
Task/Job Orders for which residential roadway or group of roadways constitute a 
specific Task/Job Order.  The Task/Job Order will be issued to the Contractor along 
with a Notice To Proceed and a Purchase Order. 
 
Individual Task/Job Orders will be assigned using the following procedures: 
 
A. The Contract Administrator or Designee will issue the Task/Job Order to the 
Contractor accompanied with a Limited Notice To Proceed. The Limited Notice To 
Proceed will include the following type of information: 
 
 Location(s) of the work to be performed 
 
 Description of the work to be performed. 
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 The approximate quantities and items of work that will be required to 

complete the work 
 

 Total costs of the Purchase Order or portion of the Purchase Order of which 
will be dedicated to the Task/Job order and considered as a not to exceed 
amount 

 
 The time duration, measured in the number of calendar days, that the 

Contractor will be allowed to complete the work 
 

 A start date of when time charges will commence 
 

 County contact(s) who will oversee the work 
 

 All documentation requirements prior to issuance of the Notice To Proceed 
 A preconstruction meeting at the County’s option 

 
B. Upon receipt of all required documentation listed within the Limited Notice To 
Proceed, the Notice to Proceed and a purchase order executed by the Office of 
Procurement will be issued to the Contractor. 
 
The Contractor shall not commence work under any Task/Job Order until a Purchase 
Order has been executed by the Office of Procurement, or a release has been 
issued against a Blanket Purchase Order; and, a Notice To Proceed has been issued 
for that Task/Job Order by the Contract Administrator or Designee. 
 
Any Calendar Days provided between the date of the issuance of a Limited Notice 
To Proceed or the Notice To Proceed and the specified work commencement date 
shall be applied to providing the required Task/Job Order submissions.  These 
submissions include, but are not limited to, the Traffic Control Plan and the Activities 
Chart Task/Job Order Schedule.  These Submissions must be provided to the 
Contract Administrator or Designee a minimum of seven (7) Calendar Days before 
the specified work commencement date. 
 
The Contractor is reminded that within thirty (30) days after receipt of notification of 
award of the Contract, the Contractor shall submit in writing to both the Contract 
Administrator or and Designee and to the MCDOT Materials Control Center the 
sources from which the Contractor proposes to obtain all materials which are to be 
incorporated into the Project.  No work shall begin until all required submissions have 
been submitted to, reviewed and accepted by the County.  The specified work 
commencement date shall not be changed to allow the Contractor additional time for 
providing the required submissions.  Failure to provide the required submission in the 
time specified will result in the Task/Job Order being withdrawn from the Contractor 
designated to perform the work. 
 
If the Contractor cannot meet the requirements for the Task/Job Order (including 
start date and schedule) as specified by the Contract Administrator or designee, the 
Task/Job Order may be issued under a separate solicitation. 
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If the Contractor of an assigned Task/Job Order is behind schedule on any Task/Job 
Order, including previously assigned Task/Job Orders for this Contract; and 
Task/Job Orders assigned under any other Montgomery County Contract, at no fault 
to the County, then the County may elect to issue a separate solicitation for the 
services. 
 
A minimum of seven (7) calendar days prior to the specified time charge 
commencement date, the Contractor shall provide the Contract Administrator or 
Designee with: 
 
 An Activities Chart Task/Job Order Schedule in conformance with Section 

109 of the Special Provisions for the assigned Task/Job Order. 
 A site specific Traffic Control Plan for the assigned Task/Job Order in 

conformance with Section 104.01 of the Special Provisions. 
 

To maintain eligibility for any future Task/Job Order assignments, the Contractor 
must have complied with and maintained in good order all previous Activities Chart 
Task/Job Order Schedules and have resolved any issues involving assessed 
liquidated damages, at the County’s sole discretion. 
 
In the event that MCDOT is provided with increased funding that must be expended 
within a limited time duration, such as the fiscal year or a paving season and it is 
determined by the Contract Administrator that the Contractor does not have the 
apparent resources necessary to perform the work within the available time limits, 
the County may issue a separate solicitation for those services.  The assignment of 
this work will be determined by the County with the cooperation of the Contractor if 
needed.  In this event, the award of any Task/Job Order to the Contractor will not be 
subject to dispute by the Contractor. 
 
Once a Task/Job Order has been assigned, the Contractor must perform the work in 
a diligent and timely manner.  Failure to timely commence with the work or 
abandoning the work for any length of time shall not be tolerated.  Contractors not 
completing the work in the time specified will be assessed liquidated damages. If the 
Contractor refuses to perform the work or any part of the work, the Contractor may 
be considered as not responsible and subject to termination of the Contract for 
default. 
 
The County may cancel or terminate an assigned Task/Job Order at any time and 
without explanation.  For Task/Job Orders already in progress, the Contractor will be 
directed to restore the right-of-way to a safe condition prior to removing all personnel, 
equipment and materials from the work site.  All work satisfactorily completed by the 
Contractor will be measured for payment up to the point where the Contractor is 
directed to cease and desist from continuing with any more work on the Task/Job 
Order.  No charges or claims for damages may be made by the Contractor or paid to 
the Contractor for the cancellation of any Task/Job Order in whole or in part. 
 
The responsibility of assigning Task/Job Orders shall be exclusively that of the 
Montgomery County Department of Transportation’s Division of Highway Services.  
The decisions made in assigning the work shall be final and shall not be adversely 
commented on, protested or refused by the bidder. 
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2.55. TAX EXEMPTION 
Montgomery County is exempt from the State of Maryland Retail Sales Tax, 
Exemption Certificate number 30001235 and Federal Excise Tax, Exemption 
Certificate number 52-6000980. 

2.56. WORK HOURS 
The Contractor will not be allowed to work on Saturdays, Sundays, County, State, 
and Federal holidays (when applicable), to include the day before and the day after 
the holiday, without authorization (in writing) from the Contract Administrator or 
Designee.  The Montgomery County Department of Transportation, Division of 
Highway Services reserves the right to limit the Contractor’s operations during peak 
traffic hours, neighborhood events, or at any other time, if in the opinion of the 
Contract Administrator or Designee, or the Inspector, the Contractors operations are 
creating an undesirable or unsafe condition affecting the traveling public or 
pedestrians.  For the purpose of this Contract, peak traffic hours are defined as 5:00 
AM to 9:00 AM and 3:00 PM to 7:00 PM, EST.  Any request to work outside the time 
restrictions specified by this Contract Document must be made in writing to the 
Contract Administrator or Designee a minimum of two (2) work days prior to the 
proposed work time. 

2.57. ELECTRONIC INVOICES 
All true and corrected invoices and all inquiries regarding payment are required to be 
sent electronically to the Contract Administrator, Timothy Serrano, listed on the 
NOTICE OF LSBRP INVITATION FOR BIDS or an alternative Designee, as 
designated by the Contract Administrator.  Failure to promptly comply with this 
requirement must delay payment. 

2.58. ASSIGNMENT OF WORK 
It is the intent to award all work to the Contractor subject to the following: 
 
1. To maintain eligibility for any future Task Order assignments, the Contractor must 

have complied with and maintained in good order all previous approved 
Schedules and resolved any issues involving assessed liquidated damages, 
under this solicitation and/or with any other contract/solicitation held under 
separate division or department with County Government. Eligibility will be based 
on the County’s sole discretion. 
 

2. In the event that MCDOT is provided with increased funding that must be 
expended within a limited time duration, such as the fiscal year or a paving 
season, and it is determined by the Contract Administrator that the Contractor 
does not have the apparent resources necessary to perform the work within the 
available time limits, the County may utilize the second vendor or may issue a 
separate solicitation for those services.  The assignment of this work will be 
determined by the County with the cooperation of the Contractor, if needed.  In 
this event, the award of any Task Order to the Primary or Secondary or newly 
solicited Contractor will not be subject to dispute by the Contractor. 

 
3. The responsibility of assigning Task Orders shall be exclusively that of the 

Montgomery County Department of Transportation’s Division of Highway 
Services.  The decisions made in assigning the work shall be final and shall not 
be adversely commented on, protested or refused by the bidder. 
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2.59. PAYMENT UPON RECEIPT OF FINAL INVOICE 
Payment shall be made upon the receipt of an electronic submission of the final 
approved invoice monthly, by the first day of the month, for all work performed during 
the previous month. 
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SECTION 3. PRICING AND DELIVERY SCHEDULE 
3.1. Quotation Sheet 

The bidders must complete the Quotation Sheet in full, per the accompanying instructions. 

Any deviation, exception, or alternative to the IFB requirements shall be expressly identified 
in writing; otherwise, the bidder is deemed to have quoted in full compliance. Incomplete, 
conditional, or non-conforming quotations may be rejected as non-responsive. 

See Attachment B 1 for the Quotation Sheet. 
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APPENDIX 1. MANDATORY SUBMISSION INSTRUCTIONS 
1. MANDATORY BID SUBMISSIONS 
The following items and any related Attachments to this solicitation must be submitted with your bid: 

• Bid and Contract Award Page (See page 5) 

• Quotation Sheets (See Attachment B, Section B 1) 

• Prevailing Wage Law Local Hiring Attestation 

• References (minimum three). The three references must be from individuals or firms currently being 
serviced or supplied under similar contracts, or for whom work of a similar scope has been 
performed within the last year. Names for references shall be individuals who directly supervised or 
had direct knowledge of the services or goods provided. If you do not include them with your bid 
submission, and you are one of the three lowest bidders, you may be required to submit references 
within ten (10) days’ notice from the County. Failure to provide the County with references within that 
time frame may result in the Bidder being ruled non-responsible or non-responsive by the Director, 
Office of Procurement, or their designee and the forfeiture of your bid security (if applicable). See 
Attachment D for References. 

• Bid Security (See Page 2 of the IFB) 

• Experience and Equipment Certification Form (See Attachment H) 

Failure to submit the mandatory bid submissions may be cause for your bid to be deemed non-
responsive. 

2. MANDATORY AWARD SUBMISSIONS 
The following items must be submitted within ten (10) business days after the date of the County's 
written notification of Intent to Award a Contract: 

• Minority, Female, Disabled Person Subcontractor Performance Plan. See Attachment E #6, if 
requested in the Intent to Award notice. 

• Performance Bond (See Attachment F) 

• Labor and Material Payment Bond (Attachment G) 

• Certificate of Insurance that meets the Mandatory Insurance Requirements (See Attachment C). 
Awardee must provide the applicable insurance coverage and all costs for this coverage must be 
calculated into the bid price. 

• Certificate for at least one crew member certified by the American Concrete Institute (ACI) as a 
Concrete Flatwork Finisher / Technician. 

Failure to submit information in a timely manner as indicated may be cause to consider the Bidder 
non responsible. 
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APPENDIX 2. ADDITIONAL INSTRUCTIONS AND CONDITIONS FOR 
BIDDERS 
1. BID SECURITY 
A Bid Security (Bid Bond or Irrevocable Letter of Credit), must accompany each Bid and be duly 
executed by the Bidder as a principal, and made payable to Montgomery County. See the Notice of 
Invitations for Bids for the amount required for the Bid Security for this particular IFB. 

Bidders must submit a PDF copy of their Bid Security or Irrevocable Letter of Credit electronically with 
their bid. The original Bid Security or Irrevocable Letter of Credit must be received by the Office of 
Procurement within 5 business days of the bid due date at 27 Courthouse Square, Suite 330, Rockville, 
MD 20850. 

The County reserves the right of approval of any instrument offered as Bid Security. 

2. BIDNET 
All Bidders must register at BidNet. Registration is free (choose “Limited Access”). For assistance, 
contact BidNet Support at 800-835-4603 (Option 2). It is the bidder’s responsibility to complete all 
registration and submission steps. 

3. BIDS 
Bidder must electronically submit their bid through www.bidnetdirect.com/maryland/montgomerycounty  
no later than the due date and time as indicated on Notice of Invitation for Bids. Bidders must register 
with BidNet Direct in order to view and respond to this solicitation. Visit www.bidnetdirect.com and click 
on the link to register at no charge. Follow the registration path and select the "Limited Access" option 
which will provide you with an automatic e-mail notification at no charge. If you need help registering, 
please call BidNet Direct’s Support Department at 800-835-4603, Option 2. 

Information regarding the bid results (apparent low bidder) for this bid or any bid issued by the 
Montgomery County Office of Procurement, will be posted on Montgomery County’s website at: 
https://www.montgomerycountymd.gov/PRO/solicitations/proposed-awardees.html and 
https://www.montgomerycountymd.gov/office-procurement/solicitations-contracts/bid-tabulations 

4. NAME AND SIGNATURE REQUIREMENTS FOR BIDS AND CONTRACTS 
The correct and full legal business name of the entity involved must be used on bids received and on 
contract(s) issued as a result of this solicitation. A trade name, i.e., a shortened or different name under 
which the firm does business, must not be used when the full legal name is different. Corporations must 
have names that comply with State law, which requires a suffix indicating the corporate status of that 
business (e.g., Inc., Incorporated, etc.). Trade names may be indicated by individuals or corporations 
with the individual or corporate name followed by "t/a" (trading as) or "d/b/a" (doing business as), 
respectively. The signature on the bid, contract, amendment, or related correspondence must conform 
to the following: 

All signatures must be made by an authorized officer, partner, manager, member, or employee. The 
signing of an offer or a contract is a representation by the person signing that the person signing is 
authorized to do so on behalf of the bidder or contractor. 

5. QUALIFICATION OF BIDDERS 
Bidders may be required to furnish satisfactory evidence that they are qualified dealers or 
manufacturers of the items listed or are regularly engaged in performing the services on which they are 
submitting a bid, and in both cases maintain a regularly established place of business. An authorized 
representative of the County may visit and inspect any prospective Contractor's plant, manufacturing 

http://www.bidnetdirect.com/maryland/montgomerycounty
https://www.bidnetdirect.com/maryland/montgomerycounty
https://www.montgomerycountymd.gov/PRO/solicitations/proposed-awardees.html
https://www.montgomerycountymd.gov/office-procurement/solicitations-contracts/bid-tabulations
https://www.bidnetdirect.com
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facility or place of business, etc. where the goods, services or construction are performed to determine 
ability, capacity, reliability, financial stability, and other factors necessary to perform the contract. The 
County may visit and inspect any prospective Contractor’s use of a Subcontractor’s plant, 
manufacturing facility or place of business, etc. where the goods, services or construction are 
performed to determine ability, capacity, reliability, financial stability, and other factors necessary to 
perform the contract. In both instances above, the information gathered on the visit and inspection on 
the Contractor or its Subcontractor(s) may be used by the County to determine the responsibility of a 
Bidder. 

If so requested, a bidder may be required to submit information about its reputation, past performance, 
business, and financial capability, and other factors that demonstrate that the bidder is capable of 
satisfying the County’s needs and requirements for this solicitation. 

6. BIDDER'S PAYMENT TERMS 
The County will reject as nonresponsive a bid under this solicitation, which is conditioned on payment 
of proper invoices in less than thirty (30) days. The County’s Standard Payment Terms are Net Thirty 
(30) Days. This does not preclude any bidder from offering a prompt payment discount for payment of 
proper invoices in less than thirty (30) days. An optional prompt payment term is not required but may 
be offered conditioned on the following basis: Only a prompt payment discount conditioned on a thirty-
day or greater payment basis will be utilized to recalculate prices for purposes of the Method of Award 
process for price only. Prompt payment discounts may be offered on a shorter payment basis and 
adopted by the County at time of award, but will not be considered during the Method of Award 
process. 

7. SUBMISSION METHOD 
Submit bids electronically through BidNet before the deadline. Late bids will not be accepted. The 
County will not accept bids by fax, email, mail, or hand delivery; such bids will be returned. 

8. BID PREPARATION 
Review IFB thoroughly and prepare and submit all mandatory documents requested for a responsive 
bid submission. 

9. BID PREPARATION EXPENSES 
All costs incurred in the preparation and submission of bids will be borne by the bidder and shall not be 
incurred in anticipation of receiving reimbursement from the County. 

10. JOINT PROCUREMENT (Optional Use of the Contract) 
The following entities within Montgomery County must be able to purchase directly from contracts 
resulting from this solicitation: 

• Maryland-National Capital Park & Planning Commission (M-NCPPC) 

• Montgomery College (MC) 

• Montgomery County Public Schools (MCPS) 

• Montgomery County Revenue Authority 

• Montgomery County Housing Opportunities Commission (HOC) 

• Washington Suburban Sanitary Commission (WSSC) 

• Municipalities & Special Tax Districts in Montgomery County. 



IFB # 1195636 

40 

While this IFB is prepared on behalf of Montgomery County, it is intended to apply for the benefit of the 
above-named entities as though they were expressly named throughout the document. Each of these 
entities may purchase from the successful vendor under the same prices and goods and/or services of 
the contract with Montgomery County, in accordance with each entity's respective laws and regulations, 
or an entity may choose not to procure from the successful bidder at the entity's sole discretion. If one 
of the above-named entities elects to purchase under the contract, the price shall be determined by 
using unit costs and other pertinent costs that are provided in the bid. Montgomery County shall not be 
held liable for any costs, payments, invoices, or damages incurred by the above jurisdictions. Each 
entity above will be solely responsible for and contract directly with the bidder under the entity’s own 
procurement laws and regulations. ANY SPECIAL DISCOUNTS UNIQUE TO A PARTICULAR ENTITY 
(e.g. Montgomery County Public Schools educational discounts) SHOULD BE OFFERED TO THAT 
ENTITY. 

11. ACCEPTANCE TIME 
By submission of an offer under this solicitation, the bidder agrees that the County has 120 days after 
the opening date in order to issue an award. The County reserves the right to reject, as non-responsive, 
any offer that specifies less than 120 days of acceptance time. Upon mutual agreement between the 
County and the Bidder, the acceptance time for the Bidder’s bid may be extended. 

12. ERRORS IN BIDS 
a. Failure of the bidder to thoroughly understand all aspects of the Invitation for Bids before 

submitting the bid will not act as an excuse to permit withdrawal of the bid nor secure relief on 
pleas of error. 

b. The unit price will govern in the event of a discrepancy between the unit price bid and the 
extended price. 

c. The sum of the extended prices will govern in the event of a discrepancy between the aggregate 
total bid and the extended prices. 

d. The written words will govern in the event of a discrepancy between the prices written in words 
and the prices written in figures. 

13. PROPRIETARY & CONFIDENTIAL INFORMATION 

This is to notify prospective bidders that the County has unlimited data rights regarding bids submitted 
in response to its solicitations. Unlimited data rights means that Montgomery County has the right to 
use, disclose, reproduce, prepare derivative works, distribute copies to the public, or perform publicly 
and display publicly any information submitted by bidders in response to this or any solicitation issued 
by the County. However, information that is deemed to be confidential commercial or financial 
information as defined by the Maryland Information Act, State Government Article §10-617, will be 
exempted from disclosure if the submitter can show that release of such information would cause 
substantial competitive harm to the submitter. 

It is the responsibility of the bidder to clearly identify each part of his/her offer that it believes is 
confidential commercial or financial information by stamping the bottom right-hand corner of each 
pertinent page with one inch bold face letters stating the words "confidential" or “proprietary." The 
bidder agrees, with regard to any portion of the bid that is not stamped “proprietary” or “confidential” 
that it believes, and expressly permits, the County to deem it not to be proprietary or confidential. 
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14. PUBLIC POSTING 
Of particular importance is the fact that the notice of a decision to make an award will be accomplished 
by a posting of the proposed contract awardee on a public list located on the Office of Procurement’s 
website. 

The time period for appeal contained in Section 11B-36 commences THE DAY FOLLOWING the date 
of the posting. 

It is the responsibility of the bidders to keep informed of the current status of any proposed awardees 
for contracts in which they are interested, as per Section 3.2.2 of the Procurement Regulations. 

Information regarding the proposed awardee(s) under this bid or any bid issued by the Montgomery 
County Office of Procurement will be posted on Montgomery County’s website. 

15. BID PROTESTS 
All protests made pursuant to this solicitation must be in writing and delivered to the Director, Office of 
Procurement: (a) within ten (10) calendar days after the Director, Office of Procurement, publicly posts 
the proposed contract award, if the bidder seeks as a remedy the award of the contract or costs under 
Section 11B-36(h) of the Montgomery County Code, or (b) before the submission date for bids, if the 
bidder seeks as a remedy the cancellation or amendment of the solicitation. Each protest must contain 
a protest filing fee in the amount of $500 (US currency); if the fee is paid by check, then the check must 
be made out to “Montgomery County Government." The Director, Office of Procurement, may return the 
filing fee to the protesting bidder, if the protest is sustained. The Director, Office of Procurement, must 
dismiss any protest not timely received. 

Only an “aggrieved” bidder may file a protest. Aggrieved means that the bidder who is filing the protest 
may be eligible for an award of the contract if the protest is sustained (e.g., a fourth ranked bidder is not 
aggrieved unless the grounds for a protest, if sustained, would disqualify the top three ranked bidders 
or would require that solicitation be reissued). 

Each protest must contain the following: identification of the solicitation; the name, address, email 
address, fax and telephone numbers of the protesting bidder; a statement supporting that the bidder is 
aggrieved; and specification of all grounds for the protest, including submission of detailed facts and all 
relevant documents, citation to relevant language in the solicitation, regulations, or law relied upon; 
and, all other matters which the bidder contends supports the protest. The burden of production of all 
relevant evidence, data, and documents, and the burden of persuasion, to support the protest is on the 
bidder making the protest. 

16. BID WITHDRAWAL/MODIFICATION 
Vendor can withdraw and make edits to a bid before a solicitation’s closing date and time. To withdraw 
your bid, log into www.bidnetdirect.com/maryland/montgomerycounty and click “Solicitations” then “Bid 
Management” and follow the withdrawal process. If you need help withdrawing your bid, please call 
BidNet Direct’s Support Department at 800-835- 4603, Option 2. The bidder’s withdrawal and 
resubmission must occur before the closing date and time. 

17. AWARD OR REJECTION OF BID 
a. Failure to submit requested data, surety, or other documents in the electronic bid submission as 

may be required herein may be cause for rejection of the bid. 

b. The County reserves the right to accept or reject any or all bids, or portion thereof, to give an 
bidder an opportunity to cure any deficiency resulting from a minor irregularity in a bid or to 
waive the deficiency, whichever is to the advantage of the County, and to award the Contract in 

https://www.montgomerycountymd.gov/PRO/solicitations/proposed-awardees.html
http://www.bidnetdirect.com/maryland/montgomerycounty


IFB # 1195636 

42 

the best interest of the County. The decision of the Director with respect to whether a defect is a 
minor informality is made in the sole discretion of the Director and is not subject to review and 
may not be challenged by a bidder. 

c. Conditional or qualified bids are subject to rejection. 

d. The County reserves the right to reject the bid of a bidder who has previously failed to perform 
properly or to complete in a timely manner, contracts of a similar nature, or if investigation 
shows the bidder is unable to perform the requirements of the contract. 

18. ALTERNATE OFFERS 
Of particular importance is the fact that the notice of a decision to make an award will be accomplished 
by a posting of the proposed contract awardee on a public list located on the Office of Procurement’s 
website. 

The time period for appeal contained in Section 11B-36 commences THE DAY FOLLOWING the date 
of the posting. 

It is the responsibility of the bidders to keep informed of the current status of any proposed awardees 
for contracts in which they are interested, as per Section 3.2.2 of the Procurement Regulations. 

Information regarding the proposed awardee(s) under this bid or any bid issued by the Montgomery 
County Office of Procurement will be posted on Montgomery County’s website. 

19. SAMPLES 

When samples are required it will be so indicated under mandatory bid submissions. Samples must be 
submitted so as to arrive at the designated location prior to the opening of bids and must be identified 
with the NAME OF BIDDER, BID NUMBER AND BID ITEM NUMBER. Failure to properly identify 
samples may cause bid to be considered nonresponsive. Samples shall be free of charge and delivered 
at the bidder's expense. The County will have the right to destroy, alter, or mutilate samples in 
examination for specification or performance compliance without charge from bidder. Samples may be 
removed within ten (10) days after award. Samples may at the County's option be retained for the life of 
any subsequent contract period. 

20. OR EQUAL INTERPRETATION 

Unless stated otherwise in the Scope of Work, identification of an item by manufacturer's name, trade 
name, catalog number, or reference is intended to be descriptive but not restrictive in that it is used for 
the purpose of describing the type, style, quality, performance and minimum specifications of the 
product desired, and shall not be interpreted to mean the only acceptable product. Bids on other makes 
and/or models will be considered provided the bidder clearly states in the spaces provided in the 
Quotation Sheet what is being proposed and forwards with the bid complete descriptive literature 
indicating the character of the article being offered and addressing all specifications of this solicitation. 

The County reserves the right to accept or reject, in its sole discretion, items offered as an "equal." 

21. BID WITHDRAWAL/MODIFICATION 

Vendor can withdraw and make edits to a bid before a solicitation’s closing date and time. To withdraw 
your bid, log into www.bidnetdirect.com/maryland/montgomerycounty and click “Solicitations” then “Bid 
Management” and follow the withdrawal process. If you need help withdrawing your bid, please call 
BidNet Direct’s Support Department at 800-835- 4603, Option 2. The bidder’s withdrawal and 
resubmission must occur before the closing date and time. 

 

https://www.montgomerycountymd.gov/PRO/solicitations/proposed-awardees.html
https://www.bidnetdirect.com/maryland/montgomerycounty
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22. BIDDER'S PAYMENT TERMS 
The County will reject as nonresponsive a bid under this solicitation, which is conditioned on payment 
of proper invoices in less than thirty (30) days. The County’s Standard Payment Terms are Net Thirty 
(30) Days. This does not preclude a bidder from offering a prompt payment discount for payment of 
proper invoices in less than thirty (30) days. An optional prompt payment term is not required but may 
be offered conditioned on the following basis: Only a prompt payment discount conditioned on a thirty-
day or greater payment basis will be utilized to recalculate prices for purposes of the Method of Award 
process for price only. Prompt payment discounts may be offered on a shorter payment basis and 
adopted by the County at time of award but will not be considered during the Method of Award process. 

23. MINORITY, FEMALE, DISABLED PERSON PROGRAM COMPLIANCE 
Under County law, this solicitation is subject to the Montgomery County Code and the Montgomery 
County Procurement Regulations regarding participation in the Minority, Female, Disabled Person 
(MFD) Procurement Program. Further information regarding the County's MFD program is contained 
within this solicitation (see the provision entitled "Minority-Owned Business Addendum to the General 
Conditions of Contract between County and Contractor" and its companion document entitled "Minority, 
Female, and Disabled-Person Subcontractor Performance Plan"). 

24. MONTGOMERY COUNTY CODE AND PROCUREMENT REGULATIONS 
The Montgomery County Code and Procurement Regulations are applicable to this solicitation and any 
contract awarded pursuant to this solicitation. 

25. SOLICITATION AMENDMENTS 
In the event that an amendment to this solicitation is issued, all solicitation terms and conditions will 
remain in effect unless they are specifically changed by the amendment. Bidders are responsible for 
checking the website at periodically to remain informed of any solicitation amendments. 

BIDDERS MUST ACKNOWLEDGE RECEIPT OF SUCH SOLICITATION AMENDMENTS, to the place 
designated, and prior to the hour and date specified in the solicitation (as amended) for receipt of Bids. 
UNLESS A WAIVER IS GRANTED, BIDDERS THAT DO NOT TIMELY ACKNOWLEDGE RECEIPT 
OF SOLICITATION AMENDMENTS BY ONE OF THE FOLLOWING METHODS WILL BE REJECTED: 

a. by acknowledging receipt of the amendment on the Bid and Contract Award Page submitted. 

b. by a signed statement that the amendment is acknowledged which indicates the solicitation and 
amendment numbers and is submitted with the bid or prior to the bid due date and time. 

A waiver may be granted by the Director, Office of Procurement, if it is deemed to be in the County's 
best interest. No waiver may be granted, however, until the bidder states in writing that the bidder will 
be bound by any substantive changes made by the amendment to the terms of the solicitation. If a 
bidder desires to change a bid that has already been submitted, the bidder can withdraw and make 
edits to a bid before a solicitation’s closing date and time. To withdraw your bid, log into 
www.bidnetdirect.com/maryland/montgomerycounty and click “Solicitations” then “Bid Management” 
and follow the withdrawal process. If you need help withdrawing your bid, please call BidNet Direct’s 
Support Department at 800-835- 4603, Option 2. The bidder’s withdrawal and resubmission must occur 
before the closing date and time. 

26. SERVICES CONTRACT (COUNTY CODE 11B-33A) 
Under County law, a solicitation for a contractor to provide services is subject to the Montgomery 
County Code regarding compliance with certain wage requirements payable to the Contractor’s 

https://www.montgomerycountymd.gov/PRO/solicitations/formal-solicitations.html
http://www.bidnetdirect.com/maryland/montgomerycounty
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employees. Additional information regarding the County’s wage requirements is contained within this 
solicitation (see the provision entitled “Wage Requirements for Services Contracts Addendum to the 
General Conditions of Contract between County and Contractor” and its companion documents entitled 
“Wage Requirements Law Certification” and “501(c)(3) Nonprofit Organization’s Employee’s Wage and 
Health Insurance Form). If a bidder fails to submit and complete the required material information on 
the Wage Requirements Law Certification form, its bid may be deemed unacceptable under County law 
and may be rejected for non-responsiveness. For more information, refer to: 
https://www.montgomerycountymd.gov/office-procurement/division-business-relations-compliance-
dbrc/wage-requirement-law-wrl 

27. PREVAILING WAGE (County Code §§11B-33C, and 20-75) 
The Prevailing Wage Law applies to all construction contracts and to mechanical systems services 
contracts that meet minimum threshold contract values. Unless otherwise excluded by County law, a 
County-financed construction contract and a mechanical systems service contract that meet minimum 
threshold contract values are subject to the Montgomery County Code regarding compliance with the 
prevailing wage paid to construction workers, as established for the County by the Maryland State 
Commissioner of Labor and Industry. Additional information regarding the County’s prevailing wage 
requirements is contained within this solicitation/contract (see the provision entitled “Prevailing Wage 
Requirements for Construction Contract Addendum to the General Conditions of Contract between 
County and Contractor”). An aggrieved employee is a third-party beneficiary of this Contract and the 
employee may, by civil action, recover the difference between the prevailing wage for the type of work 
performed and the amount actually received, with interest and a reasonable attorney’s fee. 

28. TIE BIDS 
In conjunction with the bid’s selected method of award (Section A.3.), tie bids will be resolved by 
making a proposed award of the contract(s) to the bidder who has its principal place of business in 
Montgomery County, Maryland. If bids are still tied, then the tie will be resolved in accordance with the 
criteria in the order stated under Procurement Regulation 4.1.1.4(e). 

 

https://www.montgomerycountymd.gov/office-procurement/solicitations-contracts/solicitation-forms
https://www.montgomerycountymd.gov/office-procurement/division-business-relations-compliance-dbrc/wage-requirement-law-wrl
https://www.montgomerycountymd.gov/office-procurement/division-business-relations-compliance-dbrc/wage-requirement-law-wrl
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ATTACHMENT A. 
MONTGOMERY COUNTY, MARYLAND, 

GENERAL TERMS AND CONDITIONS OF CONTRACT 
 

1. DEFINITIONS. As used in this Contract, the following words have the following meanings: 
1.1. “County Data” means all data created by or in any way originating with the County, and 

all data that is the output of computer processing of or other electronic manipulation of 
any data that was created by or in any way originated with the County, whether such 
data or output is stored on the County’s hardware, the Contractor’s hardware or exists in 
any system owned, maintained or otherwise controlled by the County or by the 
Contractor. 

1.2. “Contractor Data” means all data created by or in any way originating with the 
Contractor, and all data that is the output of computer processing of or other electronic 
manipulation of any data that was created by or in any way originated with the 
Contractor, whether such data or output is stored on the County’s hardware, the 
Contractor’s hardware or exists in any system owned, maintained or otherwise controlled 
by the County or by the Contractor. 

1.3. “Data Breach” means the unauthorized access of Personal Information (PI), Individually 
Identifiable Health Information, and/or non-public County Data in the possession of the 
Contractor by a non-authorized person(s). 

1.4. “Deliverable” means any of the goods, services, documents and/or materials including, 
but not limited to, software, reports, drawings, studies, specifications, estimates, tests, 
maps, photographs, designs, graphics, mechanical, artwork, computations, and data 
created and/or provided by Contractor or its subcontractor(s) specifically for the County 
under a contract. 

1.5. “Individually Identifiable Health Information” means information that is a subset of 
health information, including demographic information collected from an individual, and: 

1.5.1. is created or received by a health care provider, health plan, employer or health 
care clearinghouse; and 

1.5.2. relates to the past, present or future physical or mental health or condition of an 
individual; the provision of health care to an individual; or the past, present or 
future payment for the provision of health care to an individual; and 

1.5.2.1. that identifies the individual; or 

1.5.2.2. with respect to which there is a reasonable basis to believe the 
information can be used to identify the individual. 

1.6. “Personal Information (PI)” means personal data as defined in the Protection of 
Information by Government Agencies Act, currently found at MD Code Ann., State 
Government, §10-1301(c), as amended. 

1.7. “Protected Health Information” (PHI) means individually identifiable health information 
transmitted by electronic media, maintained in electronic media, or transmitted or 
maintained in any other form or medium. PHI excludes education records covered by the 
Family Educational Rights and Privacy Act (FERPA), as amended, 20 U.S.C. 1232g, 
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records described at 20 U.S.C. 1232g(a)(4)(B)(iv) and employment records held by a 
covered entity in its role as employer. 

1.8. “Security Incident” means the potentially unauthorized access by a non-authorized 
person(s) to Personal Information (PI), Individually Identifiable Health Information, and/or 
non-public County Data that the Contractor believes could reasonably result in the use, 
disclosure or theft of such information within the possession or control of the Contractor. 
A security incident may or may not turn into a Data Breach. 

2. ACCOUNTING SYSTEM, ACCURATE INFORMATION, AND AUDIT. 
2.1. The Contractor certifies that all information the Contractor has provided or will provide to 

the County is true and correct and can be relied upon by the County in awarding, 
modifying, making payments, or taking any other action with respect to this contract 
including resolving claims and disputes. 

2.2. Any false or misleading information is a ground for the County to terminate this contract 
for cause and to pursue any other appropriate remedy. The Contractor certifies that the 
Contractor's accounting system conforms with generally accepted accounting principles, 
is sufficient to comply with the contract's budgetary and financial obligations and is 
sufficient to produce reliable financial information. 

2.3. The County may examine the Contractor's and any first-tier subcontractor's records to 
determine and verify compliance with the contract and to resolve or decide any claim or 
dispute arising under this contract. The Contractor and any first-tier subcontractor must 
grant the County access to these records at all reasonable times during the Contract 
term and for 3 years after final payment. If the contract is supported to any extent with 
federal or state funds, the appropriate federal or state authorities may also examine 
these records. The Contractor must include the preceding language of this paragraph in 
all first-tier subcontracts. 

3. ASSIGNMENTS AND SUBCONTRACTS. 
3.1. The Contractor must not assign or transfer this contract, any interest herein or any claim 

hereunder, except as expressly authorized in writing by the Director, Office of 
Procurement. Unless performance is separately and expressly waived in writing by the 
Director, Office of Procurement, an assignment does not release the Contractor from 
responsibility for performance of this contract. 

3.2. The Contractor must identify all of its strategic business partners related to services 
provided under this contract, including but not limited to all subcontractors or other 
entities or individuals who may be a party to a joint venture or similar agreement with the 
Contractor, and who will be involved in any application development and/or operations. 

3.3. Any subcontract for any work hereunder must comport with the terms of this contract 
and County law and must include any other terms and conditions that the County deems 
necessary to protect its interests. The Contractor must not employ any subcontractor 
that is a debarred or suspended person under County Code §11B-37. The Contractor is 
fully responsible to the County for the acts and omissions of itself, its subcontractors and 
any persons either directly or indirectly employed by them. Nothing contained in the 
Contract documents creates any contractual relation between any subcontractor and the 
County, and nothing in the contract documents is intended to make any subcontractor a 
beneficiary of the contract between the County and the Contractor. 
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4. CHANGES. 
4.1. The Director, Office of Procurement, may unilaterally change the work, materials and 

services to be performed, upon a finding that such change is in the best interests of the 
County. The change must be in writing and within the general scope of the contract. The 
contract will be modified to reflect any time or money adjustment the Contractor is 
entitled to receive. Contractor must bring to the Contract Administrator, in writing, any 
claim about an adjustment in time or money resulting from a change, within 30 days from 
the date the Director, Office of Procurement, issued the change in work, or the claim is 
waived. Any failure to agree upon a time or money adjustment must be resolved under 
the "Disputes" clause of this contract. The Contractor must proceed with the prosecution 
of the work as changed, even if there is an unresolved claim. No charge for any extra 
work, time or material will be allowed, except as provided in this section. 

5. COMPLIANCE WITH APPLICABLE LAWS. 
5.1. Contractor must comply with all applicable Federal, State, County, and local laws and 

regulations including, but not necessarily limited to, the ones listed herein. The 
Contractor must, without additional cost to the County, pay any necessary fees and 
charges, obtain any necessary licenses and permits, and comply with applicable federal, 
state and local laws, codes and regulations. 

5.2. Americans With Disabilities Act. The Contractor agrees to comply with the 
nondiscrimination requirements of Titles I and II, and other provisions, of the Americans 
with Disabilities Act of 1990, Pub. Law 101-336, and ADA Amendments Act of 2008, 
Pub. Law 110-325, as amended, currently found at 42 U.S.C., § 12101, et seq., and 47 
U.S.C., ch. 5, and, without limitation, 28 C.F.R. § 35.200 et seq. 

5.3. Accessibility of Web Content and Mobile Applications. 

5.3.1. Contractor warrants that any information technology it provides to or develops for 
the County under this contract complies fully with Americans with Disability Act 
accessibility requirements for online content and mobile applications, as set forth 
at 28 C.F.R. 35.200. 

5.3.2. Contractor must make available its current Voluntary Product Accessibility 
Template (“VPAT”), which describes the extent to which the application conforms 
to Level A and Level AA success criteria and conformance requirements 
specified in WCAG 2.1, and must update such VPAT from time to time in 
accordance with its standard practices and not less than annually. Contactor 
must also provide copies of its VPAT upon County request. 

5.3.3. The Contractor’s services must comply in all material respects with Web Content 
Accessibility Guidelines (WCAG) 2.1 Level AA success criteria and conformance 
requirements. Contractor’s conformance to WCAG 2.1, Level AA is a material 
contractual obligation. 

5.3.4. In the event the County receives any complaints or has concerns regarding the 
accessibility of the Contractor’s services, the Contractor must promptly provide 
the County with a written response outlining its plan to address such complaints 
or concerns or must provide written notice that it is unable to resolve them. The 
Contractor must address such complaints or concerns and must communicate 
regularly and promptly with the County regarding the status of any remediation 
efforts. 
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5.4. Displaced Service Workers Protection Act. The Contractor agrees to comply with the 
requirements of the Displaced Service Workers Protection Act, which appears in County 
Code, Chapter 27, Human Rights and Civil Liberties, Article X, Displaced Service 
Workers Protection Act, §§ 27-64 through 27-66. 

5.5. Earned Sick and Safe Leave. Montgomery County’s Earned Sick and Safe Leave Law, 
found at Sections 27-76 through 27-82 of the County Code, became effective October 1, 
2016. An employer doing business in the County, as defined under the statute, must 
comply with this law. This includes an employer vendor awarded a County contract. A 
vendor may obtain information regarding this law at 
http://www.montgomerycountymd.gov/humanrights/. 

5.6. Ethics Requirements/Political Contributions. 

5.6.1. The Contractor must comply with the ethics provisions contained in Chapters 
11B and 19A of the Montgomery County Code, which include the following: 

5.6.1.1. a prohibition against making or offering to make certain gifts. Section 
11B-51(a). 

5.6.1.2. a prohibition against kickbacks. Section 11B-51(b). 

5.6.1.3. a prohibition against a person engaged in a procurement from 
employing or offering to employ a public employee. Section 11B-52 (a). 

5.6.1.4. a prohibition against a contractor that is providing a recommendation to 
the County from assisting another party or seeking to obtain an 
economic benefit beyond payment under the contract. Section 11B-52 
(b). 

5.6.1.5. a restriction on the use of confidential information obtained in 
performing a contract. Section 11B-52 (c). 

5.6.1.6. a prohibition against contingent fees. Section 11B-53. 

5.6.2. Through signature of this contract, the contractor certifies that the contractor has 
filed an initial statement with the Maryland State Board of Elections in compliance 
with MD Code Ann., Election Law, §14-104(b)(1), or is not required to file an 
initial statement as per MD Code Ann., Election Law, §14-104(c)(2). 

5.6.3. Hazardous and Toxic Substances. Manufacturers and distributors are required 
by federal "Hazard Communication” provisions (29 CFR 1910.1200), and the 
Maryland "Access to Information About Hazardous and Toxic Substances" Law, 
to label each hazardous material or chemical container, and to provide Material 
Safety Data Sheets to the purchaser. The Contractor must comply with these 
laws and must provide the County with copies of all relevant documents, 
including Material Safety Data Sheets, prior to performance of work or 
contemporaneous with delivery of goods. 

5.6.4. Immigration Reform and Control Act. The Contractor warrants that both the 
Contractor and its subcontractors do not, and will not, hire, recruit or refer for a 
fee, for employment under this Contract or any subcontract, an alien while 
knowing the alien is an unauthorized alien, or any individual without complying 
with the requirements of the federal Immigration and Nationality laws, including 
any verification and record keeping requirements. The Contractor further assures 
the County that, in accordance with those laws, it does not, and will not, 

http://www.montgomerycountymd.gov/humanrights/
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discriminate against an individual with respect to hiring, recruitment, or referral 
for a fee, of an individual for employment or the discharge of an individual from 
employment, because of the individual's national origin or, in the case of a citizen 
or prospective citizen, because of the individual's citizenship status. 

5.6.5. Intergovernmental Purchasing. Certain non-profit and governmental entities may 
purchase supplies and services, similar in scope of work and compensation 
amounts provided for in a County contract, using their own contract and 
procurement laws and regulations, pursuant to Md. Code Ann., State Fin. and 
Proc., §13-110(c). 

5.6.6. Non-Conviction of Bribery. The Contractor hereby declares and affirms that, to its 
best knowledge, none of its officers, directors, or partners or employees directly 
involved in obtaining contracts has been convicted of bribery, attempted bribery, 
or conspiracy to bribe under any federal, state, or local law. 

5.6.7. Non-Discrimination in Employment. The Contractor agrees to comply with the 
non-discrimination in employment policies and/or provisions prohibiting unlawful 
employment practices in County contracts as required by Section 11B-33 and 
Section 27-19 of the Montgomery County Code, as well as all other applicable 
state and federal laws and regulations regarding employment discrimination. 

5.6.7.1. The Contractor assures the County that, in accordance with applicable 
law, it does not, and will not, discriminate in any manner on the basis 
of race, color, religious creed, ancestry, national origin, age, sex, 
marital status, disability, or sexual orientation. 

5.6.7.2. The Contractor must bind its subcontractors to the provisions of this 
section. 

5.6.8. No Retaliation. Contractor and all of its subcontractors must comply with the 
provisions of County Code §11B-35A and must not retaliate against a covered 
employee who discloses an illegal or improper action described in §11B-35A. 
Furthermore, an aggrieved covered employee under §11B-35A is a third-party 
beneficiary under this Contract, who may by civil action recover compensatory 
damages including interest and reasonable attorney’s fees, against the 
contractor or one of its subcontractors for retaliation in violation of that Section. 

5.6.9. Prevailing Wage. The County’s prevailing wage law, as found at §11B-33C of the 
County Code, applies to certain construction and mechanical systems service 
contracts. To the extent applicable, the County’s prevailing wage requirements 
are enumerated within the “Prevailing Wage Requirements for Construction 
Contract Addendum to the General Conditions of Contract between County and 
Contractor.”  If applicable to this contract, the Addendum will be attached to the 
contract, and will be incorporated herein by reference, and made a part thereof. 

5.6.10. Workplace Safety. The Contractor must ensure adequate health and safety 
training and/or certification, and must comply with applicable federal, state and 
local Occupational Safety and Health laws and regulations. 

6. CONFIDENTIAL AND PROPRIETARY INFORMATION AND MATERIALS. 
6.1. Subject to the Maryland Public Information Act (Md. Code Ann., Gen. Prov. §4-101, et. 

seq.) and any other applicable laws including, without limitation, HIPAA, the HI-TECH 
Act, and the Maryland Medical Records Act and regulations promulgated pursuant 



IFB # 1195636 

ProForm-S-Gen-101 50  

thereto, all confidential or proprietary information and documentation relating to either 
party (including without limitation, any information or data stored within the Contractor’s 
computer systems or cloud infrastructure, if applicable) must be held in confidence by 
the other party. Each party is, however, permitted to disclose, as provided by and 
consistent with applicable law, relevant confidential information to its personnel and 
agents to the extent that such disclosure is necessary for the performance of their duties 
under this contract. 

6.2. Each party must advise each of its personnel and agents to whom any of the other 
party’s confidential information is to be disclosed of the obligations hereunder. 

6.3. The provisions of this Section do not apply to information that: (a) is lawfully in the public 
domain; (b) has been independently developed by the other party without violation of this 
contract; (c) was already rightfully in the possession of such party; (d) was supplied to 
such party by a third party lawfully in possession thereof and legally permitted to further 
disclose the information; or (e) which such party is required to disclose by law. 

7. CONSTRUCTION, CONFLICTING TERMS, AND VENUE. 

7.1. This contract must be construed in accordance with the laws and regulations of 
Maryland and Montgomery County. The Montgomery County Procurement Regulations 
are incorporated by reference into, and made a part of, this contract. In the case of any 
inconsistency between this contract and the Procurement Regulations, the Procurement 
Regulations govern. 

7.2. Notwithstanding any provisions to the contrary in any contract terms or conditions 
supplied by the Contractor, and in the event of any inconsistency, these General Terms 
and Conditions of Contract, together with any Addenda thereto, supersede any terms 
and conditions supplied by the Contractor. 

7.3. For purposes of litigation involving this contract, except for contract Disputes discussed 
in Section 11, Disputes, below, exclusive venue and jurisdiction must be in the Circuit 
Court for Montgomery County, Maryland or in the District Court of Maryland for 
Montgomery County. 

8. CONTRACT ADMINISTRATION. 

8.1. The County’s contract administrator is the Department representative designated by the 
Director, Office of Procurement, in writing, and is authorized to: 

8.1.1. serve as liaison between the County and the Contractor; 

8.1.2. give direction to the Contractor to ensure satisfactory and complete performance; 

8.1.3. monitor and inspect the Contractor's performance to ensure acceptable 
timeliness and quality; 

8.1.4. serve as records custodian for this contract, including wage and prevailing wage 
requirements; 

8.1.5. accept or reject the Contractor's performance; 

8.1.6. furnish timely written notice of the Contractor's performance failures to the 
Director, Office of Procurement, and to the County Attorney, as appropriate; 

8.1.7. prepare required reports; 

8.1.8. approve or reject invoices for payment; 
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8.1.9. recommend contract modifications or terminations to the Director, Office of 
Procurement; 

8.1.10. issue notices to proceed; and 

8.1.11. monitor and verify compliance with any MFD Performance Plan. 

8.2. The contract administrator is NOT authorized to make determinations (as opposed to 
recommendations) that alter, modify, terminate or cancel the contract, interpret 
ambiguities in contract language, or waive the County's contractual rights. 

9. COST AND PRICING DATA. 
9.1. Chapter 11B of the County Code and the Montgomery County Procurement Regulations 

require that cost and pricing data be obtained from proposed awardees/contractors in 
certain situations. The Contractor guarantees that any cost and pricing data provided to 
the County will be accurate and complete. The Contractor grants the Director, Office of 
Procurement, access to all books, records, documents, and other supporting data in 
order to permit adequate evaluation of the contractor's proposed price(s). The Contractor 
also agrees that the price to the County, including profit or fee, may, at the option of the 
County, be reduced to the extent that the price was based on inaccurate, incomplete, or 
noncurrent data supplied by the contractor 

10. DISPUTES. 

10.1. Any dispute arising under this contract that is not disposed of by agreement must be 
decided under the Montgomery County Code and the Montgomery County Procurement 
Regulations. Pending final resolution of a dispute the Contractor must proceed diligently 
with contract performance. 

10.2. Subject to subsequent revocation or alteration by the Director, Office of Procurement, 
the head of the County department, office or agency ("Department Head") of the contract 
administrator is the designee of the Director, Office of Procurement, for purposes of 
dispute resolution. The Department Head, or his/her designee, must forward to the 
Director, Office of Procurement, a copy of any written resolution of a dispute. The 
Department Head may delegate this responsibility to another person (other than the 
contract administrator). 

10.3. The Contractor must notify the County’s contract administrator of a claim in writing and 
must make a good faith effort to resolve a claim with the contract administrator prior to 
filing a dispute with the Director, Office of Procurement or designee. 

10.4. The Contractor must file a dispute with the Director within 30 days of the event giving 
rise to the claim (unless the contract provides otherwise), whether or not the contract 
administrator has responded to the written notice of claim or resolved the claim. The 
Contractor waives any dispute not timely filed. The Director, Office of Procurement, must 
dismiss a dispute that is not timely filed. 

10.5. A dispute must be in writing, for specific relief, and any requested relief must be fully 
supported by affidavit of all relevant calculations, including cost and pricing information, 
records, and other information necessary for determination of the dispute. All relevant 
documentation must be provided with the written dispute. 

10.6. If the Director denies a dispute, in whole or in part, the Contractor may file a contract 
dispute appeal with the County’s Chief Administrative Officer (CAO). The dispute appeal 
must be filed within 30 days after the party receives the Director’s decision. If no 
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decision is rendered by the Director within 45 days of the Director’s receipt of the 
dispute, and the parties have not agreed to an extension of time, then the dispute appeal 
must be filed within 75 days after the party filed the dispute. Upon receipt of the contract 
dispute appeal, the CAO must review the dispute de novo, but the CAO must not 
consider any grounds except those presented by the filing party in the initial dispute 
filing. The dispute appeal must identify the relief sought and all grounds and materials 
supporting the request for relief. The appealing party must provide a copy of the dispute 
appeal to the opposing party, the Director and the County Attorney. 

10.7. The Contractor may pursue judicial review of the final decision of the CAO to the Circuit 
Court in accordance with the Maryland Rules governing judicial review of administrative 
agency decision (Maryland Rules 7-201, et. seq.) and as provided under Section 11B-
35(d) of the Code. Either the Contractor or the County may appeal the Circuit Court’s 
decision to the appellate courts of Maryland. 

10.8. At the County's option, the Contractor agrees to be made a party to any related dispute 
involving another contractor. 

11. DOCUMENTS, MATERIALS AND DATA – OWNERSHIP AND USE. 
11.1. All documents, materials, and/or data generated as a result of this contract are the 

County's property. The County has the right to use and reproduce any documents, 
materials, and data, including confidential information, used in the performance of, or 
developed as a result of, this contract. The County may use this information for its own 
purposes, including reporting to state and federal agencies. 

11.2. The Contractor must not access County user accounts or data, except: 

11.2.1. as necessary to provide the goods and services described in this contract; 

11.2.2. as required by the express terms of this contract; 

11.2.3. in response to service or technical issues; or 

11.2.4. at the County’s written request. 

11.3. The Contractor warrants that it has title to or right of use of all documents, materials or 
data used or developed in connection with this contract. The Contractor must keep 
confidential all documents, materials, and data prepared or developed by the Contractor 
or supplied by the County. Except as may otherwise be set forth in this contract, 
Contractor must not use, sell, sub-lease, assign, give, or otherwise transfer to any third 
party any information or material provided to Contractor by the County or developed by 
Contractor relating to the contract. 

12. DURATION OF OBLIGATION. 
12.1. The Contractor agrees that all of Contractor's obligations and warranties, including all 

requirements imposed by the Minority Owned Business Addendum to these General 
Conditions, if any, which directly or indirectly are intended by their nature or by 
implication to survive Contractor performance, do survive the completion of 
performance, termination for default, termination for convenience, or termination by 
mutual consent of the contract. 

13. ENTIRE AGREEMENT. 
13.1. There are no promises, terms, conditions, or obligations other than those contained in 

this contract. This contract supersedes all communications, representations, or 
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agreements, either verbal or written, between the parties hereto, with the exception of 
express warranties given to induce the County to enter into the contract. 

14. GUARANTEE AND WARRANTY. 
14.1. The Contractor guarantees all goods, services, and construction provided under the 

contract, including any products or materials used in the course of providing the goods, 
services, and/or construction. The Contractor further guarantees that all products offered 
(or used in the installation of those products) carry a guarantee and/or warranty against 
any and all defects. These guarantees are in effect for one year from the date of the 
County’s acceptance of the goods, services or construction, unless a longer period is: 
(1) agreed upon by the Parties in the contract; (2) provided by the manufacturer; or (3) 
specified in the County’s written solicitation. 

14.2. The Contractor must correct any and all defects in material and/or workmanship that 
may appear during the guarantee period, or any defects that occur within one (1) year of 
acceptance even if discovered more than one (1) year after acceptance, by repairing, (or 
replacing with new items or new materials, if necessary) any such defect at no additional 
cost to the County and to the County’s satisfaction. 

14.3. Should a manufacturer's or service provider’s warranty or guarantee exceed the 
requirements stated above, that guarantee or warranty will be the primary one used in 
the case of defect. Copies of manufacturer's or service provider’s warranties must be 
provided upon request. 

14.4. All warranties and guarantees must be in effect from the date of the County’s 
acceptance of the goods, services, or construction. 

14.5. Goods and materials provided under this contract must be of first quality, latest model 
and of current manufacture, and must not be of such age or so deteriorated as to impair 
their usefulness or safety. Items that are used, rebuilt, or demonstrator models are 
unacceptable, unless specifically requested by the County in the specifications. 

14.6. The Contractor guarantees that all work will be accomplished in a workmanlike manner, 
and the Contractor must observe and comply with all Federal, State, County and local 
laws, ordinances and regulations in providing the goods and performing the services or 
construction. 

15. GENERAL INDEMNIFICATION AND HOLD HARMLESS. 
15.1. The Contractor is responsible for any loss, personal injury, bodily injury, death and any 

other damage (including incidental and consequential) that may be done or suffered by 
reason of the Contractor's negligence or failure to perform any contractual obligations. 
The Contractor must indemnify and save the County harmless from any loss, cost, 
damage and other expenses, including attorney's fees and litigation expenses, suffered 
or incurred due to the Contractor's negligence or failure to perform any of its contractual 
obligations. If requested by the County, the Contractor must defend the County in any 
action or suit brought against the County arising out of the Contractor's negligence, 
errors, acts or omissions under this contract. The negligence of any agent, subcontractor 
or employee of the Contractor is deemed to be the negligence of the Contractor. For the 
purposes of this paragraph, County includes its boards, agencies, agents, officials and 
employees. 
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16. INDEPENDENT CONTRACTOR. 
16.1. The Contractor is an independent contractor. The Contractor and the Contractor's 

employees or agents are not agents of the County. 

17. INSPECTIONS. 
17.1. The County has the right to monitor, inspect and evaluate or test all supplies, goods, 

services, or construction called for by the contract at all reasonable places (including the 
Contractor's place of business) and times (including the period of preparation or 
manufacture). 

18. INSURANCE. 
18.1. Prior to contract execution by the County, the Contractor must obtain, at its own cost and 

expense, the minimum insurance specified by the County, with one or more insurance 
company(s) licensed or qualified to do business in the State of Maryland and acceptable 
to the County’s Division of Risk Management. The minimum limits of coverage listed 
must not be construed as the maximum as required by contract or as a limitation of any 
potential liability on the part of the Contractor to the County, nor is failure by the County 
to request evidence of this insurance in any way be construed as a waiver of 
Contractor’s obligation to provide the insurance coverage specified. 

18.2. Contractor must keep this insurance in full force and effect during the term of this 
contract, including all extensions. Prior to award of this contract, and prior to any 
contract modification extending the term of the Contract, and upon request by the 
County, the Contractor must submit to the Director, Office of Procurement, one or more 
Certificate(s) of Insurance, as evidence of compliance with this provision. If requested by 
the County, the Contractor must provide a copy of any and all insurance policies to the 
County. 

18.3. The Contractor’s insurance must be primary. Montgomery County, MD, including its 
officials, employees, agents, boards, and agencies, must be named as an additional 
insured on all liability policies where required by Minimum Insurance Requirements. 

18.4. Contractor must provide to the County at least 30 days' written notice of a cancellation 
of, or a material change to, an insurance policy. A cancelled policy must be replaced 
with a new policy including the same insurance coverage(s) type and limits equal to or 
greater than the expired policy(s). A copy of the new Certificate of Insurance must be 
provided promptly to the County. In no event may the insurance coverage be less than 
that shown on the applicable Minimum Insurance Requirements documentation provided 
by the County. 

19. INTELLECTUAL PROPERTY. 
19.1. Ownership of all copyrights, patents, trademarks, trade secrets, and any other 

intellectual property existing prior to the Effective Date of this contract remains with the 
party that owned such rights immediately prior to the Effective Date (“Pre-Existing 
Intellectual Property”). 

19.2. If the Contractor will be preparing, providing, displaying, publicly performing, 
reproducing, or otherwise using, in any manner or form, any information, document, 
design, process, device, material, or other item that is subject to a copyright, trademark, 
patent, or other property or privacy right, then the Contractor must obtain all necessary 
licenses, authorizations, permissions, and approvals related to its use and obtain all 
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necessary licenses, authorizations, permissions, and approvals to permit the County to 
use such item(s) pursuant to the County’s rights granted under the contract. 

19.3. The Contractor agrees that any and all Deliverable(s) are the sole property of the County 
and must be available to the County at any time. The County has the right to use the 
same without restriction and without compensation to the Contractor other than that 
specifically provided by this contract. Deliverables do not include Pre-Existing Intellectual 
Property. 

19.4. For all Contractor Pre-Existing Intellectual Property embedded in any Deliverable(s), 
Contractor grants to the County a license to use such Pre-Existing Intellectual Property 
in connection with the County’s permitted use of the Deliverable(s). 

20. LIMITATION OF COUNTY’S LIABILITY. 
20.1. Any obligation or liability of the County arising in any way from this contract is subject to, 

limited by, and contingent upon the appropriation and availability of funds, as well as the 
damage caps and notice requirements stated in the Local Government Tort Claims Act, 
Md. Code Ann., Cts. & Jud. Proc., §§5-301, et seq. (the “LGTCA”), the immunities and 
prohibited actions with respect to the County and its personnel set forth in Md. Code 
Ann., Cts. & Jud. Proc., §§5-501, et. seq., and the provisions governing contract claims 
against the County set forth in Md. Code Ann., Cts. & Jud. Proc. §5-5a-02, (together the 
“Applicable County Liability Statutes”), all as amended from time to time. Any 
indemnification given by the County in this contract is not intended to create any rights or 
causes of action in any third parties or to increase the County’s liability above the caps 
provided in the Applicable County Liability Statutes, as applicable. 

21. NON-INFRINGEMENT AND INDEMNIFICATION. 
21.1. The Contractor warrants that the Deliverables provided to the County do not and will not 

infringe upon or violate any patent, copyright, trade secret or other proprietary rights of 
any third party. 

21.2. To the extent any Deliverable(s) incorporates any third party’s intellectual property, 
Contractor warrants that Contractor has the right to use such third-party intellectual 
property in connection with provision of the Deliverable and that it has obtained, to the 
extent necessary, permission for the County to use the third-party intellectual property in 
connection with the County’s permitted use of the Deliverable(s). 

21.3. The Contractor must protect, indemnify, and hold harmless the County, and its agents 
and employees, from and against any and all claims, suits, actions, liabilities, damages, 
losses, demands, and judgments (including, without limitation, litigation costs, lost 
employee time, and counsel fees) arising out of or in connection with any third party 
claim based upon or arising out of any allegation of infringement, misappropriation, 
violation, unauthorized use, or conversion of any patent, copyright, trademark or trade 
name, license, proprietary right, or other related property or privacy interest in 
connection with, or as a result of, the Contractor-provided products/services this contract 
and/or the performance by the Contractor of any of its activities or obligations under this 
contract. 

21.4. If any equipment, software, services (including methods) products or other intellectual 
property used or furnished by the Contractor is, or in the Contractor’s reasonable 
judgment is likely to be, held to constitute an infringing product, the Contractor must, at 
its expense and option, either: 
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21.4.1. Procure the right for the County to continue using the Product(s); 

21.4.2. Replace the product with a non-infringing equivalent that satisfies all the 
requirements of the contract; or 

21.4.3. Modify the Product(s) to make it or them non-infringing, provided that the 
modification does not materially alter the functionality or efficacy of the product or 
cause the Product(s) or any part of the work to fail to conform to the 
requirements of the contract, or only alters the Product(s) to a degree that the 
County agrees to and accepts in writing. 

21.5. The Contractor must report to the County, promptly and in written detail, each notice or 
claim of copyright infringement received by the Contractor with respect to any product, 
service, or data delivered under this contract. 

22. PAYMENT AUTHORITY. 

22.1. No payment by the County may be made, or is due, under this contract, unless funds for 
the payment have been appropriated and encumbered by the County. Under no 
circumstances will the County pay the Contractor for legal fees, late fees, or shipping 
fees that are not provided for in the contract. The Contractor must not perform any work 
(provide goods, services, or construction) prior to receiving written confirmation that the 
County has appropriated and encumbered funds for that work. If the Contractor fails to 
obtain this verification from the Office of Procurement prior to performing work, the 
County has no obligation to pay the Contractor for the work. 

22.2. If this contract provides for an additional contract term beyond its initial term, 
continuation of Contractor’s performance under this contract beyond the initial term is 
contingent upon, and subject to, the appropriation of funds and encumbrance of those 
appropriated funds for payments under this contract. If funds are not appropriated and 
encumbered to support continued Contractor performance in a subsequent fiscal period, 
Contractor’s performance must end without further notice from, or cost to, the County. 
The Contractor acknowledges that the County Executive has no obligation to 
recommend, and the County Council has no obligation to appropriate, funds for this 
contract in subsequent fiscal years. Furthermore, the County has no obligation to 
encumber funds to this contract in subsequent fiscal years, even if appropriated funds 
may be available. Accordingly, for each subsequent contract term, the Contractor must 
not undertake any performance under this Contract until the Contractor receives a 
purchase order or contract amendment from the County that authorizes the Contractor to 
perform work for the next contract term. 

23. P-CARD OR SUA PAYMENT METHODS. 
23.1. The County is expressly permitted to pay the vendor for any or all goods, services, or 

construction under the contract through either a procurement card (“p-card”) or a Single 
Use Account (“SUA”) method of payment, if the Contractor accepts the noted payment 
method from any other person. In that event, the County reserves the right to pay any or 
all amounts due under the contract by using either a p-card (except when a purchase 
order is required) or a SUA method of payment, and the Contractor must accept the 
County’s p-card or a SUA method of payment, as applicable. Contractor is prohibited 
from charging or requiring the County to pay any fee, charge, price, or other obligation 
for any reason related to or associated with the County’s use of either a p-card or a SUA 
method of payment. 
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24. PERSONAL PROPERTY. 
24.1. All furniture, office equipment, equipment, vehicles, and other similar types of personal 

property specified in the contract, and purchased with funds provided under the contract, 
become the property of the County upon the end of the contract term, or upon 
termination or expiration of this contract, unless expressly stated otherwise. 

25. PRIVACY AND INFORMATION SECURITY. 
25.1. Encryption of Data at Rest. The Contractor must ensure hard drive encryption consistent 

with validated cryptography standards as referenced in FIPS 140-2, Security 
Requirements for Cryptographic Modules for all Personal Information, unless the 
Contractor presents a justifiable position approved by the County that Personal 
Information must be stored on a portable device in order to accomplish work as defined 
in the contract. 

25.2. Health Insurance Portability and Accountability Act (HIPAA). Contractor must comply 
with all requirements in the federal Health Insurance Portability and Accountability Act 
(HIPAA), to the extent that HIPAA is applicable to this contract. Furthermore, Contractor 
must enter into the County’s standard Business Associate Agreement or Qualified 
Service Organization Agreement when Contractor or the County, as part of this contract, 
may use or disclose to one another, to the individual whose health information is at 
issue, or to a third-party, any Protected Health Information that is obtained from, 
provided to, made available to, or created by, or for, the Contractor or the County. 

25.3. Maryland Protection of Information by Government Agencies (“PIGA”). In any contract 
under which Contractor is to perform services and the County may disclose to 
Contractor Personal Information about an individual, as defined by State law, Contractor 
must implement and maintain reasonable security procedures and practices that: (a) are 
appropriate to the nature of the Personal Information disclosed to the Contractor; and (b) 
are reasonably designed to help protect the Personal Information from unauthorized 
access, use, modification, disclosure, or destruction. Contractor’s requirement to 
implement and maintain reasonable security practices and procedures must include 
requiring any third-party to whom it discloses Personal Information that was originally 
disclosed to Contractor by the County to also implement and maintain reasonable 
security practices and procedures related to protecting the Personal Information. 
Contractor must notify the County of a breach of the security of a system if the 
unauthorized acquisition of an individual’s Personal Information has occurred or is 
reasonably likely to occur and also must share with the County all information related to 
the breach. Contractor must provide the above notification to the County as soon as 
reasonably practicable after Contractor discovers or is notified of the breach of the 
security of a system. Md. Code Ann., State Gov’t. § 10-1301, et seq. 

25.4. No Sale or Redisclosure. Any data provided by the County to the Contractor under this 
contract that constitutes personal records or sensitive data, both as defined by Md. Code 
Ann., State Gov’t § 10-1702, or geolocation data must not be sold or redisclosed by the 
Contractor. Contractor must bind its subcontractors to these no-sale and no-redisclosure 
requirements. 

25.5. Payment Card Industry Compliance. In any contract where the Contractor provides a 
system or service that involves processing credit card payments (“Payment Solution”), 
the Contractor must ensure that the Payment Solution is compliant with the Payment 
Card Industry Data Security Standard (“PCIDSS”), as determined and verified by the 
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County’s Department of Finance. The Payment Solution must process credit card 
payments using a Merchant ID (“MID”) obtained by the County’s Department of Finance 
and held in the County’s name as the merchant of record unless the Department of 
Finance determines, in its sole discretion, that use of a County MID is not feasible for the 
specific Payment Solution. Use of an MID obtained and held by the Contractor in the 
Contractor’s name as merchant of record is prohibited unless the Contractor obtains 
prior written approval from the County’s Department of Finance. Approval may be 
granted only as a last resort measure when the Department of Finance determines that 
no technically or operationally feasible County-issued MID configuration is available. Any 
such approval will be limited, conditional, and subject to additional security, reporting, 
and monitoring requirements as established by the Department of Finance. The 
Contractor must comply with all requirements set forth in the County’s PCI Security 
Addendum and Vendor Security Addendum. 

25.6. Protection of County Data. Contractor must safeguard the confidentiality, integrity and 
availability of County Data and comply with the following conditions: 

25.6.1. Contractor must implement and maintain appropriate administrative, technical 
and organizational security measures to safeguard against unauthorized access, 
disclosure or theft of personal data and non-public data. Such security measures 
must be in accordance with recognized industry practice and not less stringent 
than the measures the Contractor applies to its own personal data and non-
public data of similar kind. 

25.6.2. Contractor must ensure that all County Data is backed up and is recoverable by 
the Contractor. 

25.6.3. All personal data must be encrypted at rest and in transit with controlled access. 
Unless otherwise stipulated, the Contractor is responsible for encryption of the 
personal data. 

25.6.4. County Data must not be copied, disclosed or retained by the Contractor for 
subsequent use in any transaction that does not include the County. 

25.6.5. All County Data must be stored solely in data centers located in the United 
States. Contractor must not allow its employees, agents or subcontractors to 
store County data on portable devices, including personal computers, except for 
devices that are used and kept only at its data centers located in the United 
States. The Contractor must not permit its personnel and contractors to access 
County Data remotely except as may be required to provide technical support. 

25.6.6. Prohibition on Use of County Data for AI Training: 

25.6.7. Contractor must not use, and must not permit any third party to use, any County 
Data for the purposes of training, fine-tuning, or otherwise improving any artificial 
intelligence (AI), machine learning (ML), or similar models, including large 
language models, neural networks, or any data processing tools that derive 
insights or functionality through algorithmic training, unless specifically defined in 
the contract. 

25.6.8. No Derivative Works from County Data: 

25.6.9. Contractor must not create, or assist in the creation of, any derivative works or 
data sets based on County Data for the purpose of developing or enhancing any 
AI models or algorithms. 
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25.6.10. Data Segregation: 

25.6.11. Contractor must implement appropriate technical and organizational measures to 
ensure that County Data is segregated from any data sets used for AI training. 

25.6.12. Prior consent to AI Features: 

25.6.13. Contractor must not introduce or make AI features available without explicit 
County approval. County must retain decision-making authority over the use of 
AI, even when Contractor introduces new features after the contract is signed. 

26. RIGHT TO REMOVE INDIVIDUALS. 
26.1. The County has the right at any time to require that the Contractor remove from 

involvement with the contract any Contractor employee, agent or representative who the 
County believes is detrimental to its working relationship with the Contractor or to the 
provision of services to the public. 

27. SECURITY INCIDENT OR DATA BREACH NOTIFICATION AND LIABILITY. 
27.1. The Contractor must report a Security Incident to the County within twenty-four (24) 

hours. 

27.2. The Contractor must take all commercially reasonable measures to fully investigate a 
Security Incident and to confirm whether a Data Breach has occurred. 

27.3. In the event the Contractor learns of, or reasonably believes that there has been, a Data 
Breach, the Contractor must: 

27.3.1. Notify the County’s contract administrator no later than three (3) business days 
by telephone and email. Contractor’s report must include, to the extent known: 

27.3.1.1. The nature of the unauthorized use or disclosure; 

27.3.1.2. Identification of the data used or disclosed; 

27.3.1.3. Identification of any individual(s) whose personal information or PHI 
was used or disclosed; 

27.3.1.4. Identification of the individual(s) or group(s) who made the 
unauthorized use and/or received the unauthorized disclosure; 

27.3.1.5. What action Contractor has taken and/or plans to take to mitigate any 
damages arising out of the breach. 

27.3.1.6. Any other such information as reasonably requested by the County. 

27.3.2. Take all commercially reasonable measures to fully to investigate and resolve the 
Data Breach; 

27.3.3. Cooperate with the County and provide the County with any information needed 
by the County to comply with its legal obligations pursuant to the PIGA, HIPAA, 
and any other applicable laws. Such information may include, but is not 
necessarily limited to, the names and contact information of all persons whose 
personal information was acquired and/or was possessed by the Contractor as 
part of its performance under the contract; 

27.3.4. Keep the County apprised of the status of Contractor’s investigation insofar as it 
pertains to County Data and/or the contract, including, but not limited to, advising 
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the County when any element of the Contractor’s initial report, set forth in 
Paragraph 28.3 above, that was unknown becomes known; 

27.3.5. Promptly implement appropriate remedial measures, if necessary; and; 

27.3.6. Document responsive actions taken related to the Data Breach, including any 
post-incident review of events and actions taken to make changes in business 
practices in providing the services, if necessary. 

27.4. If a Data Breach is a direct result of the Contractor’s breach of its contractual obligations 
to encrypt personal data or otherwise prevent its release, the Contractor must bear the 
costs associated with (1) the investigation and resolution of the Data Breach; (2) 
notifications to individuals, regulators or others required by state law; (3) a credit 
monitoring service required by state (or federal) law; (4) a website or a toll-free number 
and call center for affected individuals required by state law — all not to exceed the 
average per record per person cost calculated for data breaches in the United States in 
the most recent Cost of Data Breach Study: Global Analysis published by the Ponemon 
Institute at the time of the data breach; and (5) complete all corrective actions as 
reasonably determined by service provider based on root cause; all [(1) through (5)] 
subject to this contract’s limitation of liability. 

28. TERMINATION FOR CONVENIENCE. 
28.1. This contract may be terminated by the County, in whole or in part, upon written notice to 

the Contractor, when the County determines this to be in its best interest. The 
termination for convenience is effective on the date specified in the County’s written 
notice. Payment for goods and/or services provided pursuant to the contract and 
accepted by the County prior to the date of termination, will be compensated in 
accordance with the contract. 

28.2. If the contract is terminated for convenience, the Contractor may seek reimbursement for 
actual, reasonable expenses incurred by the Contractor, prior to the date of notification 
of termination, specifically in connection with the Contractor’s good faith efforts to 
perform, or prepare to perform, the subject contract. The Contractor is not entitled to 
reimbursement of costs for items that may be repurposed or returned by the Contractor. 
The Contractor is not entitled to recovery of anticipated profit, ordinary costs of doing 
business, or shared costs (i.e., a percentage of contractor’s general operating costs). 
The Contractor must not be paid compensation as a result of a termination for 
convenience that exceeds the amount encumbered to pay for work to be performed 
under the contract. 

29. TERMINATION FOR DEFAULT. 
29.1. The Director, Office of Procurement, may terminate the contract in whole or in part, 

whenever the Director, Office of Procurement, determines that the Contractor is: 

29.1.1. defaulting in performance or is not complying with any provision of this contract; 

29.1.2. failing to make satisfactory progress in the prosecution of the contract; or 

29.1.3. endangering the performance of this contract. 

29.2. The Director, Office of Procurement, will provide the Contractor with a written notice to 
cure the default. The termination for default is effective on the date specified in the 
County’s written notice. However, if the County determines that default contributes to the 
curtailment of an essential service or poses an immediate threat to life, health, or 
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property, the County may terminate the Contract immediately upon issuing oral or written 
notice to the Contractor without any prior notice or opportunity to cure. 

29.3. In addition to any other remedies provided by law or the contract, the Contractor must 
compensate the County for additional costs incurred by the County to obtain substitute 
performance. A termination for default is a termination for convenience if the termination 
for default is later found to be without justification. 

30. TIME. 
30.1. Time is of the essence. 

31. TRANSITION FOLLOWING TERMINATION. 
31.1. Upon termination or the expiration of the contract, the Contractor must, upon request by 

the County: 

31.1.1. Return to the County all County Data in a mutually agreed-upon format; and 

31.1.2. Preserve, maintain, and protect all County Data for a period of up to ninety (90) 
days after the termination or expiration date, so that the County can ensure that 
all returned data is readable. 

31.2. Following the ninety (90) day retention period, or earlier if directed by the County, 
Contractor must, unless legally prohibited from doing so, securely dispose of all County 
Data in Contractor’s possession in all of its forms. 

31.3. County Data must be permanently deleted and must not be recoverable, according to 
NIST guidelines for media sanitization (NIST SP 800-88); and certificates of destruction 
must be provided to the County. 

31.4. Upon request by the County, Contractor must perform preparatory and/or close-out work 
to assist the County in transitioning services to a new vendor to ensure continuity of 
services. 

32. WORK UNDER THE CONTRACT. 
32.1. Contractor must not commence work under this contract until all conditions for 

commencement are met, including execution of the contract by both parties, compliance 
with insurance requirements, encumbrance of funds, and issuance of any required 
notice to proceed. 

 
THIS FORM MUST NOT BE MODIFIED WITHOUT THE PRIOR APPROVAL OF THE OFFICE OF 
THE COUNTY ATTORNEY.   
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ATTACHMENT B.  
QUOTATION SHEET AND DELIVERY SCHEDULE 

 

B 1. Quotation Sheet: Please Refer to the Excel File 
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ATTACHMENT C. 
MANDATORY INSURANCE REQUIREMENTS 

Removal and Replacement of Concrete Curb and Sidewalk in the Business Districts Countywide - New construction, 
rehabilitation, and safety improvements involving the removal, replacement, and installation of concrete curbs, gutters, 
sidewalks, ADA ramps, driveway aprons, and related infrastructure throughout County business districts 
 
Prior to the execution of the contract by the County, the proposed awardee/contractor must obtain, at 
their own cost and expense, the following minimum (not maximum) insurance coverage with an 
insurance company/companies licensed to conduct business in the State of Maryland and acceptable 
to the Division of Risk Management.  This insurance must be kept in full force and effect during the 
term of this contract, including all extensions.  The insurance must be evidenced by a certificate of 
insurance, and if requested by the County, the proposed awardee/contractor shall provide a copy of the 
insurance policies and additional insured endorsements.  The minimum limits of coverage listed below 
shall not be construed as the maximum as required by contract or as a limitation of any potential liability 
on the part of the proposed awardee/contractor to the County nor shall failure to request evidence of 
this insurance in any way be construed as a waiver of proposed awardee / contractor’s obligation to 
provide the insurance coverage specified.  The Contractor's insurance shall be primary with the 
County’s being non-contributory.    
 
Commercial General Liability 
A minimum limit of liability of two million dollars ($2,000,000) per occurrence and four million 
dollars ($4,000,000) in the aggregate for bodily injury, personal injury, and property damage coverage 
per occurrence, including the following coverages: 

Contractual Liability  
Premises and Operations 
Independent Contractors & Subcontractors 
Products and Completed Operations 
No sublimit or exclusion for liability arising from the use of cranes (can be waived if no crane is  
used) 
Sudden and Accidental Pollution  
Coverage shall be endorsed to apply on a per project or per contract basis 
 

Business Automobile Liability 
A minimum limit of liability of two million dollars ($2,000,000), combined single limit for bodily injury 
and property damage coverage per occurrence, including the following: 
 Owned automobiles 
 Hired automobiles 
 Non-owned automobiles 
 Loading and unloading 
 
Workers’ Compensation/Employers’ Liability  
Meeting all statutory requirements of the State of Maryland Law, and with the following minimum 
Employers’ Liability limits: 

Bodily Injury by Accident - $100,000 each accident 
Bodily Injury by Disease - $500,000 policy limits 
Bodily Injury by Disease - $100,000 each employee 

 
Subcontractor Requirements 
Contractor shall require all subcontractors to obtain, and maintain, insurance with limits equal to, or 
greater, than those limits required within the contract.     
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Additional Insured 
Montgomery County, Maryland, its elected and appointed officials, officers, consultants, agents and 
employees, must be included as an additional insured on an endorsement to Contractor’s commercial 
general , automobile liability , and contractor’s excess/umbrella insurance policies, if used to satisfy the 
Contractor’s minimum insurance requirements under this contract, for liability arising out of contractor’s 
products, goods and services provided under this contract.  The stipulated limits of coverage above 
shall not be construed as a limitation of any potential liability of the contractor.  Coverage pursuant to 
this Section shall not include any provision that would bar, restrict, or preclude coverage for claims by 
Montgomery County against Contractor, including but not limited to “cross-liability” or “insured vs 
insured” exclusion provisions. 
 
Policy Cancellation 
Should any of the above policies be canceled before the expiration date thereof, written notice must be 
delivered to the County in accordance with the policy provisions. 
 
Certificate Holder 
Montgomery County, Maryland 
Department of Transportation / Paula Griffith 
100 Edison Park Drive, 4 th  Floor 
Gaithersburg, Maryland 20878 
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ATTACHMENT D. 
REFERENCES 

You are requested to provide references to the County with your bid. The three references must be 
from individuals or firms currently being serviced or supplied under similar contracts, or for whom work 
of a similar scope has been performed within the last year. Names for references shall be of individuals 
who directly supervised or had direct knowledge of the services or goods provided. Submit at least 
three (3) references. 

Reference #1 

Item  Please fill in the information  

Name of the Company  

Address (street, city, state, zip)  

Contact Person Name  

Contact Person Email   

Contact Person Cell Phone   

Contact Person Office Phone   

Reference #2 

Item  Please fill in the information  

Name of the Company  

Address (street, city, state, zip)  

Contact Person Name  

Contact Person Email   

Contact Person Cell Phone   

Contact Person Office Phone   

Reference #3 

Item  Please fill in the information  

Name of the Company  

Address (street, city, state, zip)  

Contact Person Name  

Contact Person Email   

Contact Person Cell Phone   

Contact Person Office Phone   
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ATTACHMENT E. 
WEBLINKS FOR DOCUMENTS AND FORMS 

Click the following link to access all forms listed below: https://www.montgomerycountymd.gov/office-
procurement/solicitations-contracts/solicitation-forms. 

1. County Vendor Registration System. 

2. Procurement Frequently Asked Questions. 

3. MD-SDAT and MD-SDAT Frequently Asked Questions FAQ. 

4. Wage Requirements Law, Independent Contractor Certification. 

5. Minority Business Program & Offeror’s Representation. 

6. Minority, Female, Disabled Person Subcontractor Performance Plan. 

7. Sample MFD Report of Payments Received. 

8. Wage Requirements for Services Contracts Addendum. 

9. Wage Requirements Certification Form and 501(c)(3) Nonprofit Organization’s Employee’s 
Wage and Health Insurance Form. 

10. Prevailing Wage Requirements for Construction Contract Addendum. 

11. Minority-Owned Business Addendum to General Conditions of Contract Between County and 
Contractor. 

12. Local Business Subcontracting Performance Plan. 

13. Prevailing Wage Local Hiring Report. 

14. Prevailing Wage Law Local Hiring Attestation. 

 

 

https://www.montgomerycountymd.gov/office-procurement/solicitations-contracts/solicitation-forms
https://www.montgomerycountymd.gov/office-procurement/solicitations-contracts/solicitation-forms
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ATTACHMENT F. 
PERFORMANCE BOND 

Click to add name of bonding company as surety (“Surety”), and Click to add full legal name of the 
Contractor as principal (“Contractor”), enter into and execute this bond (“Performance Bond”), and bind 
themselves in favor of Montgomery County Maryland, as obligee (“Owner”), in the initial amount of  
$200,000.00 of the Contract Sum or such greater amount as the Contract Sum may be adjusted to from 
time to time in accordance with the Contract between the Contractor and Owner) (the “Penal Sum”). 

WHEREAS, the Contractor has executed a contract with Montgomery County Maryland dated 
Click to add date of contract execution (the “Contract”) for the Removal and Replacement of Concrete 
Curb and Sidewalk in the Business Districts Countywide (the “Project”); and 

WHEREAS, the Owners have required the Contractor to furnish this Performance Bond as a 
condition to executing the Contract with the Contractor; 

NOW THEREFORE, the Surety and the Contractor, both jointly and severally, and for themselves, 
their heirs, administrators, executors, successors and assigns agree: 

1. CONTRACT INCORPORATED; SURETY AND CONTRACTOR BOUND FOR FULL 
PERFORMANCE. The Contract is incorporated by reference and made a part of this bond. The 
Surety and the Contractor are bound for the full performance of the Contract including without 
exception all of the Contract Documents (as defined in the Contract) and all of their terms and 
conditions, both express and implied. 

2. OWNER’S AFFIDAVIT OF CONTRACTOR BREACH OR DEFAULT. If the Owner shall provide 
to Surety the written affidavit of the Owner stating that the Contractor is in breach or default of 
the Contract, and that such breach or default remains uncured by the Contractor, then upon 
delivery of such affidavit to the Surety in the method for providing notices as set forth in 
Paragraph 7 below, Surety must promptly notify the Owner in writing which action it will take as 
permitted in Paragraph 3. 

3. SURETY’S OBLIGATION UPON DELIVERY OF OWNER’S AFFIDAVIT OF CONTRACTOR’S 
BREACH OR DEFAULT. Upon the delivery of the Owner’s affidavit of breach or default by the 
Contractor as provided in Paragraph 2 above, the Surety may promptly remedy the breach or 
default or must, within thirty (30) days, proceed to take one of the following courses of action: 

a. Proceed Itself. Complete performance of the Contract including correction of defective and 
nonconforming Work through its own contractors or employees, approved as being 
acceptable to the Owner, in the Owner’s sole discretion, provided, however, that Owner’s 
discretion to approve Surety’s contractor will not be unreasonably withheld as to any 
contractor who would have qualified to offer a proposal on the Contract (including the 
Contractor provided the Surety has remedied the default to satisfaction of the Owner). 
During this performance by the Surety the Owner will pay the Surety from its own funds only 
those sums as would have been due and payable to the Contractor under the Contract as 
and when they would have been due and payable to the Contractor in the absence of the 
breach or default not to exceed the amount of the remaining Contract balance less any 
sums due the Owner under the Contract. During this performance Surety’s payment bond 
must remain in full force and effect; or 

b. Tender a completing contractor acceptable to Owner. Tender a contractor, approved as 
being acceptable to the Owner (in the Owner’s sole discretion), together with a contract for 
fulfillment and completion of the Contract executed by the completing contractor, to the 
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Owner for the Owner’s execution. Owner’s discretion to approve Surety’s completing 
contractor will not be unreasonably withheld as to any contractor who would have qualified 
to offer a proposal on the Contract and is not affiliated (as defined in the General Conditions 
of Contract) with the Contractor. Owner’s discretion to approve Contractor as the completing 
contractor, however, shall be in Owner’s sole subjective discretion. Upon execution by the 
Owner of the contract for fulfillment and completion of the Contract, the completing 
contractor must furnish to the Owner a performance bond and a separate payment bond, 
each in the form of those bonds previously furnished to the Owner for the Project by the 
Contractor. Each such bond must be in the Penal Sum of the full cost to complete the 
Contract. The Owner will pay the completing contractor from its own funds only those sums 
as would have been due and payable to the Contractor under the Contract as and when 
they would have been due and payable to the Contractor in the absence of the breach or 
default not to exceed the amount of the remaining Contract balance less any sums due the 
Owner under the Contract. To the extent that the Owner is obligated to pay the completing 
contractor sums which would not have then been due and payable to the Contractor under 
the Contract (any sums in excess of the then remaining Contract balance less any sums due 
the Owner under the Contract), the Surety must pay to the Owner the full amount of those 
sums at the time the completing Contractor is tendered to the Owner so that the Owner can 
utilize those sums in making timely payment to the completing contractor; or 

c. Tender the Full Penal Sum. Tender to the Owner the full Penal Sum of the surety bond. 
The Owner will refund to the Surety without interest any unused portion not spent by the 
Owner procuring and paying a completing contractor or completing the construction contract 
itself, plus the cost allowed under Section 4, after completion of the contract for fulfillment 
and completion of the Contract and the expiration of any applicable warranties; or 

d. Other Acts. Take any other acts mutually agreed upon in writing by the Owner and the 
Surety. 

4. SURETY’S ADDITIONAL OBLIGATIONS. In addition to those duties set forth herein above, the 
Surety must promptly pay the Owner (i) all losses, costs and expenses resulting from the 
Contractor’s breach(es) or default(s), including, without limitation, fees, expenses and costs for 
architects, engineers, consultants, testing, surveying and attorneys, plus (ii) liquidated or actual 
damages, whichever may be provided for in the contract, for lost use of the Project, plus (iii) re-
procurement costs and fees and expenses, plus (iv) costs incurred at the direction, request, or 
as a result of the acts or omissions of the Surety; provided that in no event shall Surety’s liability 
exceed the Penal Sum of this Bond. 

5. SURETY’S WAIVER OF NOTICE. The Surety waives notice of any Modifications to the 
Contract, including changes in the Contract Time, the Contract Sum, the amount of liquidated 
damages, or the Work to be performed. 

6. NO THIRD-PARTY BENEFICIARIES. The Surety provides this Performance Bond for the sole 
and exclusive benefit of the Owner and, if applicable, any dual obligee designated by attached 
rider, together with their heirs, administrators, executors, successors and assigns. No other 
party, person or entity has any rights against the Surety. 

7. METHOD OF NOTICE. All notices to the Surety, the Contractor or the Owner must be given by 
Certified Mail, Return Receipt Requested, to the address set forth for each party below: 
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SURETY: 

Name of the Company:  

Attention:  

Address (street, city, 
state, zip): 

 

CONTRACTOR: 

Name of the Company:  

Attention:  

Address (street, city, 
state, zip): 

 

OWNER: 

Name of the 
Department: 

Montgomery County Government, Department of 
Transportation 

Attention: Timothy Serrano 

Address (street, city, 
state, zip): 

100 Edison Park Drive, 4 th  Floor, Gaithersburg, MD 
20878  

with a copy to: 

 Montgomery County Government,  
Office of the County Attorney 

 Attn: Trevor Ashbarry, Associate County Attorney 

 101 Monroe Street, 3rd Floor 

 Rockville, Maryland 20850 

8. STATUTE OF LIMITATIONS. Any statutory limitation, which may be contractually superseded, 
to the contrary notwithstanding, any action hereon may be instituted so long as the applicable 
statute of limitations governing the Contract (including any warranty period) has not run or 
expired or within three (3) years following Final Completion of the Contract (including any 
warranty period) and acceptance of the Work performed under the Contract by the Owner, 
whichever is longer.  

9. RECITALS. The recitals contained in this Performance Bond are incorporated by reference 
herein and are expressly made a part of this Performance Bond.  

10. GOVERNING LAW. This Performance Bond shall be governed by, and construed in 
accordance with the laws of the State of Maryland without regard to its conflict of laws 
provisions. 

11. VENUE. In the event any legal action shall be filed upon this Performance Bond, venue shall lie 
exclusively in the Circuit Court for Montgomery County, Maryland. 

 
SIGNATURE PAGE FOLLOWS 
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 CONTRACTOR SURETY 

Company Name:   

Address (street, 
city, state, zip): 

  

Seal  N/A  

Name:   

Title:   

Date:   
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ATTACHMENT G  
PAYMENT BOND  

 
_____________________, as surety (“Surety”), and __________________________, as 
principal (“Contractor”), enter into and execute this bond (“Payment Bond”), and bind 
themselves in favor of Montgomery County Maryland (“Owner”) in the initial amount of 
$200,000 of the Contract Sum may be adjusted to from time to time in accordance with 
the Contract between Contractor and Owner) (the “Penal Sum”). 
  

WHEREAS, the Contractor has executed a contract with the Owner dated 
_____________ (the “Contract”) for Removal and Replacement of Concrete Curb and 
Sidewalk in the Business Districts Countywide (the “Project”); and 
 

WHEREAS, the Owner has required the Contractor to furnish this Payment Bond 
containing the terms and conditions set forth herein as a condition to executing the 
Contract with the Contractor; 
  

NOW THEREFORE, the Surety and the Contractor, both jointly and severally, and 
for themselves, their heirs, administrators, executors, successors and assigns agree: 
  
  
1. The Contract is incorporated by reference and made a part of this Agreement. The 

Surety and the Contractor are bound for the full performance of the Contract 
including without exception all of the Contract Documents (as defined in the 
Contract) and all of their terms and conditions, both express and implied, and, 
without limitation, specifically including Contractor’s obligation to pay for labor, 
materials, services and equipment provided in connection with the Contract 
performance; 

 
 
2. For purposes of this Payment Bond, Beneficiary is defined as a person or entity 

who has actually provided labor, material, equipment, services or other items for 
use in furtherance of the Contract, labor and material being construed to include 
that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental 
of equipment directly applicable to the Contract and having: 

  
a. a direct contract with the Contractor; or 
b. a direct contract with a subcontractor or sub-subcontractor of the 

Contractor; or 
c. rights, under the laws applicable in Montgomery County, Maryland, to file a 

lien, a claim or notice of lien, or otherwise make a claim against the Project, 
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the Site, or against funds held by the Owner, if the Project is, or were, 
subject to such filing.  

  
3. The Surety is not obligated hereunder to a Beneficiary other than a Beneficiary 

having a direct contract with the Contractor unless such Beneficiary has given 
written notice of its claim to the Contractor and the Surety within the longer of: 

  
a. ninety (90) days after such Beneficiary provided labor, material, equipment, 

services or other items for use in furtherance of the Contract; or, 
  

b. the period of time under the laws applicable in Montgomery County, 
Maryland for (1) filing of a lien, claim of lien, or notice of lien, if the Project 
is, or were, subject to such filing, or (2) otherwise making a claim against 
the Project or against funds held by the Owner; stating the amount claimed 
and identifying, by name and address, the person or entity to whom such 
labor, material, equipment, services or other items were provided. 

  
4. In no event is the Surety obligated hereunder for sums in excess of the Penal Sum. 
  
5. Upon receipt of a claim from a Beneficiary hereunder, the Surety must promptly, 

and in no event later than forty-five (45) days after receipt of such claim and 
supporting documentation, respond to such claim in writing (furnishing a copy of 
such response to the Owner) by: 

  
a. making payment of all sums not in dispute; and, 

  
b. stating the basis for disputing any sums not paid. 

 
The failure of Surety to identify a specific defense to all or part of a claim shall not 
be deemed an admission of liability by Surety or otherwise constitute a waiver of 
any claims or defenses that the Contractor and/or Surety may have or acquire as 
to such claim, including, without limitation the right to dispute such claim. 

  
6. No action shall be commenced by a Beneficiary hereunder after the passage of 

the longer of one (1) year following final completion of the Contract (including any 
warranty period) and acceptance of the Work performed under the Contract by the 
Owner or any limitation period provided under the laws applicable in Montgomery 
County, Maryland.  

  
7. The Surety waives notice of any Modifications to the Contract, including changes 

in the Contract Time, the Contract Sum, the amount of liquidated damages, or the 
Work to be performed. 

  
8. All notices to the Surety, the Contractor or the Owner must be given by Certified 

Mail, Return Receipt Requested, to the address set forth for each party below: 
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SURETY: 
  

Name:   
Attention:   
Street:   
City, State, Zip   

  
CONTRACTOR: 
  

Name:   
Attention:   
Street:   
City, State, Zip   

  
OWNER:  
  

  Montgomery County Government 
Department of Transportation/Highway Services 

  Attention:  Timothy Serrano, Contract Administrator 
  100 Edison Park Drive, 4 th  Floor 
  Gaithersburg, Maryland  20878 

  
with a copy to: 
  

  Office of the County Attorney 
  Trevor Ashbarry 
  101 Monroe Street, 3rd Floor 
  Rockville, Maryland  20850 

  
9. The recitals contained in this Payment Bond are incorporated by reference herein 

and are expressly made a part of this Payment Bond.  
10. This Payment Bond shall be governed by, and construed in accordance with the 

laws of the State of Maryland without regard to its conflict of laws provisions. 
11. In the event any legal action shall be filed upon this Payment Bond, venue shall lie 

exclusively in the Circuit Court for Montgomery County, Maryland. 
 

SIGNATURE PAGE FOLLOWS 
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Contractor   Surety 
      

(Typed Firm Name)   (Typed Firm Name) 
      

(Seal) – if available – not required   (Seal) 

By: 
  

By: 

(Signature)   (Signature) 
      

(Printed Name)   (Printed Name) 
      

(Title)   (Title) 
      

      
(Address)   (Address) 
      
(Date of Execution)   (Date of Execution) 

  
  
  

END OF DOCUMENT  
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ATTACHMENT H.(MCDOT-DHS Form) 
EXPERIENCE AND EQUIPMENT CERTIFICATION FORM 

 
75. GENERAL 
 

(a.) Legal Title and Address of Organization 
  
   
 
   
 
   
 
 

(b.) Maryland Representative's Name, Title, and Address 
  
   
 
   
 
   
 
 

(c.) Check One: Corporation   Co-Partnership   Individual   
 

(d.) Name and Title of Corporate Officers Authorized to sign Contract Documents, 
Change and Field Orders, Estimates, and other pertinent Contract Forms.  Please 
be advised that it will be necessary to inform the County of any changes in the 
above authorization.  

 
NAME TITLE 
 

  
 
  
 
  
 
  

 
 
II. EXPERIENCE 

(a) Indicate the type of contracting undertaken by your organization and years of experience. 
 

General Contractor:  Years Type of Work:  
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Sub-Contractor:  Years Type of Work  

     
 
 
(b) State construction experience of principal members of your organization: 
 

Name  
Title 

Pres., Mgr., 
etc. 

 
Construction 
Experience 

Years 
 

Type  of  Work 
(Hwy., 

Bridges, 
Paving, etc.) 

 

In What 
Capacity? 

(Supt,. 
Foreman, etc.) 

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
(c) Give any special qualifications of firm members (Registered Engineer, 
Surveyors, etc.) 
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III. EQUIPMENT 
 

(a) What equipment do you own, rent, or intend to buy for use on this project.  (Please include any 
attachments.) 

 

Quantity 
  Item 

  
Description, 

Capacity, 
Size, etc. 

 Condition  
Years of 
Service 

 
 

Present 
Location 

 
 

Date 
Available 

for this 
Project 

 
 

            

 
 

            

 
 

            

 
 

            

 
 

            

 
 

            

 
 

            

 
 

            

 
IV.  AWARD OF CONTRACT 
 

(a) If awarded this contract, do you intend to sublet any portion of this work?  If so, 
state items numbers, or description, and if known, the name and address of the 
subcontractor. 

 
  
 
  
 
  
 
  
 
  
 
(b) Work presently under contract to, or pending award to, your organization.  (Please 

include any attachments.) 
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Contract No. 
or Description  Total cost of 

Project  Amount of Work 
Completed  Amount to be 

Completed  Probable Date 
of Completion 

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
(c) List some principal projects completed by your organization.  (Please include any 

attachments.) 
 

Description of Work  General or Sub (If Sub, 
what type of work)  Your Contract 

Amount  Year 

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

(d) Have you ever performed work for the U. S. Government?               Any State 
government?               Any County or City government?              If yes to any of 
these, please list which agency, references, phone numbers, and contact persons. 
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(e) Have you ever failed to complete any work awarded to you?               If so, where 
and why. 
 
  
 
  
 
  
 

(f) Has any officer or partner of your organization ever been an officer or partner of 
some other organization that failed to complete a construction contract?               
If so, state name of individual, other organization and reason therefore. 
 
  
 
  

 

  
             

(g) Has any officer or partner of your organization ever failed to complete a 
construction contract handled in his/her own name?              If so, state name of 
individual, name of owner and reason therefore. 

 
 
  
 
  
 
  

 

 

 



IFB # 1195636 

80 

V.  BIDDER CERTIFICATION 

 
The above statements are certified to be true and accurate, and we have the equipment, labor, 

supervision, and financial capacity to perform this Contract, either with our organization, or with 
subcontractors. 
 

Dated at  

this 

 

day of 

 

, 2026 

 

   

By: 

 

     

    (Title of Person Signing) 
     

    (Name of Organization) 

State of 

    

County of 

    

 

Being duly sworn that he/she is 

 

 

of 

 

(Title)  (Name of Organization) 

the answers to the foregoing questions and all statements therein contained are true and accurate. 

Sworn to before me this 

 

day of 

 

, 2026 
       

     

    Notary Public 

My commission expires     
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ATTACHMENT I. 

Informational Wage Rates – Prevailing Wage 

 

 

 



INFORMATIONAL WAGE RATES

The wage rates listed below are published by the State of Maryland, Division of Labor and Industry, Prevailing 

Wage Unit.

The wage rates posted on this site are provided for informational purposes ONLY.

The wage and fringe rates may change between the time of issuance of the wage determinations and the award of 

the public works contract. Therefore, prior to the award of the public works contract, verification must be made with 

the public body, to insure that the rates contained in this determination are still prevailing.

These Informational Prevailing Wage Rates may not be substituted for the requirements of 

pre-advertisement for bids or onsite job posting for a public work contract that exceeds $250,000 in value and 

either of the following criteria are met: (1) the contracting body is a unit of State government or an instrumentality of 

the State and there is any State funding for the project; or (2) the contracting body is a political subdivision, agency, 

person or entity (such as a county) and the State funds 25% or more of the project.

MONTGOMERY COUNTY HIGHWAY CONSTRUCTION 

Print Date 

Oct 14, 2026

CLASSIFICATION

PURI 

RUCTON SE Leng 

MODIFICATION 

REASON 

BASIC 

HOURLY 

RATE 

BORROWED 

FROM 

FRINGE
BENEFIT
PAYMENT

BALANCING TECHNICIAN CR $46.96 033 $24.45

BRICKLAYER AD $25.50 $0.00

CARPENTER AD $32.28 $0.00

CARPENTER - SHORING SCAFFOLD BUILDER AD $35.89 $14.60

CARPET LAYER AD $35.10 $15.33

CEMENT MASON AD $24.00 $0.00

ELECTRICIAN AD $59.50 $23.06

IRONWORKER - REINFORCING CR $36.60 033 $26.06

IRONWORKER - STRUCTURAL CR $39.30 033 $27.14

LABORER - AIR TOOL OPERATOR AD $33.88 $9.20

LABORER - ASPHALT PAVER AD $33.88 $9.20

LABORER - ASPHALT RAKER AD $29.58 $9.20

LABORER - BLASTER - DYNAMITE AD $33.88 $9.20

LABORER - BURNER AD $33.88 $9.20

LABORER - COMMON AD $29.58 $9.20

LABORER - CONCRETE PUDDLER AD $29.58 $9.20

LABORER - CONCRETE SURFACER AD $33.88 $9.20

LABORER - CONCRETE TENDER AD $29.58 $9.20

LABORER - CONCRETE VIBRATOR AD $29.58 $9.20

LABORER - DENSITY GAUGE AD $29.58 $9.20

LABORER - FIREPROOFER - MIXER AD $29.58 $9.20

LABORER - FLAGGER AD $29.58 $9.20

LABORER - GRADE CHECKER AD $29.58 $9.20

LABORER - HAND ROLLER AD $29.58 $9.20

LABORER - HAZARDOUS MATERIAL HANDLER AD $33.88 $9.20

LABORER - JACKHAMMER AD $29.58 $9.20

LABORER - LANDSCAPING AD $29.58 $9.20

LABORER - LAYOUT AD $29.58 $9.20

LABORER - LUTEMAN AD $29.58 $9.20

LABORER - MASON TENDER AD $33.88 $9.20

LABORER - MORTAR MIXER AD $29.58 $9.20
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LABORER - PIPELAYER AD $33.88 $9.20

LABORER - PLASTERER - HANDLER AD $29.58 $9.20

LABORER - SCAFFOLD BUILDER AD $33.88 $9.20

LABORER - TAMPER AD $29.58 $9.20

LINEWORKER/UNDERGROUND MECHANIC CR $34.18 $7.04

MARINE - DIVER CR

e rnen  rend ratorlTI a

$37.74 033 $14.73

MILLWRIGHT CR $29.00 033 $0.00

PAINTER - BRIDGE CR $45.00 033 $17.01

PAINTER-INDUSTRIAL CR $32.88 $14.33

PILEDRIVER CR $37.74 033 $14.73

PLUMBER AD $51.25 $23.10

POWER EQUIPMENT OPERATOR - ASPHALT DISTRIBUTOR AD $33.25 $1.32

POWER EQUIPMENT OPERATOR - BACKHOE AD $35.00 $10.42

POWER EQUIPMENT OPERATOR - BOOM TRUCK AD $36.72 $5.61

POWER EQUIPMENT OPERATOR - BROOM / SWEEPER AD $28.95 $10.42

POWER EQUIPMENT OPERATOR - BULLDOZER CR $34.00 021 $14.05

POWER EQUIPMENT OPERATOR - CRANE AD $45.49 $5.61

POWER EQUIPMENT OPERATOR - DRILL - RIG CR $34.00 021 $14.05

POWER EQUIPMENT OPERATOR - EXCAVATOR AD $33.52 $7.52

POWER EQUIPMENT OPERATOR - FORKLIFT CR $31.04 021 $14.05

POWER EQUIPMENT OPERATOR - GRADALLURPAD $36.42 $10.42

POWER EQUIPMENT OPERATOR - LOADER AD $30.00 $2.56

POWER EQUIPMENT OPERATOR - MECHANIC AD $32.30 $0.00

POWER EQUIPMENT OPERATOR - MILLING MACHINE AD $27.70 $0.00

POWER EQUIPMENT OPERATOR - PAVER AD $28.21 $0.00

POWER EQUIPMENT OPERATOR - ROLLER - ASPHALT AD $25.90 $6.53

POWER EQUIPMENT OPERATOR - ROLLER - EARTH CR $28.95 033 $10.42

POWER EQUIPMENT OPERATOR - SCREED AD $28.49 $6.53

POWER EQUIPMENT OPERATOR - SKID STEER (BOBCAT) AD $25.00 $0.00

POWER EQUIPMENT OPERATOR- TRANSFER MACHINE OPERATOR CR $28.46 033 $14.76

POWER EQUIPMENT OPERATOR-VACUUM TRUCK CR $38.60 021 $15.75

RESILIENT FLOOR AD $35.10 $15.33

SPRINKLERFITTER CR $42.32 033 $26.05

STONE MASON AD $33.00 $0.00

TILE & TERRAZZO FINISHER CR $28.85 033 $12.85

TRUCK DRIVER - DUMP AD $22.00 $0.00

TRUCK DRIVER - FLATBED CR $20.00 033 $0.00

TRUCK DRIVER - LOWBOY AD $24.75 $2.00

TRUCK DRIVER - TACK/TAR TRUCK AD $23.47 $6.53

UNDERGROUND CABLE SPLICER CR $29.49 $4.64

UNDERGROUND GAS MECHANIC CR $29.57 $8.82

Incidental Craft Data: Caulker, Man Lift Operator, Rigger, Scaffold Builder, and Welder receive the wage and 

fringe rates prescribed for the craft performing the operation to which welding, scaffold building, rigging, operating a 

Man Lift, or caulking is incidental.
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These Informational Prevailing Wage Rates may not be substituted for the requirements of 

pre-advertisement for bids or onsite job posting for a public work contract that exceeds $250,000 in value and either 

of the following criteria are met: (1) the contracting body is a unit of State government or an instrumentality of the 

State and there is any State funding for the project; or (2) the contracting body is a political subdivision, agency, 

person or entity (such as a county) and the State funds 25% or more of the project.

Modification Codes:

(AD) 17-209 Annual Determination from Survey Wage Data Received 

(CH) 17-211 Commissioners' Hearing 

(CR) 17-208 Commissioners' Review 

(SR) 17-208 Survey Review by Staff

Each "Borrowed From" county is identified with the FIPS 3-digit county code 

unique for the specific jurisdiction in Maryland.

For additional information on the FIPS (Federal Information Processing Standard) code, 

see http://www.census.gov/datamap/fipslist/AllSt.txt

The Prevailing Wage rates appearing on this form were originally derived from Maryland's annual Wage Survey. The 

Commissioner of Labor & Industry encourages all contractors and interested groups to participate in the voluntary Wage Survey, 

detailing wage rates paid to workers on various types of construction throughout Maryland.

A mail list of both street and email addresses is maintained by the Prevailing Wage Unit to enable up-to-date prevailing wage 

information, including Wage Survey notices to be sent to contractors and other interested parties. If you would like to be 

included in the mailing list, please forward (1) your Name, (2) the name of your company (if applicable), (3) your complete postal 

mailing address, (4) your email address and (5) your telephone number to PWMAILINGLIST@dllr.state.md.us. Requests for 

inclusion can also be mailed to: Prevailing Wage, 1100 N. Eutaw Street - Room 607, Baltimore MD 21201-2201.REND OF REPORT

ONLE
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Removal & Replacement of Concrete Curb & Sidewalk in Business 

Districts County Wide 
 
 

SECTION D 
 

ADDITIONAL CONTRACT PROVISIONS 

 
 
 

All work for this Contract shall conform to the Maryland Department of Transportation, State 
Highway Administration's General Provisions and TECHNICAL REQUIREMENTS of 
the specifications manual entitled, "Standard Specifications for Construction and Materials" latest 
edition, including all revisions thereof, and additions thereto, and these Special Provisions and 
Special Provision Inserts included in this Invitation for Bids.  

  
GENERAL PROVISIONS and TERMS AND CONDITIONS of the Maryland Department of 
Transportation, State Highway Administration, “Standard Specifications for Construction and 
Materials”, latest edition and all additions and revisions thereto do not apply to this Contract 
Document.  
 
In the event that any of the above Contract requirements and/or specifications conflict with the 
Montgomery County Procurement Regulations, the Montgomery County Procurement Regulations 
shall prevail. 
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SECTION – D 
ADDITIONAL CONTRACT PROVISIONS 

 
 

D-1: ASPHALT MIX MATERIALS 
This Contract includes Asphalt Mixes using virgin materials and Asphalt Mixes that can include Reclaimed 
Asphalt Pavement (RAP) materials. RECLAIMED ASPHALT PAVEMENT (RAP) IS CAPPED AND 
WILL NOT EXCEED THE PERCENTAGES AS STATED IN EACH QUOTATION ITEM. Any 
Asphalt Mixes, including mixes containing RAP, submitted on the Source of Supply for the MCDOT 
Materials Lab’s review and approval must be FINAL MIXES as VERIFIED by the Maryland State 
Highway Administration’s Office of Materials and Technology.  Asphalt Mixes that are not FINAL 
MIXES as VERIFIED by the Maryland State Highway Administration’s Office of Materials and 
Technology shall be disapproved and rejected. Unless specifically noted, Asphalt Mix will include Hot and 
Warm Asphalt.  
 
 
D-2: ASPHALT MIX PAVEMENT QUALITY CONTROL PLAN 
At least thirty (30) days prior to the placement of any Asphalt Mix pavement, the Contractor must submit 
a Plant Quality Control Plan and a Field Quality Control Plan in writing to the Contract Administrator or 
Designee for review and acceptance.  The plans shall be in accordance with the current Maryland State 
Highway Administration’s Standard Specifications for Construction and Materials Section 504.03 and all 
additions and revisions thereto.  No Task Orders will be issued until the Contractor provides acceptable 
Asphalt Mix QA – QC plans to the County. 
 
 
D-3: AUTHORITY AND DUTIES OF INSPECTORS 
County Inspectors are authorized to inspect and measure all work done and all material furnished. Such 
inspection may extend to all or any part of the work and to the preparation, fabrication, or manufacture of 
the materials to be used. The Inspector is not authorized to revoke, alter or waive any requirements of the 
Contract, nor is he/she authorized to approve or accept any portion of the complete project. He/she is 
authorized to call the attention of the Contractor to any failure of the work or materials to conform to the 
Contract. He/she shall have the authority to reject materials or suspend the work until any questions at issue 
can be referred to and decided by the Contract Administrator or Designee. Inspectors shall perform their 
duties at such times and in such manner as will not unnecessarily impede progress on the Contract. 
 
The Inspector shall in no case act as foreman or perform other duties for the Contractor, nor interfere with 
the management of the work by the latter. Any advice, instruction, direction or other order which the 
Inspector may give the Contractor shall not be construed as binding the Contract Administrator or Designee 
in any way or releasing the Contractor from fulfilling all the terms of the Contract. 
 
Where there is disagreement between the Contractor (or his/her representative) and the Inspector, such as 
refusal by the Contractor to use properly approved material, performing work not in compliance with Plans 
and/or Specifications, and/or refusing to suspend work until problems at issue can be referred to and decided 
by the Contract Administrator or Designee, the Inspector will immediately direct the Contract 
Administrator’s or Designee's attention to the issues of disagreement. If the Contractor still refuses to make 
corrections, comply or suspend work, the Contract Administrator or Designee will prepare and deliver in 
writing to the Contractor, by mail or otherwise, a written order suspending the work and explaining the 
reason for such shutdown. As soon as the Inspector is advised of the delivery of the shutdown order, the 
Inspector shall immediately leave the site of the work and any work performed during the Inspector's 
absence will not be accepted or paid for and may be required to be removed and disposed of at the 
Contractor's expense. 
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D-4: CARE AND PROTECTION OF THE WORK 

From the commencement of a Task Order and until its completion, the Contractor shall be solely responsible 
for: 
 

(a) the care of the work, or materials provided and/or installed as part of this contract; 
 
(b) all injury or damage to the work from whatever cause and restoration shall be made good at his/her 

own expense; and 
 
(c) means of protection for all materials intended to be used in the work and for work in progress, as 

well as completed project until accepted by the County. 
 
 

D-5: COMPLIANCE WITH MARYLAND VEHICLE LAWS 
The Maryland Vehicle Law requires each motor vehicle, trailer, semi-trailer, and pole trailer driven on a 
highway to be registered. 

 
There are some exceptions to this general requirement concerning nonresidents. If a nonresident is operating 
a vehicle in Maryland as described below the nonresident exemption is not applicable, and the vehicle being 
operated shall be titled and registered in conformance with the applicable Motor Vehicle Laws when the 
vehicle is: 
 

(a) Used for transporting persons for hire, compensation, or profit; 
 
(b) Regularly operated in carrying on business in this County; 
 
(c) Designed, used, or maintained primarily for the transportation of property; or 
 
(d) In the custody of any resident for more than 30 days during any registration year. 

 
In addition to the titling and registration requirements for vehicles being operated in Maryland, all 
equipment being used shall be properly identified. Maryland classifies this equipment as “Special Mobile 
Equipment”, which is defined as a vehicle that: 
 

(a) Is not used primarily for highway transportation or property, and 
 
(b) Is operated or moved on highway only as an incident to its non-highway use.  

 
Special mobile equipment includes a trailer, road construction or maintenance machine, mobile crane, ditch 
digger, well driller, concrete mixer, job site office vehicle, or portable power generator. 
 
An interchangeable license plate is issued to special mobile equipment; however, titling is not required. 
 
For additional information concerning the requirements for titling and registering vehicles in Maryland, 
contact the Motor Vehicle Administration, Chief, Division of Vehicle Registration. 
 
The Contractor shall adhere to all State Motor Vehicle Laws and safety regulations. 
 
 
D-6: CONSTRUCTION AND MATERIAL DEFINITIONS 

D-6.01: Award - The decision by the Montgomery County Office of Procurement to execute a 
purchase agreement or Contract after all necessary approvals have been obtained. 
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D-6.02: Base Course - The one or more layers of specified material and thickness placed on a sub-
base or a subgrade to support a surface course. 

 
D-6.03: Certification - A document which verifies that the material and work complies with the 

applicable specifications and includes the actual test results to confirm the statement. The 
contents of the certification shall be on the Contractor's/vendor's/manufacturer's letterhead or 
approved document and shall be duly signed by a company officer.  Certifications for metal 
products, when required, shall include a statement that the material was melted and 
manufactured in the United States except as provided in Section 165 of the Surface 
Transportation Assistance Act of 1982, as amended by Section 1041(a) and 1048(a) of the 
Intermodal Surface Transportation Efficiency Act of 1991 regarding the furnishing and 
coating of iron and steel products. A nationwide waiver for this provision has been granted 
for pig iron and processed, pelletized, and reduced iron ore. 

 
D-6.04: Culvert - Any structure not classified as a bridge which provides an opening under any 

roadway. 
 
D-6.05: Designee – the Contract Administrator may delegate some duties to other parties within the 

MCDOT construction team. As specified in Section C – SPECIAL TERMS AND 
CONDITIONS, paragraph 7, identifies the Contract Administrator under this solicitation. If 
a Designee is assigned to represent the County, in any capacity, the Contract Administrator 
will do so in writing for record of designation. Only if a Designee has been assigned, in 
writing, will any other party be authorized to discuss, but not implement negotiated changes 
to the contract terms and/or conditions; dispute resolution; and variation from any of the 
contract requirements and/or specifications. 

 
D-6.06: Drainage Ditch - In general, any open water course other than gutters, constructed as 

indicated in the Contract Documents. 
 
D-6.07: Laboratory or MCDOT Materials Control Center - The Montgomery County Department 

of Transportation Materials Control Center or any other testing laboratory designated by the 
Montgomery County Department of Transportation Materials Control Center. 

 
D-6.08: Materials - Any substances specified for use in the construction of the project and its 

appurtenances. 
 
D-6.09: MCDOT - Montgomery County Department of Transportation. 
 
D-6.10: MdMUTCD - Maryland Manual on Uniform Traffic Control Devices. 
 
D-6.11: Median - The portion of a divided highway separating the traveled ways for traffic in 

opposite directions. 
 
D-6.12: MSHA or Administration - In the current Maryland Department of Transportation, State 

Highway Administration's Specifications entitled, "Standard Specifications for Construction 
and Materials" and these Special Provisions, the designation "MSHA" (Maryland State 
Highway Administration) or "Administration" shall mean MCDOT (Montgomery County 
Department of Transportation). 

 
D-6.13: Pavement Structure - The surface, base, or subbase course placed in layers on a subgrade 

to support and distribute the traffic load to the roadbed. 
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D-6.14: Plans - The official drawings issued by the County as part of the Contract Documents, 
including those incorporated in the Contract Documents by reference. 

 
D-6.15: Profile Grade - The trace of a vertical plane intersecting the top surface of the proposed 

wearing surface usually along the longitudinal center line of the roadway. Profile grade 
means either elevation or gradient of the vertical plane. 

 
D-6.16: QPL - Shall mean the Maryland State Highway Administration’s Office of Materials 

Technology Qualified Products List, and when applicable includes the Montgomery County 
Depart of Transportation’s Materials Testing Lab. 

 
D-6.17: Ramp - A connecting roadway between two intersecting highways at a highway separation. 
 
D-6.18: Right-of-Way - The area acquired and reserved by the County for use in constructing the 

proposed and authorized improvement and appurtenances. 
 
D-6.19: Roadbed - The graded portion of a highway within the top and side slopes prepared as a 

foundation for the pavement structure and shoulders. 
 
D-6.20: Road, Highway, Street, or Roadway - The words road, highway, street and roadway 

include rights-of-way, surfaces, subgrades, shoulders, median dividers, drainage facilities 
and structures, roadway cuts, roadway fills, traffic barriers, bridges, highway grade 
elimination structures, tunnels, overpasses, underpasses, interchanges, entrance plazas, 
approaches, and other structures forming an integral part of a street, road, or highway; 
including bicycle and walking paths and related storm water management facilities and 
structures. Any other property acquired for the construction, operation, or use of the highway. 

 
D-6.21: Roadside - A general term denoting the area adjoining the outer edge of the roadbed within 

the right-of-way. Extensive areas between the roadways of a divided highway may also be 
considered roadside 

 
D-6.22: Roadside Development - Work for the preservation of natural and landscaped areas and the 

rehabilitation and protection against erosion of all areas disturbed by construction through 
turf establishment and the placing of other ground covers, suitable planting, and other 
improvements to increase the effectiveness and enhance the appearance of the highway. 

 
D-6.23: Rock - The presence of rock shall not entitle the bidder / contractor to additional 

compensation beyond the unit prices stipulated or bid for any class excavation or any other 
item found on the quotation sheets. 

 
D-6.24: Seal Coat - An application of asphalt material followed by an application of cover coat 

aggregate. 
 
D-6.25: Shoulder - The portion of the roadbed contiguous with the traveled way for accommodation 

of stopped vehicles, for emergency use, and for lateral support of base and surface courses. 
 
D-6.26: Sidewalk - The portion of the roadway constructed for use by pedestrians. 

 
D-6.27: Slopes - The inclined graded areas beyond the shoulder, extending from the shoulders to the 

natural, undisturbed surface of the ground. 
 

D-6.28: Source of Supply - A written document submitted by the Contractor to Montgomery 
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County for approval that lists the sources from which the Contractor proposes to obtain 
each material item that the Contractor intends to install or incorporate into the work.  This 
document shall list the contract number, bid item number and material(s) to be used for 
each bid item.  The source for each of these materials shall be listed with the supplier’s 
name and address; and the manufacturer’s and/or fabricator’s name and address.  The 
County’s approval of the proposed source for each material indicates that the submitted 
manufacturer has previously and successfully produced the specified material(s) for 
Montgomery County or the Maryland State Highway Administration; and the materials will 
be produced in accordance and in full compliance with the specifications referenced in this 
solicitation.   
 
Approval does not imply that the material(s) are approved for payment. Approved sources 
of supplies do not waive any required sampling and testing as specified or referenced 
elsewhere in the contract document. No material unapproved or pending approval shall be 
used in the construction of any of the work. For material sources of supply from new 
suppliers or manufacturers to the County, approval will be contingent upon the 
manufacturer providing documentation suitable to the County that the manufacturer has 
successfully produced the intended materials in accordance with national standards for 
other states and/or local governments.  Approval of any materials will be at the sole 
discretion of Montgomery County and upon certification of testing data provided by the 
manufacturer which demonstrates that the materials are produced in accordance with the 
specifications and/or national standards as approved by the County.  
 
No asbestos or asbestos-like material will be permitted in materials used in unbound 
surfaces where vehicular and/or pedestrian traffic will be maintained.  Approval of 
materials by MCDOT will not relieve the Contractor from sole and full responsibility to 
ensure that the materials, regardless of source, meet all specifications; conform with all 
Federal, State and County ordinances and regulations; and are free from any material or 
substance, that would pose a health risk to the public due to normal short or long term 
exposure.  
 
Note: Any required testing as referenced above will be at the expense of the manufacturer or 
Contractor. 

 
D-6.29: Standards - The official Standards for Highway and Incidental Structures, maintained on 

the Maryland State Highway Administration website. The latest incorporated revisions 
issued on or before the date of advertisement of the Contract. 

 
D-6.30: Standard Specifications - The most current book of Specifications entitled "Standard 

Specifications for Construction and Materials" published by the State Highway 
Administration and intended for general application and repetitive use. 

 
D-6.31: State - The word State shall mean Montgomery County Government acting through its 

authorized representative.  The changing from MSHA to County shall not be to the exclusion 
of MSHA and FHWA Reviews and any references to the individual State Highway 
Administration’s standards as specifications.  Where appropriate within the text of the SHA 
standards and specifications, the word State shall mean County. 

 
D-6.32: Structures - Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing, manholes, 

end walls, buildings, sewers, service pipes, underdrains, foundation drains, steps, fences, and 
other features that may be encountered in the work and not otherwise classified. 
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D-6.33: Subbase - The layers of specified or selected material of designed thickness placed on a 
subgrade to support a base course or surface course. 

 

D-6.34: Subgrade - The top surface of a roadbed upon which the pavement structure, shoulders, and 
curbs are constructed. 

 
D-6.35: Substructure – All of that part of the structure below bottoms of bearings of simple and 

continuous spans, skewbacks of arches and tops of footings of rigid frames, together with the 
back walls and wing walls. 

 
D-6.36: Superstructure – All of that part of the structure above bottoms of bearings of simple and 

continuous spans, skewbacks of arches and tops of footings of rigid frames, except as noted 
above for substructure. 

 
D-6.37: Supplemental Specifications - Additions and revisions to the Standard Specifications. 

generally, include new or improved procedures, construction items or materials developed 
subsequent to the publication of Standard Specifications. 

 
D-6.38: Surface Course - One or more layers of a pavement designed to accommodate the traffic 

load. 
 
D-6.39: TCP and TTCP - shall mean Temporary Traffic Control Plan. 
 
D-6.40: Traveled Way - The portion of the roadway for the movement of vehicles, exclusive of 

shoulders. 
 
D-6.41: Trench - An excavation made for the purpose of installing or removing pipes, drains, catch 

basins, etc., which is later refilled. 
 
D-6.42: American Concrete Institute (ACI) Certified Concrete Flatwork Finisher – To be 

granted a Certification as an ACI Certified Concrete Flatwork Finisher an individual must 
obtain a passing grade on the written examination PLUS either:  

 
• Possess 1,500 hours of actual on-the-job finishing* experience (approximately one 

year of regular full-time work) AND successfully complete the performance 
examination, OR 
 

• Possess 4,500 hours of actual on-the-job finishing* experience (approximately three 
years of regular full-time work). 

 
D-6.43: American Concrete Institute (ACI) Certified Concrete Flatwork Technician – To be 

granted a Certification as an ACI Certified Concrete Flatwork Technician an individual must 
obtain a passing grade on the written examination.  Individuals with Flatwork Technician 
certification can upgrade to full Flatwork Finisher status upon submittal and approval of 
sufficient work experience or successful completion of the ACI performance evaluation.  

 
 
D-7: COOPERATION BETWEEN CONTRACTORS 
Separate Contractors on adjoining or overlapping work shall cooperate with each other as necessary. Such 
cooperation shall include:  

(a) Arrangement and conduct of work. 
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(b) Storage and disposal of materials, etc., by each in such manner as not to unnecessarily interfere 
with or hinder the progress of the work being performed by other Contractors.  Contiguous work 
shall be joined in an acceptable manner. 

 
The County or the Department shall have the right, at any time, to Contract for and perform other work on, 
near, over or under the work covered by this Contract. In addition, other work may be performed under the 
jurisdiction of another Local Government or State agencies. In such cases, when a dispute arises among 
Contractors, the Contract Administrator will decide which jurisdiction or entity will settle said dispute. The 
Contractor shall cooperate fully with such other Contractors and carefully fit his/her own work to such other 
work as may be directed by the Contract Administrator or Designee. 

 
The Contractor agrees that in the event of dispute as to cooperation the Contract Administrator or Designee 
will act as referee. The Contractor agrees to make no claims against the County for any inconvenience, 
delay or loss experienced by them because of the presence and operations of other Contractors. 
 
 
D-8: FINAL MIXES AS VERIFIED BY THE MARYLAND STATE HIGHWAY 

ADMINISTRATION 
Any Asphalt Mixes submitted on the Source of Supply for the MCDOT Materials Control Center’s 
review and approval must be FINAL MIXES as VERIFIED by the current Maryland State Highway 
Administration’s Office of Materials and Technology and in accordance with Section 504 of the MSHA 
Standard Specifications for Construction and Materials. RECLAIMED ASPHALT PAVEMENT (RAP) 
IS CAPPED AND WILL NOT EXCEED THE PERCENTAGES AS STATED IN EACH 
QUOTATION ITEM. Asphalt Mixes that are not FINAL MIXES as VERIFIED by the Maryland State 
Highway Administration’s Office of Materials and Technology will be submitted as Tentative Mixes until 
approved or disapproved.  The County will allow installation of the Tentative asphalt mixes on County 
projects during the final verification process.  The Contractor is expected to complete final verification of 
a Tentative Mix within the placement of 1,000 tons of that mix.  The County may stop production of a 
tentative mix at any time after 1,000 tons of that mix has been placed on County projects.  The County will 
pay for the placement of the Tentative Mix at the bid price for the specific mix and will also apply the price 
adjustments as referenced in MSHA Standard Specifications Section 504 for any asphalt mix (tentative 
and/or approved mixes) installed during the verification process and considered defective or not conforming 
to the submitted mix design.  The Contractor will be responsible for all costs associated with the SHA 
verification of each mix and payment for those costs will be incidental to the Asphalt Mix items of work. 
 
There shall be no incentive payments made for providing Pavement Densities that meet the compaction 
requirements and no incentive payments made for providing Asphalt Mixtures that meet the Mix Design 
specifications.  Payment reductions for pavement density not meeting the specifications will be based on 
individual sub-lot core test data for a given lot and the lot average density as specified in Section 504 and 
Table 504A.  Payment reductions for density and for mixture will be made by adjusting the payment for 
Asphalt Mixes.  Payment reductions for density will be waived for portions of the pavement where a poor 
foundation is determined as the cause for inadequate density. 
 
At the discretion of the Contract Administrator or Designee, Asphalt Mix that does not meet the specified 
pavement density requirements and/or the approved asphalt mix design, shall be completely removed and 
replaced entirely at the Contractor’s expense and at no cost to the County. 
 
 
D-9: HIGH VISIBILITY SAFETY APPAREL POLICY (MSHA 05-30-17) 

 
D-9.01 BACKGROUND. Research indicates that high visibility garments have a significant 

impact on the safety of employees who work on highways and rights-of-way. In addition, 
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high visibility garments may help to prevent injuries and accidents and to make highway 
workers more visible to the motoring public, which ultimately improves traffic safety. 

 
D-9.02 STATEMENT OF POLICY. 
 

(a) The High Visibility Safety Apparel Policy provides a standardized apparel program. 
 
(b) The program seeks to improve the visibility of all persons who work on County 

highways and rights-of-way. 
 
(c) All apparel shall contain the appropriate class identification label. 
 
(d) Compliance with this policy is retroactive and becomes effective immediately. All 

affected employees shall receive high visibility apparel awareness training. 
 

D-9.03  APPLICABILITY. This policy applies to all County employees and all other persons 
who work on County highways and rights-of-way. All workers shall wear, at a minimum, 
Class 2 ANSI/ISEA 107-2020 apparel and shall meet the latest minimum standard as set 
by Federal, State, or County regulations, ordinance or law. 

 
(a) For County employees, this apparel shall have a fluorescent yellow-green 

background material color and be the outermost garment worn. 
 
(b) Retro-reflective material color for County employee apparel shall be silver or white 

and be visible at a minimum distance of 1,000 feet. The retro-reflective safety apparel 
shall be designed to clearly recognize and differentiate the wearer from the 
surrounding work environment. The retro-reflective material may be contrasted by 
fluorescent orange background material not exceeding one and one-half inches on 
either side of the retro-reflective material. 

(c) For non-County employees, this apparel shall be either fluorescent orange-red or 
fluorescent yellow-green background material color and be the outermost garment 
worn. 

(d) Retro-reflective material color for non-County employee apparel shall either be 
orange, yellow, white, silver, yellow-green, or a fluorescent version of these colors, 
and be visible at a minimum distance of 1,000 feet. The retro-reflective safety apparel 
shall be designed to clearly recognize and differentiate the wearer from the 
surrounding work environment. 

 
D-9.04 REFERENCES. 

 
(a) ANSI/ISEA 107/2020 standard - American National Safety Institute/International 

Safety Equipment Association 

(b) MUTCD 2023 or latest edition - Manual for Uniform Traffic Control Devices - Sections 
6D.03B and 6E.02 

(c) Visibility Research - The VCTR 1989 report concludes that fluorescent colors, when 
compared with non-fluorescent colors, enhance the daytime conspicuity of worker 
clothing. 
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D-9.05 DEFINITIONS. 

(a) Apparel - The outermost high-visibility garment worn by employees who work on 
County highways and rights-of-way. 

(b) Highways - All roads owned by Montgomery County, Maryland and maintained by 
the Department of Highway Services. 

(c) High Visibility- The ability for workers to be distinguishable as human forms to be 
seen, day and night, at distances that allow equipment operators and motorists to see, 
recognize, and respond. 

 
 

D-10: LAND, AIR AND WATER POLLUTION 
(a) The Contractor must incorporate all permanent erosion control features into the work at the earliest 

practicable time as required by the Contract Documents.  Temporary pollution and/or erosion 
control measures will be used to correct conditions that develop during construction that were not 
foreseen during design; that are needed prior to installation of permanent pollution and/or erosion 
control features; or that are needed temporarily to control erosion that develops during normal 
construction practices, but are not associated with permanent control features on the project. 

 
(b) The Contractor's attention is directed to the fact that temporary pollution and/or erosion control 

may include control measures outside the right-of-way or project site where such work is necessary 
as a direct result of project construction.  The Contract Administrator or Designee shall be kept 
advised of all such off-site control measures taken by the Contractor.  This shall not relieve the 
Contractor of the basic responsibilities for such work. 

 
(c) In case of failure on the part of the Contractor to control erosion, pollution or siltation, the Contract 

Administrator or Designee reserves the right to employ outside assistance or to use his/her own 
forces to provide the necessary corrective measures.  All expenses to include direct and indirect 
cost incurred by the Contract Administrator or Designee in the performance of such duties for the 
Contractor shall be withheld from monies becoming due to the Contractor. 

 (d) Contractors and suppliers must submit evidence to the County that the governing Federal, State and 
local air pollution criteria will be met.  This evidence and related documents will be retained by the 
County for on-site evaluation. 

 
(e) Control of Air Pollution 

(1) Air pollution is regulated by the Department of Environmental Protection (DEP) under 
State and County Law. 

(2) All trucks will be covered, consistent with the Maryland Motor Vehicle Laws. 
(3) Reasonable precautions, as determined by DEP, must be taken to prevent particulate matter 

from becoming airborne.  This includes, but is not limited to, dust from site preparation, road 
usage, and materials in handling. 

(4) Burning of trash, refuse or construction debris is strictly prohibited. 
(5) Permits for open burning of land clearing debris will be issued only if all of the following 

conditions are met: 
 

(A) DEP is convinced that there is no practical alternative disposal method 

(B) The material being burned originated on the site (e.g., no hauling of materials 
from elsewhere) 
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(C) Burning can be conducted at least 1,500 feet (497 meters), in any direction, from an 
occupied building or publicly maintained roadway 

(D) Burning will take place in an "air curtain destructor" approved for design and 
operation by DEP 

(6) If all the above conditions can be met, burning pit applications can be applied for and subject 
to approval, be obtained from the Division of Environmental Policy and Compliance, DEP, by 
calling 240-777-7748. 

 
(7) Take notice that, as a matter of law and policy, County Agencies and their contractors, enjoy 

no immunity from compliance with applicable laws and regulations.  Therefore, violators will 
be subject to civil citation and other remedies as allowed by law, including Stop Work Orders.  
If there are any questions, contact the Division of Environmental Policy and Compliance, DEP, 
at 240-777-7748. 

 
(f) Noise Control 
 

The Montgomery County Council enacted a comprehensive revision to the County Noise Control 
Ordinance (Chapter 31B, Montgomery County Code), including changes to the provisions 
concerning noise from construction activities. 

 
(1) General Ordinance Standards (Non-construction related) 
 

Maximum allowable sound levels, measured at the nearest receiving property line, are 65 dBA 
(A-weighted decibels) during daytime hours and 55 dBA during nighttime hours, for residential 
receiving properties (67 dBA daytime and 62 dBA nighttime for non-residential receiving 
property). Mixed Use Zones are considered residential. 
 
(A) "Daytime" means from 7 am to 9 pm weekdays and 9 am and 9 pm weekends and holidays. 
(B) "Nighttime" means from 9 pm to 7 am weekdays and 9 pm to 9 am weekends and holidays. 
(C) Receiving Property" means any property where people live or work and where noise is 

heard. 
 
(2) Construction Exemption and Standards 

 
"Construction" means temporary activities directly associated with site preparation, assembly, 
erection, repair, alteration, or demolition of structures or roadways. Construction Noise levels 
must be measured on a receiving property, but no closer than 50 feet from the noise source. 
 
From 7 am to 5 pm Weekdays, Construction Noise Levels must not exceed:  
75 dBA without a "Noise Suppression Plan"  
85 dBA with a "Noise Suppression Plan" 
 
"Noise Suppression Plan" means a written plan to use the most effective noise suppression 
equipment, materials, and methods appropriate and reasonable available for a particular type 
of construction. At all times other than 7 am to 5 pm weekdays, the general standards specified 
must be met. 
 
For example: Assuming residential or mixed-use receiving property, construction levels from 
5 pm to 9 pm weekdays and from 9 am to 9 pm on weekdays and holidays must not exceed 65 
dBA. From 9 pm to 7 am weekdays and 9 am on weekends and holidays, the standard is 55 
dBA, (this is unchanged from the previous ordinance). 
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Construction activities are also subject to the "Noise Disturbance" provisions of the Ordinance. 
Examples of Noise Disturbances are delivering materials or equipment or loading or unloading 
in a residential area or operating construction equipment with audible back-up warning devices 
during Nighttime Hours. 
 

(3) Summary - Construction Noise 
 
Residential noise areas are measured at nearest receiving property, but no closer than 50' from the 
noise source. 
 
 

Weekdays (Monday - Friday), 
7am to 5pm 

Without Suppression Plan 

 

75 dBA 
 

Weekdays (Monday - Friday), 
7am to 5pm 

With Suppression Plan 

 

85 dBA 
 

Weekdays (Monday - Friday) 
5pm to 9pm 

 

65 dBA 
 

Weekdays (Monday - Friday) 
9 pm to 7 am 

 

55 dBA 
 

Saturday, Sunday, Holidays 
9am to 9pm 

 

55 dBA 
 

Saturday, Sunday, Holidays 
9 pm to 9 am 

 

55 dBA 
 

In most circumstances in the County, the Receiving Property will be considered residential. In cases 
where the nearest receiving properties are non-residential, the standards will be 67 dBA/Daytime and 
62 dBA/Nighttime, except from 7 am to 5 pm weekdays, when the higher construction exemption 
prevails. 
 
While a Noise disturbance, as defined by the Ordinance, could conceivably occur at any time, it is most 
likely to happen during Nighttime hours. The most common complaint involves back-up beepers and 
can be avoided by employing lawful alternatives to audible devices. 

 
All trucks / equipment and support equipment shall be equipped with warning devices, reflectors, 
reflective signs, and lights meeting or exceeding all Federal, State, and Local laws and regulations. 
 
All vehicles must be equipped with a smart alarm system that provides a backup warning signal. This 
signal shall comply with County, State and Federal backup or reverse signal alarm requirements as well 
as noise control regulations.  
 
Vendors are required to provide quiet back up alarms on all trucks to reduce community noise 
complaints while also producing sound frequencies that enable workers, including those wearing 
hearing protection or who are hearing impaired, to instantly locate where the sound is coming from. 
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Each truck should be equipped with a device that utilizes smart alarm technology including but not 
limited to one of the following options: 
(1) Multi-Frequency back-up alarms manufactured by ECCO or approved equal that are an alternative 
to the potential noise pollution created by conventional tonal back-up alarms in confined or densely 
populated work areas. Multi-Frequency alarms should provide a warning signal for those in the danger 
zone of backing vehicles while minimizing disturbance to work site neighbors. These alarms operate 
by emitting sound at multiple frequencies attenuated above 4000Hz. 
 
(2) White Noise Sound reversing alarm functioning like the BBS-Tek Reversing and Warning Alarms 
as manufactured by Brigade Electronics or approved equal.  This device produces a warning sound that 
should be heard clearly and be easily located in the work zone then dissipate quickly outside the area 
of work to lessen the impact of noise on the surrounding areas. 
 
Most equipment manufacturers will have detailed noise performance specifications for their products. 
Many also provide silencing packages, both design and retrofit. 
 
Copies of the revised Ordinance will be mailed upon request. Contact the Division of Environmental 
Policy and Compliance at 240-777-7748. 
 
 

D-11: LIMITATIONS OF OPERATION 
The Contractor shall conduct the work at all times in such a manner and in such sequence as will assure the 
least interference with the public. 
 
 
D-12: LOAD AND SPEED LIMITATIONS 
The Bidder's attention is directed to the Annotated Code of Maryland, Transportation Article, Section 24-
206, authorizing the appropriate County authorities of Montgomery County, to establish such load limits 
and appropriate speed limits on County roads as may be necessary to preserve the roads and provide 
adequately for public safety. The Contractor is advised to consult with the Contract Administrator or 
Designee to ascertain the extent of any restrictions applicable to County roads that the County authorities 
may propose to establish in connection with the construction of a Contract. 
 
 
D-13: LOAD RESTRICTIONS 
 

(a) The Contractor shall comply with all State and local requirements pertaining to speed, size and weight 
of motor vehicles. It is the Contractor’s responsibility to be knowledgeable of all speed, size and 
weight restrictions on all roadways throughout the Montgomery County political boundaries at the 
time of bid. The Contractor must take into account, and will be responsible for, all additional costs 
and time associated with any modifications necessary to perform work at any location within the 
Montgomery County political boundaries. 

(b) The Contractor shall consider all posted bridges, the crossing of which might be contemplated by the 
work on the Contract. No loads more than posted limits will be allowed in the prosecution of the 
work on any Contract, unless the required permits are obtained from the appropriate State and local 
governmental agencies. 

(c) The Contractor shall consider possible detrimental effects of operating heavy paving and grading 
equipment contiguous to retaining walls, pipe culverts, arches, forms for concrete work as well as 
construction existing prior to performing work. 

(d) The Contract Administrator or Designee shall have the right to limit passage of heavy equipment 
(plus loads) when such passage or usage is causing apparent or visible damage to embankments, 
paving, structures or any other property. 
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(e) The Contract Administrator or Designee shall have the right to restrict the load size and/or have the 
Contractor provide tri-axle hauling units to avoid damaging embankments, paving, structures or any 
other property. 

 
D-14: LOCATION OF WORK 
Work under this Contract will be located within the political boundaries of Montgomery County, Maryland. 
It is the responsibility of the Contractor to be knowledgeable of the variety and scope of the County roadway 
infrastructure at the time of bid.  
 
 
D-15: MARYLAND MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MdMUTCD) 
REQUIREMENTS (MSHA 05-30-17) 
The 2011 Maryland Manual on Uniform Traffic Control Devices (MdMUTCD) is the legal State standard 
for traffic control devices.  All traffic control devices (temporary or permanent) utilized on County Task 
Orders shall be in conformance with the requirements provided in the 2011 Edition of the Maryland State 
Highway Administration’s MdMUTCD for Streets and Highways and/or as specified and directed by the 
Montgomery County Division of Traffic Engineering and Operations. 
 
 
D-16: MOVING EQUIPMENT 
The Contractor will not be permitted to move over or operate on any road (except on the road under 
construction) any power shovels, rollers, concrete mixers, cranes, tractors, or any other heavy equipment 
of weight or dimensions more than Maryland Motor Vehicle Law or County/State regulations without first 
obtaining the usual permit. In case of permits for oversize and overweight vehicle movements, attention is 
directed to Maryland Motor Vehicle Laws requiring the State to collect a fee on every such vehicle 
movement using highways of the County. The payment of and securing of such permit is required 
irrespective of whether the movement is in connection with a subject Contract or for other purposes. 
 
 
D-17: NATIONAL COOPERATIVE HIGHWAY RESEARCH PROGRAM (NCHRP) 
REPORT 350 AND THE MANUAL FOR ASSESSING SAFETY HARDWARE (MASH) 
COMPLIANCE FOR DEVICES USED IN THE MAINTENANCE OF TRAFFIC AND TRAFFIC 
CONTROL (MSHA 09-13-17) 

Except as otherwise specified in this section, all items for the temporary traffic control, including those 
listed under the following categories and permanent roadside hardware such as concrete barriers, W-beam 
barriers, cable barriers, end terminals, crash cushions, sign supports and all other breakaway hardware, shall 
be crashworthy in conformance with the appropriate test level as required by the safety crash testing and 
performance criteria published in the National Cooperative Highway Research Program (NCHRP) 
Report 350, “Recommended Procedures for the Safety Performance Evaluation of Highway Features” or 
the Manual for Assessing Safety Hardware (MASH).  When conformance with NCHRP Report 350 or 
MASH is required, provide the Contract Administrator or Designee with the manufacturers’ certifications 
that the devices comply with the specified criteria.   
 
All temporary and permanent roadside devices shall comply with MASH 2016 criteria by the relevant dates 
in accordance with the Joint Implementation Agreement memorandum dated January 7, 2016 between the 
American Association of State Highway and Transportation Officials (AASHTO) and Federal Highway 
Administration (FHWA).  This document may be downloaded from: 
 

https://safety.fhwa.dot.gov/roadway_dept/policy_guide/road_hardware/docs/memo_joint_implem 
entation_agmt.pdf 

 

https://safety.fhwa.dot.gov/roadway_dept/policy_guide/road_hardware/docs/memo_joint_implementation_agmt.pdf
https://safety.fhwa.dot.gov/roadway_dept/policy_guide/road_hardware/docs/memo_joint_implementation_agmt.pdf
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Unless specifically waived in the Contract Documents, only devices approved for use by Maryland State 
Highway Administration and the Montgomery County Division of Traffic Engineering and Operations may 
be used. 
 

 
D-17.01 Category 1 Devices 
These devices include cones, tubular markers, flexible delineator posts, and drums, none of which 
have any accessories or attachments, and are used for channelization and delineation. 
 

 D-17.02 Category 2 Devices 
These devices include Type I, II, and III barricades, portable sign supports with signs, intrusion 
alarms, drums, vertical panels, and cones, any of which having accessories or attachments. 
 
D-17.03 Category 3 Devices 

 
(a) Truck Mounted Attenuators (TMAs) and Trailer Truck Mounted Attenuators (TTMAs). 
 
(b) Temporary Barrier. 
 
(c) Concrete Barrier. 
 
(d) Traffic Barrier W Beam and Water Filled Barrier. 
 
(e) Steel/Aluminum Barrier. 
 
(f) Temporary End Treatments. 

 
D-17.04 Category 4 Devices 
These devices include area lighting supports, arrow panels, and portable variable message signs that 
may be portable or trailer-mounted. 
 
Category 1, 2 and 3 devices shall always conform to NCHRP Report 350 or MASH Criteria.  The 
AASHTO/FHWA Joint Implementation Agreement for MASH states that temporary work zone devices 
including category 4 devices manufactured after 12/31/2019 must be successfully tested to the 2016 
edition of MASH before 12/31/2019 and relevant devices manufactured on or before 12/31/2019 and 
successfully tested to NCHRP 350, the 2009 edition of MASH, or otherwise authorized may continue 
to be used throughout their normal service life.  Use of Category 4 devices shall comply with the 
provisions of Part 6 of the MD MUTCD. 
 
 

D-18: OCCUPYING WETLANDS (MSHA 05-30-17) 
The Contractor is hereby alerted to the importance of preserving wetland areas.  The Maryland State Highway 
Administration, in conjunction with the various environmental agencies, has developed these Contract 
Documents to minimize or eliminate disturbance and damage to existing wetland areas.  To accomplish this, 
the following must be rigidly adhered to: 
 

(a) Prior to performing any work on the project, the areas of wetland will be identified and marked as 
directed by the County.  All personnel of the Contractor or Subcontractors shall be alerted to these 
designated areas. 

 
(b) The Contractor or Subcontractors shall not impact any wetland or waterway, whether it be 

permanently or temporarily unless otherwise stipulated in the permit application and approved as 
an authorized action by the appropriate regulatory agency.  No fill shall be placed in these areas 
without a permit. 
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(c) If a Contractor or Subcontractor must impact a wetland or waterway that is not covered by an 

existing wetland permit, they shall immediately notify the Contract Administrator or Designee.  
The Contract Administrator or Designee will notify the Environmental Programs Division to 
determine the extent of any permit modification.  At that time the Environmental Programs Division 
will request a permit modification or submit a permit application. 

(d) If the Contractor impacts any wetland or waterway for which they do not have a wetland permit, 
they shall be responsible for restoring the wetland areas and possibly mitigating the wetland 
impacts to the full satisfaction of the environmental agencies, which could include monetary 
compensation. 

 
(e) The cost of restoration and mitigation of the impacted areas, to include all direct and indirect cost, 

shall be at no additional cost to the County. 
 
The importance of not abusing the wetland areas cannot be overemphasized.  Abuse of wetland areas could 
jeopardize the operation of the total Contract and could be cause for a shut-down.  If a shut-down occurs because  
of the Contractor's failure to secure the required permits (i.e. the Contractor’s method of work includes impacts 
not approved by previously acquired permits), the Contractor’s negligence, actions, failure to act, or operations, 
all costs and damages to the Contractor and to the State will be at no additional cost to the County.  
Noncompliance with these requirements will not be considered for an extension of Contract time. 
 
 
D-19: PAVEMENT MARKINGS INVENTORY 
Prior to the commencement of any activity which may remove or otherwise obliterate any existing roadway 
pavement markings, the Contractor shall inventory and diagram all existing pavement markings and submit 
the inventory and diagram to the Contract Administrator or Designee for review and acceptance.  Unless 
otherwise directed by the Contract Administrator or Designee, the location of all existing pavement 
markings shall be reestablished on the new pavement surface in accordance to the latest edition of the 
Manual of Uniform Traffic Control Devices.  The milling/grinding of the roadway surface, the placement 
of any Asphalt Mix overlay, the application of any type of pavement sealer will not be permitted until the 
pavement marking inventory and diagram has been submitted to and accepted by the Contract 
Administrator or Designee. 
 
The inventory of all existing pavement markings will not be measured but the cost shall be incidental to the 
pertinent Temporary Pavement Marking items and Permanent Pavement Marking items specified to be 
completed under the individual Task Order. 
 
 
D-20: PROJECT DESCRIPTION 
This Invitation for Bids will establish contract unit prices for items related to the execution of required 
work and safety improvements for the Removal & Replacement of Concrete Curb & Sidewalk in 
Business Districts County Wide. The work and safety improvements shall include but not be limited to 
the removal and replacement of concrete curb and gutters, sidewalks, ADA ramps and driveway aprons 
when applicable, the work may also include the installation of new concrete curb and gutters, sidewalks, 
ADA ramps and driveway aprons and other work as determined by the County. The length and width of 
the replaced or newly installed concrete sections shall be determined solely by the County.  The repair 
and/or replacement of infrastructure components are limited to those identified by the Contract 
Administrator or Designee. Work under this Contract will be located within the political boundaries of 
Montgomery County, Maryland. It is the responsibility of the Contractor to be knowledgeable of the 
variety and scope of the County roadway infrastructure at the time of bid.  
 
The Contractor acknowledges and understands that the County maintains the sole authority to determine 
program/project scope, pay items, and estimated/final quantities of each item for all Task Orders. 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

17 
 

Additionally, the County intends to utilize any item, regardless of bid price or quantity stated in the IFB 
to ensure the County receives the best value in each project scenario. The Contractor shall not rely on 
previous quantities used, historical quantities or combination of items, previous agreements or previous 
Contracts, when entering into this agreement or as a basis to dispute project scope, use of items, or 
sequence of work. 
 
This Summary Description does not in any way limit any scope of work, contractor responsibilities or 
requirements as outlined in this Solicitation. Contractors are responsible for each and every applicable 
Bid Quotation Item and all of the Terms and Conditions include or referenced herein.  
 
 
D-21: RIGHT-OF-WAY 
All work which is to be constructed under this Contract shall occur within the limits of the existing 
Montgomery County Right-of-Way.  Any additional easement(s) required by the Contractor for operations, 
plant, equipment, storage of materials, access to disposal areas, etc., must be obtained and paid for by the 
Contractor.  This includes all necessary permits required to construct temporary construction entrances to 
access areas located outside the designated limits of work and the MCDOT Right-of-Way.  The Contractor 
is not to assume that working for the Montgomery County Department of Transportation implies that he/she 
has permission to move across the MCDOT Right-of-Way in an un-inhibited manor.  The Contract 
Administrator or Designee will report all instances of the Contractor illegally crossing the MCDOT Right-
of-Way to the Montgomery County Department of Environmental Protection, the code enforcement agency 
in such matters.  In addition to any fines levied against the Contractor by the DEP, the payment for any 
future progress estimates will be withheld until the Contractor obtains any necessary permits and constructs 
a proper and legal construction entrance and/or restores the Right-of-Way back to its original condition as 
determined and approved both by the Contract Administrator or Designee and the DEP inspector. 
 
The Contractor shall not occupy any portions of the existing Right-of-Way, located outside the designated 
construction limits, for the purposes of conducting operations, setting up any type of plant, parking 
equipment, storage of materials, access to disposal areas, etc., without express written permission from the 
Montgomery County Department of Transportation or the property owner.  Whenever improvements are 
scheduled outside the limits of the right-of-way, a written authorization from the Owner will be on file.  In 
all other instances, the Contractor is to limit his/her operation to the existing right-of-way limits. 
 
 
D-22: SAFETY HAZARDS IN CONFINED SPACES 
The Contractor shall be responsible for gas detection in and ventilation of confined spaces. 
 
When procedures require workers to enter confined spaces such as steel or concrete box section type 
superstructures, particularly when the interior is closed off at both ends, the Contractor shall be cognizant 
of the potential health hazards. 
 
The Contractor shall adhere to all applicable MOSH and OSHA regulations. The Contractor shall have 
approved detecting devices available and shall conduct tests for oxygen content and presence of gases, such 
as combustible gas, carbon dioxide, methane, carbon monoxide, and hydrogen sulfide whenever any 
fabrication, erection, or inspection operations are to be performed within the confined spaces. The 
Contractor shall apply mechanical ventilation continuously to the confined space during occupancy to 
maintain the proper oxygen content and shall conduct air tests periodically during the occupancy. 
 
The Contractor shall provide to the County daily a copy of any and all Confined Space entry Permits. All 
employees entering a confined space shall be properly trained and equipped. 
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D-23: TREE CANOPY PROTECTION 
The Contractor is hereby notified that protection of tree canopies is of primary importance to Montgomery 
County, Md.  All trees and tree canopies must be protected in strict conformance with the Montgomery 
County, Md. Roadside Tree Law (Bill No. 41-12 made effective March 1, 2014) and the Montgomery 
County, Md. Tree Canopy Law (Bill No. 35-12 made effective March 1, 2014).  As a requirement of the 
Contract, the Contractor will be required to modify equipment so that no exhaust from the equipment is 
discharged directly into the tree canopies.  The County Inspector or the Chief of the Tree Maintenance 
Section will inspect and approve all modifications to equipment prior to commencing work. 
 
 
D-24: UNIT PRICE ADJUSTMENTS DUE TO FLUCTUATION IN THE PRICE OF ASPHALT 

BINDER 

A Unit Price Adjustment (UPA) will be made to provide additional compensation to the Contractor or a 
credit to the County for the fluctuation in the cost of asphalt binder. 
 
The Contractor must provide the Cold Patch Material mix design, specifying the liquid asphalt content, 
with the Source of Supply submittal. 
 
For adjustment purposes, the prevailing base index price will be the price specified for PG 64-22 (PG64S-
22) at time of bid opening.  Cost differentials between PG 64-22 (PG64S-22) and a binder specified shall 
be included in the price bid per ton for Asphalt.  A historical database will be maintained by the Maryland 
State Highway Administration. 
 
The UPA will be made when the index price for the month of placement increases or decreases more than 
5 percent of the price specified for PG 64-22 (PG64S-22) at time of bid opening. 
Should price changes exceed the budget appropriations for those items, the County may terminate the Task 
Order. The County initiates all price adjustments per this provision. 
 
Retroactive UPA adjustment requests will not be accepted by the County.  Only the fore mentioned Unit 
Price Adjustments are allowed. 

 
To calculate the Percent Change (PC): 

 
P C = [ (P p minus P b) divided by P b ] x 100 

 
Where: 

Pp = Index price for PG 64-22(PG64S-22) asphalt binder per ton for the month of placement 

Pb = Index price specified for PG 64-22 (PG64S-22) asphalt binder per ton at time of bid 
opening. 

 
To calculate the Unit Price Adjustment (UPA), for one ton of Asphalt Mix the following 
formula will be used: 
 
U P A = T x (P p minus (D X P b)) 
 
Where: 

T = Design target asphalt content of the material expressed as a decimal 
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D = 1.05 for Percent Change increases over 5 percent; 0.95 for Percent Change decreases over 
5 percent. 

Pp = Index price for PG 64-22(PG64S-22) asphalt binder per ton for the month of purchased 

Pb = Index price specified for PG 64-22 (PG64S-22) asphalt binder per ton at time of bid 
opening. 

 
 
D-25: UTILITY ACCEPTANCE 
At times, the Contractor may complete all work and punch list items, however utility inspection may be 
outstanding due to scheduling conflicts with various utilities. Upon completion of the work, and with the 
exception of any outstanding utility locations awaiting inspection, the County will issue a Letter of Acceptance 
to begin the two (2) year warranty period. The issuance of a Letter of Acceptance, and start of the warranty 
period, does not relieve the Contractor of any correction, changes or alterations as a result of the utility owner’s 
subsequent inspection. Contractor shall perform any remedial work required for utility locations irrespective of 
the Letter of Acceptance and/or warranty period. 

 
 

D-26: PORTABLE TOILET(S) 
The Contractor is required and must provide a Portable Toilet or Toilets on each job site on each and every day 
the Contractor works on the job site. All provisions of OSHA Standard Number 1915.88 to include adequate 
and readily accessible facilities, establishment of and implementation of a schedule for servicing, cleaning and 
supplying each facility and all other applicable requirements of the standard shall apply. The number of Portable 
Toilets required shall be governed by OSHA Standard 1915.88(d)(2). There will be no compensation for 
providing such facilities and the cost is considered incidental. Failure to provide Portable Toilets in accord with 
the requirements of this contract, may result in Suspension of the Work to include the assessment of liquidated 
damages, and/or the County providing such facilities and the Contractor being assessed all direct and indirect 
costs of said action.   

 
 

D-27: WORK ADJACENT TO PRIVATE PROPERTY 
This contract requires work to be performed adjacent to private properties that are to be considered as 
sensitive areas.  Prior to the start of work, the Contractor must submit a detailed work plan describing the 
equipment and methods of construction to be utilized to minimize the impact to public and private property 
including protection of trees, tree roots, grass areas, driveways, and other features common to residential 
neighborhoods. The Contractor in its plan shall include the smallest types of equipment to perform this 
work and minimize the impacts as described above. The operators must possess the skill to operate the 
equipment with minimal damage to existing conditions.  At the start of work and after the work plan is 
accepted by the County, the Contractor must demonstrate the ability to perform the work with the utmost 
care. If the County is not satisfied with the performance, a revised method and plan will be required. The 
Contractor will be responsible at its cost to restore areas unnecessarily damaged by its activities as 
determined by the County. 
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CATEGORY 100 
PRELIMINARY 

 
SECTION 104 – MAINTENANCE OF TRAFFIC 

(This task is incidental to Item 1001 & 1050) 
 

DELETE: Section 104.00 General of the latest edition of the Maryland Department of 
Transportation, State Highway Administration’s, “Standard Specifications for 
Construction and Materials”. 

 
INSERT: The following: 
 
104.00 GENERAL. 
This Section sets forth the traffic control requirements necessary for the safe and continuous maintenance 
of traffic throughout the area affected by the work and is intended to minimize inconveniences to the 
traveling public, while providing for the safety of motorists, pedestrians, and workers. Maintain vehicular 
and pedestrian traffic on or along any transportation facility as specified in the Contract Documents. 
 
When speed of traffic is noted, this means the posted speed or prevailing travel speed, whichever is 
higher, unless otherwise specified. 
 

All applicable Maintenance of Traffic equipment shall conform to NCHRP Report 350 and/or 
MASH criteria for Test Level 3. 
 
When no longer needed, remove items used for temporary maintenance of traffic from the project 
site. All removed items shall become the property of the Contractor, unless otherwise specified. 
 
Ensure that at least 90 percent of all reflective barrier markers, warning lights, and raised 
pavement markers are operational at any given time. Correct deficiencies within 24 hours after 
notification. 
 
Upon initial installation, temporary traffic control signs shall have at least 70 percent of the 
reflectivity specified in Section 950.03 over 90 percent of the reflectorized surface. Channelizing 
devices shall have at least 80 percent of the reflectivity specified in Section 950.03 over 90 
percent of the reflectorized surface. 
 
Replace damaged traffic control signs within four hours of notification. Take necessary corrective 
action, as approved, to adequately warn and protect the public until the signs are replaced. 

 
The Contract Documents will specify one or more of the items listed in the following sections.  
Any work that is specified to be accomplished for the Maintenance of Traffic, and is not 
listed as an individual item of work on the Quotation Sheets, shall be considered incidental 
to the pertinent Maintenance of Traffic items listed in the individual Task Order for this 
Contract and not measured for payment. 
 
It shall be the responsibility of the Contractor to maintain both highway and pedestrian traffic 
safely, adequately and continuously within and through all portions of the affected work area.  
Unless authorized by the Contract Administrator or Designee, only one (1) side of a street may be 
worked on at a time. 

 

http://onlinepubs.trb.org/onlinepubs/nchrp/nchrp_rpt_350-a.pdf
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The Contractor must submit an inventory and diagram of all existing lane markings prior to the 
patching, milling and/or placement of an Asphalt Mix overlay to the existing roadway surface. 
No equipment or material will be stored within the limits of the right-of-way areas where either 
vehicular or pedestrian traffic must be maintained. 
 
The Contractor shall provide adequate barricades, traffic drums, signs and arrow boards in 
accordance with the most recent edition of the Manual of Uniform Traffic Control Devices and in 
conformance with the most recent edition Montgomery County Work Zone Traffic Control 
Standards. 
 
Notwithstanding any reference to the standards presented in the latest revision of the 2011 
MdMUTCD, all traffic control devices (temporary or permanent) utilized on County Task Orders 
shall be in conformance with the requirements provided in the Montgomery County Work Zone 
Traffic Control Standards, July 2008, the 2011 or latest edition, including all revisions thereof, 
and additions thereto of the Maryland State Highway Administration’s MdMUTCD for Streets 
and Highways and the U. S. Department of Transportation, Federal Highway Administration, 
Manual of Uniform Traffic Control Devices for Streets and Highways, (MUTCD) 2009 Edition, 
or latest edition, including all addenda, additions and revisions thereof, and additions thereto. 
 
The Contractor will be solely responsible for all accidents and/or damage to person and/or 
property resulting from their operation. 
 
The Contractor must coordinate his/her work sequences so that there will be a minimum 
inconvenience to the traveling public.  The Montgomery County Department of Transportation, 
Division of Highway Service reserves the right to restrict the Contractor’s operation during peak 
traffic hours or at any other time on any street and/or roadway where in the opinion of the 
Contract Administrator or Designee an undesirable traffic condition warrants the same.  Peak 
traffic hours for this Contract are defined as those hours between 5 AM and 9 AM and the hours 
between 3 PM and 7 PM, EST. 
 
Any anticipated night work must be scheduled and approved by the Contract Administrator or 
Designee at least thirty (30) days in advance.  Night work must not be performed prior to the 
issuance of any required Noise Ordnance Waiver by the Montgomery County Department of 
Environmental Protection. 
 
No work will be permitted on Saturdays, Sundays, National, State, or County Holidays without 
the written permission of the Contract Administrator or Designee. 
 
As part of this Contract, the Contractor will be required to post “NO PARKING” signs as 
directed by the Contract Administrator or Designee a minimum of 48 Hours prior to commencing 
work on any roadway or street.  The Montgomery County Department of Transportation, 
Division of Highway Services will provide the signs for posting.  The Contractor must supply the 
labor to post the signs and then remove the signs when they are no longer needed.  It will be the 
responsibility of the Contractor to check the signs periodically prior to the scheduled date of the 
work.  The Contractor will immediately notify the County Administrator/Designee of any 
damaged or removed “NO PARKING” signs and replace them if so directed. 
 
NOTICE:  The posting and removal of “No Parking Signs” is considered incidental to 

the items of work specified for payment in each individual Task Order.  No 
additional compensation will be paid to the Contractor for the posting and 
removal of “No Parking Signs”. 
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Any construction activity requiring the flagging of motor vehicles shall be conducted as specified 
in the current edition of Montgomery County Work Zone Traffic Control Standards or in the 
Manual of Uniform Traffic Control Devices for Streets and Highways.  Only flaggers possessing 
a current and up to date certified flagger card from the Maryland State Highway Administration 
(MSHA) and/or the American Traffic Safety Services Association (ATSSA) shall perform 
flagging operations. 
 
Flaggers shall be competent, courteous, neat, and shall be equipped with safety vests and 
stop/slow paddles 
 
When it is necessary to remove any Traffic Regulatory Signs to facilitate construction, the 
Contractor must provide a temporary replacement sign or set up a traffic control flagging 
operation to compensate for the removal of the permanent sign during work hours.  The 
Contractor must re-set all regulatory signs back to their original position and original condition at 
the end of each workday. 
 
The Contractor shall develop a written Temporary Traffic Control Plan for all work zones in each 
Task Order. The plan must be submitted to and approved by the Montgomery County Department 
of Transportation, Division of Traffic Engineering and Operations, and the Contract 
Administrator or Designee, a minimum of seven (7) calendar days prior to the specified work 
commencement date. 
 
Access to any property adjacent to the limits of work shall not be blocked without prior 
coordination with the property owner.  The access to any property shall be maintained as close as 
possible in width to that of the existing access point. 
 
The Contractor shall be responsible for assuring that all warning lights, whenever used or 
required, are in good working order and are operated and maintained as specified in Section 6F-7 
of the MUTCD. 
 
Temporary pavement markings or channelizing devices shall be used to separate traffic lanes 
when construction work necessitates the use of such lanes other than the ones normally used by 
traffic.  Channelizing devices mostly used are plastic cones, traffic drums, vertical panels, 
barricades or barriers. 
 
No equipment or materials shall be stored or permitted to stand unprotected on the roadway or 
sidewalk surface, or adjacent to the roadway or sidewalk surface, where traffic is maintained. 
 
No material or equipment shall be stored on or adjacent to the road surface during non-work 
periods. 
 
Excavated material shall be stored away from the paved roadway whenever possible.  Any earth 
or fill material which might be dropped on the surface where traffic is being maintained shall be 
removed to avoid slippery conditions.  The use of a water wagon will be required as directed by 
the Contract Administrator or Designee for control of dust within the Task Order limits. 
 
All approved "Maintenance of Traffic" facilities, including signs, lights, traffic drums, barricades, 
etc., shall be in place before work is started.  Every effort shall be made to keep all traffic control  
devices timely.  All traffic control devices not applicable to the actual situation shall either be 
removed, covered or turned away from the drivers' view prior to the commencement of any work 
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activity.  The Contractor shall coordinate the installation or removal of traffic control devices 
with adjacent maintenance or construction Task Orders as necessary. 
 
Every effort shall be made to move the equipment and material in a safe manner.  Maryland State 
Highway Administration (MSHA) or American Traffic Safety Services Association (ATSSA) 
certified flaggers shall be employed to alter or direct traffic as and when necessary. 
 
The County reserves the right to modify or expand on the methods of temporary traffic control 
specified and to restrict working hours if, in the opinion of the Contract Administrator or 
Designee, the Contractor's operations are a detriment to traffic. 
 
All portable signs shall be mounted in such a manner that the bottom of the sign is at least one 
foot off the ground. 
 
The reflectorizing of the signs and channelizing devices shall be as per the MUTCD and in 
accordance with MSHA Specifications Section 950 and Section 950.03.  All "W" series signs 
shall be "black" legend on "orange" background. 
 
All flags attached to the temporary traffic control signs and Type III barricades will not be 
measured.  Their installation, maintenance, replacement, and removal will be incidental to the 
Temporary Traffic Signs item. 
 
The furnishing, installing, removing, resetting and maintenance of any steel plates, required for 
the construction of any Task Order, will not be measured for payment and shall be considered 
incidental to the pertinent items specified in this Contract Document and made part of the 
individual Task Orders. 
 
When uneven longitudinal paving joints are exposed to traffic, the Contractor shall erect warning 
signs in strict conformance with the latest editions, including all revision thereof, and additions 
thereto of the Montgomery County Work Zone Traffic Control Standards and the Manual of 
Uniform Traffic Control Devices.  The entire warning system shall be placed for all directions of 
travel. 
 

104.00.01 Unit Day. A Unit Day will consist of any approved usage within a 24-hour 
calendar day period.  Each Unit will be paid for only once per Unit Day.  When a Unit is 
used for only part of a day, it shall be measured and paid as a Unit Day. 
 
For this Contract, items measured and paid for at the Contract unit price per Unit Day 
include but are not limited to; Arrow Panel and Portable Variable Message Board.  There 
shall be no adjustment made to the Contract Unit Day unit price regardless the roadway 
classification and configuration (two lane, divided four lane, open section, closed section, 
etc.), and regardless of the amount of time it takes to complete each Task Order.  No 
payment shall be made for the Arrow Panel and Portable Variable Message Board items 
of work when the Contractor is not actively working on the subject Task Order on a 
scheduled workday with favorable weather and grade conditions and at no fault by the 
County. 

 
104.00.02 Contract Term. The term of the Contract is for ONE (1) year from the date of 
signature by the Director, Office of Procurement.  Before the Contract term ends, the 
Director may (but is not required to) renew this Contract, if the Director determines that 
renewal is in the best interest of the County.  The Contractor’s satisfactory performance 
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does not guarantee renewal of this Contract.  The Director may exercise this option to 
renew the Contract term for TWO (2) additional one-year periods. 

 
(a) Maintenance of Traffic. Temporary Traffic Signs, Drums and Cones for 

Maintenance of Traffic that are furnished, set and left in place, and set and removed 
daily shall be measured for payment once and ONLY ONCE for the entire duration 
of each Contract Term.  The beginning and the end of the construction season shall 
be of no consequence in the measurement and payment of these items.  When the 
Contract Term is divided by two calendar years, no additional payment shall be 
made at the beginning of the succeeding construction season for Temporary Traffic 
Signs, Drums and Cones for Maintenance of Traffic until: 

 
(1) The total payment quantity from the preceding construction season that is within 

the limits of the same Contract Term are exceeded. 
 

(2) An additional type/classification of sign or additional Drums and/or Cones for 
Maintenance of Traffic, that were not paid for during the previous construction 
season, are required for use during the second construction season and before the 
end of the current Contract Term. 

 
(b) Additional Contract Terms. Provided the Director, Office of Procurement renews this 

Contract for additional Contract Terms: 
 

(1) The total square feet of Temporary Traffic Signs for Maintenance of Traffic will 
be zeroed out. 

 
(2) The total number per each of the Drums for Maintenance of Traffic will be 

zeroed out. 
 
(3) The total number per Cone for Maintenance of Traffic will be zeroed out. 

 
Measurement and payment for these items will commence at the start of the new Contract 
Term.  Payment will be made for each Sign type/classification, Drum and Cone once and 
only once for the entire duration of the current Contract Term, regardless of the number 
of times the individual type/classification of Sign, Drum and Cone for Maintenance of 
Traffic, paid for in previous Task Orders, is used in succeeding Task Orders. 

 
104.00.03 Storage and Relocation. For any Temporary Traffic Signs, Drums and Cones 
for Maintenance of Traffic, the storage off site when construction activity is suspended 
due to seasonal weather constraints, the storage off site between Task Order assignments, 
the removal, transporting, and resetting, of the Temporary Traffic Signs, Drums and 
Cones for Maintenance of Traffic on a daily basis shall not be measured for payment but 
shall be considered incidental to the Contract unit price per paid for Temporary Traffic 
Signs, Drums and Cones for Maintenance of Traffic. 

 
 
104.01 – TEMPORARY TRAFFIC CONTROL PLAN (TTCP).  

 
DELETE: Section 104.01 — Temporary Traffic Control Plan of the Maryland Department of 

Transportation, State Highway Administration’s, “Standard Specifications for 
Construction and Materials” latest edition. 
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INSERT: The following: 
 
104.01 TEMPORARY TRAFFIC CONTROL PLAN (TTCP). 
 

104.01.01 DESCRIPTION. 
 

Develop and implement a TTCP.  The TTCP will include the design and placement of items such 
as signing, pavement markings, delineation, channelization, barriers, crash cushions, staging areas 
for equipment and material storage, and other items as required. 
 
TTCPs may be implemented within a single Task Order or jointly between two or more Task 
Orders. In situations where TTCPs are jointly implemented, ensure that correct and 
nonconflicting guidance is presented to the traveling public. 
 
Temporary Traffic Control Plan Development. The Contractor shall develop a Temporary 
Traffic Control Plan (TTCP) for each Task Order.  A minimum of seven (7) calendar days prior 
to the specified work commencement date, the Contractor must submit Five (5) copies of the 
TTCP to the Contract Administrator or Designee and the Montgomery County Division of Traffic 
Engineering and Operations for review and acceptance.  Once accepted by the County, any 
changes to the TTCP, initiated by the Contractor, must be submitted in writing at least five days 
prior to the proposed date scheduled for implementing the change.  The Contractor must have 
written acceptance of any TTCP changes from the Contract Administrator or Designee and the 
Montgomery County Division of Traffic Engineering and Operations prior to the implementation 
of any change.  No work shall begin until the required traffic control patterns and devices are in 
place. 
 
TTCP submittals shall be provided on sheets measuring at a minimum of 11 X 17 inches with a 
standard margin and a standard title block at the lower right corner or on 8½ X 11-inch paper 
with a 1-inch margin and a title block.  Use of copied Temporary Traffic Control Standard Details 
is acceptable provided street names and compass directions are provided on each sheet. 
 
The title block shall contain the following information in the order listed. 
 

(1) Name of Contractor (and subcontractor, if applicable) 
(2) Address of Contractor (and subcontractor, if applicable) 
(3) Sheet Title 
(4) Montgomery County Invitation for Bids Number and Task Order Number. 
(5) The statement: “Prepared for Montgomery County Department of Transportation, 

Division of Highway Services, Gaithersburg, Maryland.” 
(6) Signature block for approval by Contractor’s Traffic Manager and date of approval. 
(7) All lines shall be clean, sharp, solid, and heavy enough for adequate reproduction. 
(8) Do not use white pigment to cover lines. 
(9) Plans shall indicate the proposed traffic movements throughout the area affected by  

the work for each phase of construction.  Label all routes, and show north arrow 
and any other information that would clarify the TTCP. 

(10) All TTCP’s must include a written narrative detailing how the proposed TTCP is to 
be setup, implemented and maintained. 

 
It is understood that the effective implementation of the accepted TTCP is the responsibility of 
the Contractor.  Minor modifications may be made by the Traffic Manager if field conditions 
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warrant and prior concurrence is obtained from the Contract Administrator or Designee and the 
Montgomery County Division of Traffic Engineering and Operations.  Significant changes to the 
TTCP must be submitted in writing to the Contract Administrator or Designee and the 
Montgomery County Division of Traffic Engineering and Operations for acceptance and in 
conformance with the Contract Document's Specifications 104.01. 
 
The Contractor and the Contract Administrator or Designee will meet prior to commencing work 
to discuss the development and implementation of a Temporary Traffic Control Plan for each 
Task Order. 
 
In the event that the set-up and implementation of the Temporary Traffic Control Plan is 
determined to present a hazardous and unsafe condition to the public and/or the Contractor’s 
workers, all work shall be immediately suspended, and the right-of-way restored to a safe 
condition.  The Contractor must provide any necessary TTCP adjustments to the Contract 
Administrator or Designee and the Montgomery County Division of Traffic Engineering and 
Operations for review and acceptance prior to implementation.  No time extensions, charges or 
claims for damages may be made by the Contractor or paid to the Contractor for any delay, 
disruption, inefficiency, interference or hindrance due to the suspension of work caused by the 
implementation of a Temporary Traffic Control Plan that is determined to be unsafe. 
 
Staging Areas. The Contractor’s proposed TTCP must include the location of any staging areas.  
It is the responsibility of the Contractor to locate a staging area for each Task Order where 
equipment and material can be safely parked and stored during non-working hours.  The staging 
area must not present a hazardous and dangerous condition to the residents, pedestrian traffic or 
vehicular traffic.  The Contractor must obtain written authorization from any government agency 
and/or property owner and must obtain all necessary local permits to use the proposed staging 
area.  Copies of the government agency’s and/or property owner’s written authorization and all 
necessary permits shall be provided to the Contract Administrator or Designee.  The Contractor 
must observe and comply with all local ordinances when using and maintaining any staging area. 
and must be in strict conformance with the Montgomery County, Md. Roadside Tree Law (Bill 
No. 41-12 made effective March 1, 2014); the Montgomery County, Md. Tree Canopy Law (Bill 
No. 35-12 made effective March 1, 2014); the Maryland Roadside Tree Law; the Forest 
Conservation Act; including all addenda, additions and revisions thereto, and all accepted 
arboricultural practices. 
 
THE COUNTY IS NOT RESPONSIBLE AND UNDER NO OBLIGATION TO PROVIDE 

THE CONTRACTOR WITH A STAGING AREA.  NO ADDITIONAL PAYMENT 
SHALL BE MADE TO THE CONTRACTOR BY THE COUNTY, FOR MOBILIZING 

AND TRANSPORTING MATERIAL AND EQUIPMENT ON A DAILY BASIS TO THE 
WORK SITE IF THE CONTRACTOR IS UNABLE TO PROPERLY SECURE A 

STAGING AREA. 
 
Work Restrictions. The Contract Administrator or Designee reserves the right to modify or 
expand the methods of traffic control or working hours as specified in the Contract Documents.  
Any request from the Contractor to modify the work restrictions shall require written approval  
from the Contract Administrator or Designee at least 72 hours prior to implementing the change.  
The Contractor shall submit a copy of the original work restrictions with the written request. 
 
Work is not permitted on Saturdays or Sundays. 
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Work is not permitted on the following holidays indicated below with an “X”, nor is work 
permitted on the day immediately preceding and immediately following the holidays indicated 
below with an “X”. 
 

  New Year's Day, January 1 
  Dr. Martin Luther King's Birthday, the third Monday in January 
  President’s Day, the third Monday in February 
  Good Friday 
  Easter Weekend 
  Memorial Day, the last Monday in May 
  Juneteenth, June 19 
  Independence Day, July 4 
  Labor Day, the first Monday in September 
  Columbus Day, the second Monday in October 
  Veterans’ Day, November 11 
  Thanksgiving Day, the fourth Thursday in November 
  Christmas Day, December 25 

 
Work is not permitted on the following weekend days indicated below with an “X”. 
 

  Saturdays, unless prior written approval is given by the Contract Administrator or Designee. 
  Sundays, unless prior written approval is given by the Contract Administrator or Designee. 

 
Temporary Lane or Shoulder Closure. 
 

TEMPORARY LANE OR SHOULDER 
CLOSURE SCHEDULE 

ROADWAY # LANE(S) / SHOULDER 
CAN BE CLOSED 

DAY OF 
THE WEEK 

CLOSURE PERIOD 
(TIME OF DAY) 

AS APPROVED AND SPECIFIED BY THE DIVISION OF TRAFFIC ENGINEERING AND 
OPERATIONS OF THE MONTGOMERY COUNTY DEPARTMENT OF TRANSPORTATION FOR 
EACH TASK ORDER 
 
LANE CLOSURES SHALL NOT BE PERMITTED 
BEFORE 9:00 AM AND AFTER 3:00 PM 
 
NOTICE:  ON SOME ROADWAYS, HEAVY AND CONGESTED TRAFFIC CONDITIONS MAY 
REQUIRE ANY WORK, THAT ADVERSELY IMPACTS THE FLOW OF TRAFFIC, BE 
PERFORMED AT NIGHT. 

 
TTCP Provisions. 
 
When closing or opening a lane on freeways, expressways, and roadways with posted speed 
greater than or equal to 55 mph, a work vehicle shall be closely followed by a protection vehicle 
(PV) during installation and removal of temporary traffic control devices.  The PV shall consist of 
a work vehicle with approved flashing lights, either a truck-mounted attenuator (TMA) with 
support structure designed for attaching the system to the work vehicle or a trailer truck-mounted 
attenuator (TTMA) designed for attaching the system to the work vehicle by a pintle hook and an 
arrow panel (arrow mode for multilane roadways and caution mode on two-lane, two-way 
roadways). 
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Temporary Traffic Control for shoulder work along freeways, expressways, and roadways with 
posted speed greater than or equal to 55 mph shall include the use of a PV.  The PV shall be 
outfitted with a TMA or TTMA as noted above and be positioned on the shoulder to protect the 
work area throughout the duration of the shoulder work operation. 
 
The work vehicle size and method of attachment shall be as specified in the TMA/TTMA 
manufacturer’s specification as tested under NCHRP and/or MASH Test Level 3. 
 
When a temporary lane or shoulder closure is in effect, work shall begin within one hour after the 
lane is closed.  Any delay greater than one hour with no work in progress shall require the 
Contractor to remove the lane closure at no additional cost to the County.  The Contractor’s 
Traffic Manager shall attend Pre-Construction and Pre-Paving Meetings and shall discuss traffic 
control and the Temporary Traffic Control Plan including procedures to be implemented for lane 
closures. 
 
All closures shall be in conformance with the approved TTCP and under the direction of the 
Contractor’s Traffic Manager and the Contract Administrator or Designee. 
 
Workers and equipment, including temporary traffic control devices, are prohibited from 
occupying the lane or shoulder to be closed or restricted before the time specified in the Contract  
 
Document’s work restrictions, unless otherwise noted below or as approved by the Contract 
Administrator or Designee. 

 
Temporary Traffic Control (TTC) devices to be used for lane/shoulder closure may be placed on 
the shoulder of the roadway by workers no earlier than 30 minutes prior to actual time 
lane/shoulder closure or restriction is permitted.  When TTC devices are being installed, all work 
vehicles involved in the installation shall display flashing lights that provide a 360-degree 
visibility of the vehicles.  These lights shall remain on until the full installation of TTC devices is 
complete.  Temporary Traffic Signs may be displayed to traffic at this time. 
 
Workers shall not enter a lane open to traffic.  Workers may be present on shoulders to prepare 
for lane closure setup no earlier than 15 minutes prior to actual time lane/shoulder closure or 
restriction is permitted.  During preparation for the lane closure, all work vehicles present at the 
site and involved in the installation of the lane closure or restriction shall display flashing lights 
that provide 360-degree visibility of the vehicles.  These lights shall remain on until the full 
implementation of the road closure or restriction is complete. 
 
Restore all temporary lane or shoulder closures at the end of the closure period and ensure that no 
travel lane has been reduced to less than 11 feet on expressways, freeways and 10 feet on other 
roadways.  Prior to opening the closed lane or shoulder, clear the lane or shoulder of all material, 
equipment, and debris. 
 
Failure to restore full traffic capacity within the time specified will result in a deduction being 
assessed on the next progress estimate in conformance with the following.  This is in addition to 
the requirements specified in the provision entitled FAILURE TO MAINTAIN ENTIRE 
PROJECT of this Contract Document. 
 
The lane closure penalties for all roadways to be rehabilitated, reconstructed and improved under 
this Contract shall be: 
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ASSESSED DEDUCTIONS FOR ALL ROADWAYS 

Elapsed Time 
(minutes) Deduction 

For 1 Lane Closure 

1 minute to 10 minutes $400.00 

Over 10 minutes $200.00 per minute 
(In addition to the original 10-minute deduction) 

For 2 or more Lane Closures 

1 minute to 10 minutes $800.00 

Over 10 minutes $400.00 per minute 
(In addition to the original 10-minute deduction) 

 
Any changes to the TTCP or Section 104 of these Special Provisions shall be submitted in writing 
to the Montgomery County Division of Traffic Engineering and Operations.  Do not implement 
any changes until written approval from the Montgomery County Division of Traffic Engineering 
and Operations is received.  Include a copy of the original work restrictions with the written 
request.  The Montgomery County Division of Traffic Engineering and Operations also reserves 
the right to modify or expand the methods of traffic control or working hours as specified in the 
Contract Documents. 
 
All work shall be in accordance with the most recent edition of the Montgomery County Work 
Zone Traffic Control Standards book. 
 
All Existing regulatory signage shall be maintained throughout the entire duration of 
construction. 
 
The Contractor is solely responsible for all accidents, injuries to persons, and/or property damage 
resulting from the Contractor’s operations. 
 
The phases on the TTCP represent methods of traffic maintenance only and should not be 
construed as representing phases of construction.  The sequence of construction is addressed 
elsewhere in these Special Provisions. 
 
Pedestrian and bicycle traffic shall be maintained at all times unless otherwise specified on the 
TTCP. 
 
Ingress and egress to adjacent private properties shall be maintained at all times as directed by the 
Contract Administrator or Designee.  Accessibility for emergency vehicles shall be maintained at 
all times. 
 
Traffic drum spacing on radii shall be 10 feet or less, center to center. 
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Markings no longer applicable, which might create confusion to drivers, shall be removed or 
obliterated by the Contractor at the direction of the Contract Administrator or Designee.  When 
removal of existing pavement markings is required, removal shall be total and complete to 
prevent confusion to the motorists. Conflicting markings that need to be temporarily removed are 
to be masked using “3M Removable Black Lane Mask” or an approved equal.  Painting over 
existing markings with black paint does not constitute removal. 
 
Any existing traffic control devices that belong to Montgomery County and which must be 
removed during construction, shall be removed with reasonable care and transported by the 
Contractor, at Contractor’s expense, to the Montgomery County Sign Shop located at 1283 Seven 
Locks Road, Rockville Maryland between the hours of 6:30 AM and 3:00 PM, Monday through 
Friday. 
 
A pre-construction meeting will be held at the County’s option when the installation and 
application of permanent traffic control devices are included as items of work in the Contract.  If 
the County determines that a pre-construction meeting for the installation and application of the 
traffic control devices is necessary, the Contractor shall be responsible for coordinating the pre-
construction meeting with the MCDOT Division of Traffic Engineering and Operations, the 
Contract Administrator or Designee, the Contractor’s Traffic Manager, the Contractor’s 
Superintendent, and a supervisory representative from each sub-contractor involved in the work.  
This pre-construction meeting must be held a minimum of ten (10) working days in advance of  
final roadway surfacing to discuss and review the required procedures necessary for the 
installation and application of the traffic control devices.  Time charges shall continue to be 
assessed against the Task Order until the installation and application of all permanent traffic 
control devices is complete and in place. 

 
Traffic shall not be permitted within ten (10) feet of any excavation that results in a vertical drop-
off of more than five (5) inches in the level of pavement during non-working hours unless 
protected by temporary concrete barriers or ramped with aggregate material at a 3:1 or flatter 
slope from the edge of pavement.  When ramping is utilized, traffic drums shall be positioned 
adjacent to the edge of the work area on the traffic side of the slope. 
 
Traffic shall not be permitted within two (2) feet of any excavation that results in a vertical drop-
off of more than two (2) inches but no more than five (5) inches in the level of pavement during 
non-working hours unless either ramped with aggregate material at a 3:1 or flatter slope, provided 
with an abutting wedge of bituminous material at a 3:1 or flatter slope or protected by traffic 
drums. 

 
In areas where the drop-off in the level of pavement is two (2) inches or less, traffic may be 
allowed to freely cross under the following conditions: 
 

(a) Where longitudinal paving joints of two (2) inches or less are exposed to traffic, 
warning signs shall be posted indicating “UNEVEN LANES” (W8-11 modified).  These 
signs shall be placed 250 feet in advance of the uneven joint and spaced at appropriate 
intervals throughout the area of the uneven joint. 

 
(b) Where lateral paving joints of two (2) inches or less are exposed to traffic, a “BUMP” 
sign (W8-1) shall be posted 100 feet in advance of the joint. 

 
When milled pavement is left exposed to traffic a “ROUGH ROAD” (W8-8) or “GROOVED 
PAVEMENT” (W8-15) sign shall be placed 250 feet in advance of the milled area. 
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All excavations in the paved section of the roadway shall be backfilled and capped with Cold 
Mix, Warm Mix or Hot Mix Asphalt, or steel plated at the end of the workday.  At the end of the 
workday, the roadway shall be re-opened to the original cross section.  Whenever steel plates are 
used to cover an excavation on a residential right-of-way, the steel plates shall be inlayed or 
recessed into the pavement adjacent to the excavation.  When steel plates are inlayed or recessed, 
the surface of the steel plate shall be flush with the adjacent pavement surface.  All steel plates 
shall be a nominal one inch (1”) in thickness.  Steel plates must be large enough to allow a 
minimum of one foot (1’) of bearing on all sides of the excavation.  The Contract Administrator 
or Designee may allow alternative bearing requirements for steel plates when bearing on all sides 
of the excavation is impractical.  Steel plates abutted edge to edge can be welded together and 
anchored with pins on the outermost edges.  Additional pins shall be spaced as necessary to 
assure the steel plates are secured.  No corner of any steel plate shall overhang the excavated 
trench.  Cold Mix, Warm Mix or Hot Mix Asphalt must be tapered from the height of the steel 
plate to the existing roadway surface at a slope of 36:1. 

 
Excavations in unpaved sections of the right-of-way shall be either backfilled to grade or 
completely covered with lumber of a nominal thickness of 2 inches (2”) and completely 
surrounded with an approved construction fence at the end of the workday.  Only at the discretion 
of the Contract Administrator or Designee may an excavation be left open after work hours. 

 
Advance “STEEL PLATE AHEAD” warning signs (W8-24) shall be properly posted and 
maintained in accordance with the latest edition of the MCDOT Work Zone Temporary Traffic 
Control Standards and as directed by the Division of Traffic Engineering and Operations.  From 
November 1 st  through April 15 th  the Contractor shall notify the Chief of the MCDOT Division of 
Highway Services (240-777-ROAD) of the exact location of any steel plates placed in the 
roadway or on the shoulder.  Also, from November 1 st  through April 15 th  and as directed by the 
Contract Administrator or Designee, the Contractor shall place additional signs or reflective posts 
to identify the limits and exact location of any steel plates.  Signs and reflective posts shall be a 
minimum of forty-eight inches (48”) in height.  Any adjustments, repositioning, or replacement of 
any steel plates made necessary because of any snow removal operations, shall be made by the 
Contractor within two hours of being notified by MCDOT, and shall be done so entirely at the 
Contractor’s expense.  Steel plates shall not remain in the roadway for longer than seven (7) days 
at any one location. 
 
Any excavations in the sidewalk shall be backfilled or plated prior to the end of each workday 
and the sidewalk reopened to its full cross section. 
 
The Contractor shall contact the adjacent property owners a minimum of 72 hours in advance of 
any work on the site informing them of the scope and timing of construction.  The Contract 
Administrator or Designee shall also be notified 48 hours in advance regarding the work 
schedule. 
 
The Contractor shall arrange and host a pre-phase traffic switch meeting at least two weeks prior 
to switching traffic. The following offices shall be notified of this meeting and of the impending 
traffic switch: 
 

• Montgomery County, Division of Traffic Engineering and Operations, (240-777-
2190) 

• Montgomery County, Division of Transit Services, (240-777-5800) 
• Montgomery County Public Schools, Local Depot Manager 
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• Montgomery County Fire and Rescue Service, Local Fire Department Captain 
• Montgomery County Department of Police, Local Traffic Sergeant 

 
At no time will the Contractor be allowed to implement a full road closure. 
 
Portable Variable Message Signs (PVMS) will be used to notify motorists of impending traffic 
pattern changes.  PVMS shall be setup three (3) working days prior to a traffic switch and remain 
operational for three (3) working days after a traffic switch.  The Contractor shall contact the 
Division of Traffic Engineering and Operations for PVMS locations and messages. 
 
If you have any questions regarding these Special Provisions or the TTCP, contact the Division of 
Traffic Engineering and Operations at (240)-777-2190. 

 
104.01.02 MATERIALS. 

 
Not applicable. 

 
104.01.03 CONSTRUCTION. 

 
Not applicable. 

 
104.01.04 MEASUREMENT AND PAYMENT. 
The development of an acceptable Traffic Control Plan for each Task Order shall not be 
measured for payment, but the cost shall be incidental to the Maintenance of Traffic item 
specified in the individual Task Order.  Included in the payment and considered incidental to 
these individual items is all work necessary for locating and obtaining permission to establish an 
acceptable equipment and materials staging area. 
 
No time extensions, charges or claims for damages may be made by the Contractor or paid to the 
Contractor for any delay, disruption, inefficiency, interference or hindrance due to the suspension 
of work caused by the implementation of a Temporary Traffic Control Plan that is determined to 
present a hazardous and unsafe condition to the public and/or the Contractor’s workers. 

 
 
104.02 MAINTENANCE OF TRAFFIC (MOT). 
 

DELETE: Section 104.02 — Maintenance of Traffic (MOT) of the Maryland 
Department of Transportation, State Highway Administration’s, “Standard Specifications 
for Construction and Materials” latest edition. 

 
 
INSERT: The following: 
 
104.02 MAINTENANCE OF TRAFFIC (MOT). 
 

104.02.01 DESCRIPTION. 
 
Maintain traffic safely and efficiently through and around the area affected by the work. 
 
104.02.02 MATERIALS. 
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Traffic Materials    Section 950 
 

104.02.04 CONSTRUCTION. 
 
(a) Maintenance of Existing Roadway. Maintain the existing roadway surface and shoulders, 
including crossroads, ramps, approaches, crossovers, medians, detour roads, entrances, and pavement 
markings within the limits of the project, throughout the duration of the Contract. 
 
Repair potholes, shoulder defects, and hazardous conditions that exist or develop throughout the 
duration of the Contract. 
 
(b) Existing Regulatory Signs, Warning Signs, Guide Signs, and Pavement Markings.  Relocate, 
turn, completely cover with opaque material, or remove with the approval of the Contract 
Administrator or Designee, signs that are not applicable due to temporary traffic conditions. Properly 
redisplay signs to traffic as soon as conditions warrant. Replace any signs misplaced or damaged by 
the Contractor's operations. 
 
Prior to construction and in the company of the Contract Administrator or Designee, inventory and 
note the location, type, size, and color of all existing pavement markings, legends, and symbols. 
Submit the results on a marked-up set of the Contract Plans or on Contractor prepared sketches or 
drawings. 
 
(c) Storage and Movement of Equipment, Material, and Vehicles. All equipment, material, 
storage, and parking areas shall have advance written approval from the Contract Administrator or 
Designee. Employee vehicles shall not be parked within the right-of-way of the through highway, 
without a written exception. Equipment and material shall not be stored or permitted to stand in 
unprotected areas or open areas within 30 feet of traffic except as follows: 
 

(1) Approved temporary traffic barrier is in place prior to storage of any equipment or 
materials. 

 
(2) Equipment and material are at least 4 feet behind the face of the traffic barrier. 
 
(3) Equipment or material is stored in conformance with the AASHTO Roadside Design 
Guide. 

 
Restore areas used for storage of equipment and material to original condition immediately upon 
completion of use, at no additional cost to the County. 
 
Vehicles and equipment shall enter and leave the work area in the direction of traffic flow. 
 
Work on or adjacent to the traveled way shall be performed in the direction of traffic flow, unless 
written approval is obtained prior to beginning the work. 
 
The Contractor's vehicles and equipment shall enter on and exit from the roadway at interchanges 
or legally allowed public use crossovers. Do not make U-turns across medians and crossovers 
signed FOR USE OF AUTHORIZED AND EMERGENCY VEHICLES ONLY, without written 
approval. 
 
(d) Warning Lights and Devices. Use warning lights and flags on warning signs as specified in 
the TCP, the Contract Documents, or as directed. During hours of darkness, attach one Type A 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

35 
 

 
 

low intensity flashing warning light to the traffic side of channelizing devices used to warn of a 
spot hazard. Attach two Type A low intensity flashing warning lights to the top of each Type III 
barricade. 
 
(e) General Requirements for Temporary Pavement Markings (TPMs). For pavement 
marking dimensions refer to Pavement Marking Dimension Table following (f) (10) below. 
 

(1) Temporary pavement markings are those markings placed upon the roadway to serve 
an area of work activity or a work phase for a period of time after which they are to be 
removed. 

 
When approved, a less than full complement of pavement markings and reduced 
dimension markings for dashed center lines and lane lines may be used, but for a period 
of not more than two weeks. 

 
(2) TPMs may be either full dimension or reduced dimension as specified in the Contract 
Documents or as directed. 
 
(3) Full dimension TPMs shall be in accordance with the MdMUTCD and the Pavement 
Marking Dimension Table following (f) (10). 
 
(4) Reduced dimension TPMs shall be in accordance with the MdMUTCD and the 
Pavement Marking Dimension Table following (f) (10), except that the dashed center 
lines and lane lines may consist of 4-foot segments and 36-foot gaps. 

 
(f) Specific Requirements for TPMs. 
 

(1) As a minimum, place all center and lane lines at the close of each day. 
 

(2) During the workday, while work activities are underway, clearly define all vehicle 
paths by center and lane lines, channelizing devices, signs, or other traffic control 
devices. 

 
(3) Along two-lane, two-way roadways place a center line consisting of a continuous 
double solid yellow center line, a single dashed yellow center line at full dimension, or a 
single dashed yellow center line at reduced dimension as directed. 
 
(4) Mark and sign ‘no passing zones’ as specified or as directed. A no passing zone may 
be identified by signing for a period not to exceed seven days. 
 
(5) Along multilane undivided roadways identify the center line using a continuous 
double solid yellow line. 
 
If a two-way left turn is present, see (6) below. 
 
If the roadway is three lanes, the center line may be either a continuous double solid 
yellow center line or, where passing is permitted in the single lane direction, a continuous 
single solid yellow and single dashed yellow combination center line. For the placement 
of no passing zones, see (f)(4) above. 
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(6) Along multilane undivided roadways having a two-way left turn lane, the left-turn 
lane need not be marked provided that the lane is continuously delineated using 
channelizing devices spaced at no more than 200ft. The devices shall separate the 
opposing flows of traffic and provide areas where left-turning vehicles may store while 
awaiting the opportunity to turn. 
 
(7) Along multilane roadways having reversible lanes, mark the lanes with the full 
complement of pavement markings as described in the MdMUTCD. 
 
(8) Where edge lines are not in place, delineate the edge of the roadway by using 
appropriate channelizing devices or other delineation. 
 
(9) Specific pavement marking, and complementary signing details are shown on the 
Temporary Traffic Control (TTC) Typical Applications. 
 
(10) Contact the MCDOT Materials Control Center for the latest approved TPM 
materials. 

 
PAVEMENT MARKING DIMENSION TABLE 

LINE TYPE MATERIAL 

REQUIRED MINIMUM EFFECTIVE WIDTH, 
(inches) 

EXPRESSWAYS AND 
FREEWAYS OTHER ROADWAYS 

Lane Lines  
Paint 5 5 

Preformed Tape 5 5 

Lane Shifts, Lane Divides and 
Severe Alignment Changes  

Paint 5 5 

Preformed Tape 5 5 

Center Lines *See Note  
Paint 5 5 

Preformed Tape 5 5 

Edge Lines  
Paint 5 5 

Preformed Tape 5 5 

Ramp Edge Lines  
Paint 5 5 

Preformed Tape 5 5 

Gore Marking  
Paint 10 10 

Preformed Tape 10 10 

Auxiliary Paint or 
Preformed Tape 

Same as line being 
extended 

Same as line being 
extended 

 
Note: Provide a discernible space of 4 to 5 in. between double lines. 
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(g) Channelizing Devices. Install traffic channelizing in accordance with the MdMUTCD, the 
Contract Documents, and the following: 
 

(1) Spacing in feet for channelizing devices in a taper shall be no more than the posted 
speed limit in mph. 

 
(2) Spacing in feet for channelizing devices in a tangent shall be no more than twice the 

posted speed limit in mph. 
 
(3) To define interchange gore areas or other unusual alignments, space channelizing 

devices at 25 feet intervals, unless the Contract Administrator or Designee directs a 
closer spacing. 

 
(4) Space channelizing devices at approximately 6-foot intervals at driveways and 

intersections, so that sight distance at these locations is not restricted. 
 

(5) The Contractor’s name or identification mark may be placed in an inconspicuous 
location on the channelizing device, facing away from traffic. No advertising is 
permitted. 

 
104.02.04 MEASUREMENT AND PAYMENT. 
The payment shall be full compensation for all work necessary for the safe and continuous 
maintenance of traffic throughout the work zone, the work zone traffic control set up to minimize any 
inconveniences to the traveling public while providing for the safety of motorists, pedestrians, and 
workers, the relocating, turning, completely covering or removing any existing traffic control device, 
the maintaining in like new condition and the cleaning all temporary traffic control devices, the 
placement, removal, storage and resetting of all temporary traffic control devices on a daily basis, the 
inventory of all existing pavement markings, the treatment of any other traffic control device not 
included in these Specifications that is necessary for the fulfillment of the Contract requirements, the 
development and implementation of the approved Traffic Control Plan, the Traffic Manager, and for 
all material, labor, equipment, tools and incidentals necessary to complete the work. 
 

ITEM No. 1001 – Maintenance of Traffic (Bid Price Must Not Exceed Seven Hundred and 
Fifty Dollars per Unit Day) - will be measured and paid for at the Contract unit price per unit 
day. 

 
* * * NOTICE * * * 

 
 

ANY BID WHERE THE BID AMOUNT FOR 
MAINTENANCE OF TRAFFIC EXCEEDS 

SEVEN HUNDRED FIFTY DOLLARS ($750.00) PER UNIT DAY 
SHALL BE DEEMED TO BE NON-RESPONSIVE 

 
Maintenance of Traffic will be paid at the Contract unit price per Unit Day for Saturdays, 
Sundays, Holidays, and Non-workdays when the Temporary Traffic Control Plan or site 
conditions require Temporary Traffic Control Devices to remain on site and in place during non-
work hours to protect the residents, vehicular traffic and pedestrian traffic from peril and harm.  
The Contractor’s Traffic Manager must provide written inspection reports on the work site 
conditions and the condition of all Temporary Traffic Control Devices specified to remain in 
place to protect residents, vehicular traffic and pedestrian traffic on Saturdays, Sundays, 
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Holidays, and Non-workdays.  Payment for Maintenance of Traffic will not be paid for 
Saturdays, Sundays, Holidays, and Non-workdays when the Contractor’s Traffic Manager fails to 
provide written inspection reports, within forty-eight (48) hours, for the respective days. 
 
Upon finding any Temporary Traffic Control Devices out of place, missing, or damaged the 
Contractor’s Traffic Manager shall mobilize the Contractor’s personnel and equipment as 
necessary to restore all Temporary Traffic Control Devices to good order at no addition cost to 
the County. 
 
For partial workdays of five (5) hours or less, payment for Maintenance of Traffic shall be 
prorated per hour for an eight (8) hour workday.  No additional payment for Maintenance of 
Traffic shall be made to the Contractor for working longer than an eight (8) hour workday.  The 
full amount per unit day for Maintenance of Traffic will be paid for workdays exceeding five (5) 
hours in duration. 

 
Maintenance of Traffic shall not be paid: 
 

• during the performance of punch list work, 
 

• for weekend, holiday and non-workday inspections of the work site by the Traffic 
Manager when work site inspections are not required, 

 
• for any Saturday, Sunday or holiday when work is not scheduled and/or approved in 

advance by the Contract Administrator or Designee in advance, 
 

• for any non-workdays when work site inspections are not required, 
 

• for any suitable workday the Contractor is not actively on the work site and work 
site inspections are not required, 

 
• for any workday the Contractor is on site without previously notifying and in the presence 

of the Contract Administrator or Designee, 
 

• for any remedial work performed by the Contractor on items of work that the Contractor 
has previously received payment for. 

 
The Contractor shall NOT be paid more than one (1) unit day for Maintenance of Traffic when 
the Contractor has multiple crews working at more than one (1) location within the limits of the 
same Subdivision/Neighborhood specified and designated by the Task Order currently in 
progress.  The Contractor will only be paid more than one (1) unit day for Maintenance of Traffic 
for working multiple work sites when the work occurs at a different Subdivision/Neighborhood 
outside of the limits of the Subdivision/Neighborhood for the current Task Order as determined 
by the Contract Administrator or Designee. 

 
104.02.04.01 Primary, Secondary and Residential Roadways. There shall be no 
adjustment made to the Contract unit prices regardless the roadway classification and 
configuration (two lane, divided four lane, open section, closed section, etc.), and 
regardless of the amount of time it takes to complete each Task Order. 
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104.02.04.02 Portable Variable Message Sign and Arrow Panel. No payment for 
any Portable Variable Message Sign or Arrow Panel shall be made when these temporary 
traffic control devices are set in place and activated prior to the date authorized in the 
individual Task Order or activated and left in place after all Task Order work activity has 
been completed.  Payment for the furnishing, setup, activation, maintenance and removal 
from the work site is incidental to the Contract unit price paid for these devices as shown 
on the Quotation Sheet. 

 
104.02.04.03 Maintenance of Traffic Pay Items. Measurement and payment of the 
Maintenance of Traffic pay items specified for use in the individual Task Orders shall be 
as specified in this Contract Document. 

 
104.02.04.04 Traffic Manager. Traffic Manager shall not be measured but the cost 
shall be incidental to the Maintenance of Traffic item included the individual Task 
Orders.  No additional payment shall be made for the Traffic Manager’s required 
inspection and reporting of the Task Order Maintenance of Traffic work zone setup when  
not actively working the Task Order work site on Saturdays, Sundays, Holidays, the 
required one night per week and for any day when there is no work activity occurring on 
the Task Order work site.  Payment for the Traffic Manager’s inspections and 
maintaining the daily log of the work zone Maintenance of Traffic setup for these non-
workdays is incidental to the other pertinent items specified in this Contract Document 
and made part of the individual Task Orders. 
 
104.02.04.05 Maintenance of Traffic Incidental Items.  Maintenance of Traffic devices, 
including but not limited to reflective collars, anchoring devices, STOP/SLOW paddles, 
two-way radios, sign flags, warning lights and any other necessary Maintenance of 
Traffic device will not be measured and shall be incidental to the Maintenance of Traffic 
item specified in this Contract Document and made part of the individual Task Orders. 
 
104.02.04.06 Defective Temporary Traffic Control Devices. As directed by the 
Contract Administrator or Designee any defective temporary traffic control device shall 
be replaced immediately by the Contractor.  The cost to replace temporary traffic control 
devices, including all material, labor, equipment and tools, will not be measured but shall 
be incidental to the unit price of the pertinent item specified in the Contract Document.  
The Contractor must replace any defective temporary traffic control device within four 
(4) hours after being directed to do so by the Contract Administrator or Designee.  The 
Contractor shall be assessed all applicable penalties and deductions as specified in the 
Section C Provision of the Contract document entitled “Failure to Maintain Entire 
Project” for any Temporary Traffic Control Device not maintained in proper working 
order and condition for the entire duration specified on the Temporary Traffic Control 
Plan or for any additional time as directed by Contract Administrator or Designee. 
 
104.02.04.07 Detour Routes. All material, labor, equipment, tools and incidentals 
necessary for the construction and removal of temporary or detour routes will be 
measured and paid for at the Contract unit price for the pertinent items found on the 
Quotation Sheets.  The Contractor shall receive NO ADDITIONAL compensation for 
setting up, maintaining, and removing a temporary detour route. 

 
ANY CORRECTIVE (PUNCH LIST) WORK SHALL BE PERFORMED ENTIRELY AT THE 

EXPENSE OF THE CONTRACTOR AND AT NO COST TO THE COUNTY, INCLUDING THE 
SETUP, OPERATION AND REMOVAL OF ALL NECESSARY TEMPORARY TRAFFIC 
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CONTROLS.  FAILURE TO PROVIDE THE NECESSARY TEMPORARY TRAFFIC 
CONTROLS SHALL RESULT IN THE IMMEDIATE CEASING OF ALL WORK ACTIVITY 

AND THE IMMEDIATE CLEARING OF THE COUNTY RIGHT-OF-WAY. 
 

MAINTENANCE OF TRAFFIC SHALL NOT BE PAID WHEN THE CONTRACTOR IS 
PERFORMING CORRECTIVE (PUNCH LIST) WORK. 

 
 

SECTION 104.07 - ARROW PANEL (AP). 
(this task is incidental to Item 1002) 

 
DELETE: Section 104.07 — Arrow Panel (AP) of the Maryland Department of Transportation, 

State Highway Administration’s, latest edition of the “Standard Specifications for 
Construction and Materials” and all additions and revisions thereto. 

 
 
INSERT: The following: 
 
104.07 ARROW PANEL (AP). 
 

104.07.01 DESCRIPTION. 
 
Furnish and place APs for temporary use. 
 
104.07.02 MATERIALS. 
All materials used under this Section must appear on the most recent edition of the Maryland 
Department of Transportation, State Highway Administration; Office of Traffic & Safety’s 
QUALIFIED PRODUCTS LIST (QPL) and must be approved by the MCDOT Materials Control 
Center and the Division of Traffic Engineering and Operations. 
 
104.07.03 CONSTRUCTION. 
Furnish and test the APs as directed 24 hours in advance of actual use. The AP unit shall conform to 
the Arrow Panel table and be arranged with double pointed arrow configuration capable of displaying 
a left arrow, right arrow, double arrow, and a four-corner caution mode. 
 
Furnish APs that are self-contained, vehicle-mounted or portable, and approved.  Use of a self-
contained trailer unit is mandatory unless otherwise specified. 
 
Provide APs that have both manual and automatic dimmer devices capable of reducing the light 
intensity by 50 percent.  Periodically clean the photocells to prevent malfunctioning of the brightness 
control.  Dimmer devices are mandatory during night operation.  The devices shall include a fail-safe 
system that ensures maximum brightness during daytime operations and a reduction in brightness of 
up to 50 percent during periods of darkness, regardless of which dimmer device is operational. 
 
The AP’s shall provide full illumination within at least a 24-degree cone perpendicular to the panel 
face. 
 
In the event of a breakdown or other mishap, the Contractor shall repair or replace the inoperable AP 
within two (2) hours. 
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The Contractor shall provide the name and telephone number of an employee who is available 
twenty-four (24) hours a day, seven (7) days a week, to repair or replace any AP that may become 
inoperable. The employee must respond within two (2) hours after notification of a problem. 
 
Power Supply. The AP shall operate from a solar powered electrical system and consist of 
battery power and solar array panels and be capable of providing power supply to the AP for 
21 consecutive days without auxiliary charge. 
 
A sequential chevron shall not be displayed. 

 
ARROW PANEL 

AP UNIT MdMUTCD 
TYPE 

LAMP OPTIONS* 
No. 4412 A-Par 

46 No. 4415A 1295 GE 

Portable  A, D — X X 

Vehicle Mounted  B X — — 

Self-Contained Trailer  C X — — 
*Or as approved. 

 
 

Arrow Board Type Minimum Size Minimum Legibility 
Distance 

Minimum Number 
of Elements 

A 48x24 in. ½ mile 12 

B 60x30 in. ¾ mile 13 

C 96x48 in. 1 mile 15 

D None* ½ mile 12 
* Length of arrow equals 48 in. width of arrowhead equals 24 in. 

 
Use an AP to close any lane of a multilane highway. Place APs as specified. Maintain APs in good 
operating order. 

 
(a) The AP shall conform to the applicable requirements of the MdMUTCD and only be used to 

supplement other required traffic control devices. Use the "Arrow" mode when closing a through travel 
lane on a multilane roadway. Place only one AP in the "Arrow" mode for each stationary lane closure. 
Moving work operations may utilize one or more APs for a single lane closure. Ensure that placement 
does not cause driver confusion near ramps, median crossovers, and side road intersections. 

 
(b) Aim the AP at approaching traffic in conformance with the minimum legibility distances specified 

above.  Ensure that the display is level. 
 
(c) For stationary lane closures, place the AP on the shoulder at the beginning of the taper (nearest to 

oncoming traffic). Where there are narrow or no existing shoulders in the closed lane behind the 
channelizing devices, place the AP as near to the beginning of the taper as possible. 
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(d) For a lane closure on a two-lane, two-way roadway, or for a shoulder closure on any roadway, use the 
“Caution” mode. In "Caution" mode, one light is displayed in each corner. 

 
(e) For moving operations, refer to Section 104.23. 
 

Defective Arrow Panels. As directed by the Contract Administrator or Designee any defective Arrow 
Panel shall be replaced immediately by the Contractor.  The cost to replace any Arrow Panel, including 
all material, labor, equipment and tools, will not be measured but shall be incidental to the unit price of 
the pertinent item specified in the Contract Document.  The Contractor must replace any Arrow Panel 
within four (4) hours after being directed to do so by the Contract Administrator or Designee.  The 
Contractor shall be assessed all applicable penalties and deductions as specified in the Section C 
Provision of the Contract Document entitled “Failure to Maintain Entire Project” for any Arrow Panel 
not maintained in proper working order and condition for the entire duration specified on the 
Temporary Traffic Control Plan or for any additional time as directed by Contract Administrator or 
Designee. 
 
104.07.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for all material, labor, equipment, tools, incidentals required to 
setup and operate at the original site and at any relocated site, as required by the Traffic Control Plan or 
as directed. 
 

ITEM No. 1002 – Arrow Panel - will be measured and paid for at the Contract price per unit 
day. 
 

104.07.04.01 Unit Day. A unit day shall consist of any approved usage within a 24-hour 
calendar day period.  Each Arrow Panel will be paid for only once per unit day, 
regardless of how many times it is relocated. When an arrow panel is authorized for use 
for part of a day, the arrow panel will be measured and paid for as a unit day. 

 
104.07.04.02 Non-Payment. 
 
(a) No payment for any Arrow Panel shall be made when the Arrow Panel is set in place and 

activated prior to the date authorized in the individual Task Order or activated and left in 
place after all Task Order work activity has been completed.  Payment for the furnishing, 
setup, activation, maintenance and removal from the work site is incidental to the Contract 
unit price per unit day paid for the Arrow Panel. 

 
(b) No payment shall be made for any Arrow Panel when the Contractor is not actively working 

on the subject Task Order on a scheduled workday with favorable weather and grade 
conditions and at no fault by the County. 

 
104.07.04.03 Failure to Maintain Arrow Panel. The Contractor shall be assessed all 
applicable penalties and deductions as specified in the Section C Provision entitled 
“Failure to Maintain Entire Project” of this Contract Document, for any Arrow Panel not 
maintained in proper working order and condition for the entire duration specified on the 
Temporary Traffic Control Plan or for any additional time as directed by Contract 
Administrator or Designee. 
 
104.07.04.04 Payment for Approved Non-Work Calendar Days. To receive 
payment on a scheduled and approved non-work calendar day for any Arrow Panel 
specified for use on the approved Temporary Traffic Control Plan, the Contractor’s 
Traffic Manager must certify in writing that he/she inspected the work site during the 
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non-working hours to ensure that the Arrow Panel was in good order and proper working 
condition.  The work site must be inspected a minimum of once every approved non-
work calendar day with work site inspections occurring a minimum of 8 hours apart and a 
maximum of 12 hours apart for consecutive approved non-work calendar days.  The 
written certification must include a statement of the condition of the Arrow Panel, the 
date and time of the work site visit, the location of the Arrow Panel and the Traffic 
Manager’s signature.  A written certification must be provided for every approved non-
work calendar day, within forty-eight (48) hours, even when the approved non-workdays 
occur in consecutive order. 

 
104.07.04.05 Drums Placed at Arrow Panels. Any Drums for Maintenance of Traffic 
required for this work will not be measured but the cost will be incidental to the pertinent 
Contract items.  The payment will be full compensation for reflectorization, setting, 
resetting, removing, sandbags, maintenance, cleaning of drums to like new condition, and 
for all material, labor, equipment, tools, and incidentals necessary to complete the work.  
A disposition as specified in Section 104.12.03 is required prior to payment. 
 
Replacement Drums for any Drums damaged by traffic will not be measured but the cost 
will be incidental to the pertinent Contract items. 
 
During the full Contract Term, no additional payment shall be made for the 
relocation/resetting of Drums for Maintenance of Traffic within in the limits of 
construction.  The relocation and/or resetting of Drums for Maintenance of Traffic, 
within the limits of construction for each Task Order shall not be measured but the cost 
shall be incidental to the pertinent Contract items. 

 
 

SECTION 104.08 TEMPORARY TRAFFIC SIGNS (TTS). 
(this task is incidental to Item 1003) 

 
DELETE: Section 104.08 — Temporary Traffic Signs (TTS) of the Maryland Department of 

Transportation, State Highway Administration’s, latest edition of the “Standard 
Specifications for Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
104.08 TEMPORARY TRAFFIC SIGNS (TTS). 
 

104.08.01 DESCRIPTION. 
Furnish, install, and maintain TTS on or along all transportation facilities. 
 
During any phase of the Task Order, unless otherwise stated, any additional signing, warning, 
regulatory, or guide, necessary to facilitate the movement of traffic shall be provided and installed by 
the Contractor and shall conform to the latest edition of the MUTCD. 
 
If you have any questions regarding these Special Provisions on the Maintenance of Traffic, please 
contact 240-777-2165. 
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104.08.02 MATERIALS. 
 
Wood Sign Supports    Sections 921.05 and 921.06 
Square Perforated Tubular Steel   As approved by the MCDOT 
Sign Supports Materials Control Center and  

the Division of Traffic Engineering and Operations 
Reflectorization     Section 950.03 
Signs      Section 950.08 
Portable Sign Supports, Composite Aluminum 
Signs, Plastic Signs, and Flexible Roll Up Signs 

Maryland Department of Transportation, State 
Highway Administration; Office of Traffic & 
Safety’s QUALIFIED PRODUCTS LIST (QPL) 

 
All materials used under this Section must appear on the most recent edition of the Maryland 
Department of Transportation, State Highway Administration; Office of Traffic & Safety’s 
QUALIFIED PRODUCTS LIST (QPL) and must be approved by the MCDOT Materials Control 
Center and the Division of Traffic Engineering and Operations. 

 
104.08.03 CONSTRUCTION. 
Place signing in accordance with the MdMUTCD, the Maryland State Highway Administration’s 
Standard Highway Sign Book (SHSB), and the APPROVED Traffic Control Plan.  All work area 
warning signs shall be 48-inch x 48-inch unless otherwise specified.  The SHSB may be obtained 
from the Office of Traffic and Safety, Traffic Engineering Design Division.  Designs of signs not 
included in the SHSB may be prepared by the Contractor in sketch form, to scale, and for approval by 
the Montgomery County Division of Traffic Engineering and Operations.  Make requests in written 
form directed to the Contract Administrator or Designee. 
 
Mount signs that will be in place for more than three working days on two 4-inch x 4-inch wood posts 
or on two 2-inch x 2-inch square perforated tubular steel posts, unless otherwise specified.  Mount the 
sign at a height of at least 7 feet or as specified.  Do not place any additional bracing on wood posts 
unless the sign is behind the protective barrier.  The tops of the wood posts shall not protrude more 
than 3 inches beyond the nearest edge of the sign.  Place 4-inch x 4-inch wood posts at least 4 feet 
into the ground. Place 4-inch x 6-inch wood posts at least 5 feet into the ground. 
 
Signs on portable supports shall be mounted so that the bottom of the sign is at least 1 foot above the 
roadway pavement elevation.  Portable sign supports shall be self-erecting, able to withstand a wind 
velocity of 70 mph, and able to maintain themselves within five degrees rotation around their vertical 
axis. 
 
Use the following minimum thickness for fabricated aluminum signs mounted on wood or steel 
tubular posts. 

 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=921_MISCELLANEOUS#921.05_STRUCTURAL_TIMBER_AND_LUMBER.
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=921_MISCELLANEOUS#921.06_TIMBER_PRESERVATIVES.
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=950_TRAFFIC_MATERIALS
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=950_TRAFFIC_MATERIALS#950.08_SIGNS.
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LONGEST DIMENSION 
OF SIGN (inches) 

MINIMUM THICKNESS 
(inches) 

Less than or equal to 12 0.040 

12+ to 24 0.063 

24+ to 36 0.080 

36+ to 48 0.10 

Greater than 48 0.125 
 

When composite aluminum, plastic, or flexible roll up signs are used on portable supports, the 
support shall be approved by the Maryland Department of Transportation, State Highway 
Administration’s Office of Traffic and Safety to hold that sign material.  When supported on portable 
sign supports, composite aluminum signs shall be at least 0.08 in. thick. 
 
TTS shall not be installed until inspected and approved.  Do not display signs to traffic until directed.  
Properly maintain the TTS, leave in place while applicable, and remove immediately when no longer 
required.  When operations are performed in phases or stages, only signs that apply to the present 
conditions shall be displayed to traffic. 
 
Properly space the signs along the highway to provide adequate sight distance to work zone signs and 
existing signs.  When a sign is not indicative of actual conditions, such as during periods of temporary 
shutdown or extended periods of no work being performed (including lunchtimes and overnight 
periods), either remove the entire work zone setup and remove the sign, turn it away from all traffic 
(turning parallel to traffic is prohibited), or completely cover it with an approved opaque material. 
 
Ensure that signs are not obscured or obstructed, and that they meet all specified sight distance 
requirements. 
 
Use reflectorized TTS for both daytime and nighttime use. 
 
Maintain sign faces free of tape, tape residue, or any other foreign matter. Remove all advertisements 
from signs and supports.  Ensure that supplemental signs do not cover any part of the face of the 
primary sign 
 
At the end of the workday, any Temporary Traffic Signs that are not required for the safe 
maintenance of traffic during the off-work hours, shall be removed from the site and stored in a 
secure and safe location.  Removing Temporary Traffic Signs from the stand or post and laying them 
along the right-of-way and/or edge of pavement is not acceptable and shall not be allowed. 
 
In areas where longitudinal paving joints are left exposed to traffic, warning signs shall be erected 
indicating UNEVEN LANES (W8-11).  They shall be placed in advance of the uneven joints and 
spaced at intervals as directed by the Contract Administrator or Designee throughout the area of the 
uneven joints. 
 
In areas of exposed lateral paving joints, the warning sign message shall be BUMP (W8-1). 
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When milling pavement, a ROUGH ROAD (W8-8) sign or a GROOVED PAVEMENT (W8-15) sign 
shall be used. 
 
Along two and three-lane, two-way roadways where a standard center line is not provided and 
passing is not permitted, DO NOT PASS (R4-1) signs shall be erected at the beginning of the NO 
PASSING ZONES along the right side and at approximately one thousand five hundred (1500) foot 
intervals throughout the Task Order unless otherwise directed by the Contract Administrator or 
Designee.  A NO PASSING ZONE sign (W 14-3) shall be erected at the beginning on the left-hand 
side of the roadway across from the first DO NOT PASS sign. 
 
Sign Replacement. Maintain signs in a new or like new condition.  When directed, replace signs that 
become faded, illegible, or damaged.  Signs that are not new may be used only if the reflective 
intensity at a divergence angle of 0.2 degrees and incidence angle of minus 4 degrees conforms to at 
least 70 percent of the values specified in Section 950.03 over 90 percent of their reflectorized 
surface.  At other times throughout the duration of the Contract, the sign reflectivity intensity shall be 
at least 60 percent.  The acceptability of the signs shall be determined by 1-foot square test plates 
calibrated in accordance with these requirements. 

 
104.08.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for furnishing the signs and supports, installation, relocation, 
maintenance, cleaning, replacement due damage caused by the Contractor’s negligence and normal 
wear, removal and resetting daily, and for all material, labor, equipment, tools, and incidentals 
necessary to complete the work. 
 

ITEM No. 1003 – Temporary Traffic Signs - will be measured and paid for at the Contract unit 
price per square foot. 
 

104.08.04.01 Contract Term. Temporary Traffic Signs that are furnished, set in place, and 
removed daily and/or set in place for the duration of the Task Order shall be measured for 
payment once and ONLY ONCE for the entire duration of each Contract Term.  The 
beginning and the end of the construction season shall be of no consequence in the 
measurement and payment of this item.  When the Contract Term is divided by two 
calendar years, no additional payment for this item shall be made at the beginning of the 
succeeding construction season until:  
 

• The total payment, from the preceding construction season that is within the limits of 
the same Contract Term, is exceeded. 

 
• An additional type/classification of sign that was not paid for during the previous 

construction season is required for use during the second construction season and 
before the end of the current Contract Term. 

 
For this Contract, the Contract Term shall be for ONE (1) year from the date of signature 
by the Director, Office of Procurement.  Before the contract term ends, the Director may (but 
is not required to) renew this Contract, if the Director determines that renewal is in the best 
interests of the County.  The Contractor’s satisfactory performance does not guarantee 
renewal of this Contract.  The Director may exercise this option to renew for TWO (2) 
additional one-year (term) periods. 

 
Provided the Director, Office of Procurement renews this Contract for additional Contract 
Terms, the total square feet of Temporary Traffic Signs will be zeroed out.  Measurement 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=950_TRAFFIC_MATERIALS
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and payment for this item will commence at the start of the new Contract Term.  Payment 
will be made for each sign type/classification once and only once for the entire duration of 
the Contract Term, regardless of the number of times the individual type/classification of 
sign paid for in previous Task Orders, is used in succeeding Task Orders. 
 
104.08.04.02 Damaged Temporary Signs. Temporary Traffic Signs, that have been 
properly set in place and are subsequently damaged beyond repair by traffic at no fault by the 
Contractor, shall be replaced in kind by the Contractor.  The replacement Temporary Traffic 
Signs will be measured for payment at the Contract unit price.  The Contract Administrator or 
Designee has the sole authority in determining if payment is due for any replacement 
Temporary Traffic Signs.  No additional compensation shall be made to the Contractor for the 
removal and disposal of any damaged Temporary Traffic Signs. 

 
104.08.04.03 Task Order Completion. When no longer needed, temporary traffic signs 
and all associated materials and incidentals shall be removed from the Task Order site and 
become the property of the Contractor 
 
104.08.04.04 Storage. The storage off site when construction activity is suspended due 
to seasonal weather constraints, the storage off site between Task Order assignments, the 
removal, transporting, and resetting, of the Temporary Traffic Signs daily shall not be 
measured for payment but shall be considered incidental to the Contract unit price paid for 
this item. 

 
104.12 DRUMS FOR MAINTENANCE OF TRAFFIC. 

(this task is incidental to Item 1006) 
 
DELETE: Section 104.12 — Drums for Maintenance of Traffic of the Maryland Department of 

Transportation, State Highway Administration’s, latest edition of the “Standard 
Specifications for Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
104.12 DRUMS FOR MAINTENANCE OF TRAFFIC. 
 

104.12.01 DESCRIPTION. 
 
Furnish, set, reset, maintain, and remove drums for maintenance of traffic. 
 
All Traffic Drums shall be maintained in like new condition.  The drums shall be located as specified 
in the Contract Documents or as directed by the Contract Administrator or Designee. 
 
104.12.02 MATERIALS. 
 

Reflectorization    Section 950.03 
 
Plastic Drums Maryland Department of  

Transportation, State Highway Administration; 
Office of Traffic & Safety’s QUALIFIED 
PRODUCTS LIST (QPL) 
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Drums shall be manufactured of low-density polyethylene (LDPE), 36 inches in height, and have a 
diameter of at least 18 inches.  The drum shall have four, 6-inch-wide horizontal, circumferential, 
alternating orange and white stripes, with the top stripe being orange.  Drums may have one or more 
flat sides as long as the minimum 18-inch diameter is satisfied.  Drums may include recycled plastic 
content.  The drum base may contain up to 100 percent recycled content. 
 
Use high performance wide angle white and fluorescent orange sheeting on all drums. 
 
All materials, including Plastic Drums, must be approved by the MCDOT Materials Control Center 
and the Division of Traffic Engineering and Operations 
 
104.12.03 CONSTRUCTION. 
Use sand-filled bases or bags of sand to keep the drums from moving. Install sandbags on the base of 
the drum only.  Rubber or plastic bases or recycled tires, weighing between 20 and 40 lbs., may be 
used as a substitute for sandbags. 

 
The Contractor’s name or identification mark may be neatly stenciled at the bottom of the 
nonreflective portion of the drum in letters no more than 2 inches high.  No other markings or 
wording may be on the vertical side of the drum. 
 
Maintain drums in a new or like new condition.  Replace drums damaged by traffic within four hours 
after notification.  Damaged drums shall be recycled to the extent possible.  The disposition of the 
damaged drums shall be provided prior to payment for any replacement drums. 
 
104.12.04 MEASUREMENT AND PAYMENT 
The payment will be full compensation for reflectorization, setting, resetting, removing, sandbags, 
maintenance, cleaning of drums to like new condition, and for all material, labor, equipment, tools, 
and incidentals necessary to complete the work.  A disposition as specified in Section 104.12.03 is 
required prior to payment. 
 

ITEM No. 1006 – Drums for Maintenance of Traffic - will be measured and paid for at the 
Contract unit price per each. 
 

104.12.04.01 Contract Term. Drums for Maintenance of Traffic that are furnished, set 
in place, and removed daily shall be measured for payment once and ONLY ONCE for 
the entire duration of each Contract Term.  The beginning and the end of the 
construction season shall be of no consequence in the measurement and payment of this 
item.  When the Contract Term is divided by two calendar years, no additional payment 
for this item shall be made at the beginning of the succeeding construction season until: 
 

• The total payment, from the preceding construction season that is within the 
limits of the same Contract Term, is exceeded. 

 
• Any additional Drums that were not paid for during the previous construction 

season are required for use during the second construction season and before the 
end of the current Contract Term. 

 
For this Contract, the Contract Term shall be for ONE (1) year from the date of 
signature by the Director, Office of Procurement.  Before the Contract term ends, the 
Director may (but is not required to) renew this Contract, if the Director determines that 
renewal is in the best interests of the County.  The Contractor’s satisfactory performance 
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does not guarantee renewal of this Contract.  The Director may exercise this option to 
renew for TWO (2) additional one-year (term) periods. 
 
Provided the Director, Office of Procurement renews this Contract for additional 
Contract Terms, the total number of Drums for Maintenance of Traffic will be zeroed 
out.  Measurement and payment for this item will commence at the start of the new 
Contract Term.  Payment will be made for each Drum once and only once for the entire 
duration of the Contract Term, regardless of the number of times a counted Drum, paid 
for in previous Task Orders, is used in succeeding Task Orders. 
 
104.12.04.02 Defective Drums for Maintenance of Traffic. As directed by the Contract 
Administrator or Designee any defective Drums for Maintenance of Traffic shall be 
replaced immediately by the Contractor.  The cost to replace Drums for Maintenance of 
Traffic, including all material, labor, equipment and tools, will not be measured but shall 
be incidental to the unit price of the pertinent item specified in the Contract Document.  
The Contractor must replace any defective Drums for Maintenance of Traffic within four 
(4) hours after being directed to do so by the Contract Administrator or Designee.  The 
Contractor shall be assessed all applicable penalties and deductions as specified in the 
provision of the Contract document entitled “Failure to Maintain Entire Project” for any 
Drums for Maintenance of Traffic not maintained in proper working  
order and condition for the entire duration specified on the Temporary Traffic Control 
Plan or for any additional time as directed by Contract Administrator or Designee. 

 
104.12.04.03 Damaged Drums. Drums for Maintenance of Traffic, that have been 
properly set in place and are subsequently damaged beyond repair by traffic at no fault by 
the Contractor, shall be replaced in kind by the Contractor.  The replacement Drums will 
be measured for payment at the Contract unit price.  The Contract Administrator or 
Designee has the sole authority in determining if payment is due for any replacement 
Drums.  No additional compensation shall be made to the Contractor for the removal and 
disposal of any damaged Drums. 

 
104.12.04.04 Task Order Completion. When no longer needed, all Drums and all 
associated materials and incidentals shall be removed from the Task Order site and 
become the property of the Contractor 
 
104.12.04.05 Storage. The storage off site when construction activity is suspended due to 
seasonal weather constraints, the storage off site between Task Order assignments, the 
removal, transporting, and resetting, of the Drums for Maintenance of Traffic daily shall 
not be measured for payment but shall be considered incidental to the Contract unit price 
paid for this item. 

 
 

ALL WORK SHALL BE SUSPENDED 
FOR PROVIDING IMPROPERLY WEIGHTED DRUMS. 

 
 

104.14 CONES FOR MAINTENANCE OF TRAFFIC. 
(this task is incidental to Item 1007) 
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DELETE: Section 104.14 - Cones for Maintenance of Traffic of the Maryland Department of 
Transportation, State Highway Administration’s, latest edition of the “Standard 
Specifications for Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
104.14 CONES FOR MAINTENANCE OF TRAFFIC. 
 

104.14.01 DESCRIPTION. 
 
Furnish, set, reset, maintain, and remove cones for maintenance of traffic. 
 
104.14.02 MATERIALS. 
 

Reflectorization    Section 950.03 
 

Cones Maryland Department of Transportation, State 
Highway Administration; Office of Traffic & 
Safety’s QUALIFIED PRODUCTS LIST (QPL) 

 
All cones shall meet MdMUTCD and be new or like new condition.  All cones shall be orange in 
color.  Cones shall be at least 28 inches high, 10 inches in diameter at the inside of the base and 
reflectorized with two white retroreflective stripes.  The top stripe shall be 6 inches wide and located 
3 to 4 inches from the top of the cone.  The second stripe shall be 4 inches wide and located 2 inches 
below the top band. 
 
Tall-Weighted Cones:  When specified, tall-weighted cones shall be at least 42 inches high and 7 
inches in diameter at the inside of the base.  Tall-weighted cones shall be manufactured of low-
density polyethylene (LDPE) and have four high performance wide angle white and orange 
retroreflective stripes.  The stripes shall be horizontal, circumferential and 6 inches wide.  Alternate 
stripe colors with the top stripe being orange.  Any non-retroreflective spaces between the orange and 
white stripes shall not exceed 1/2 inch. 
 
104.14.03 CONSTRUCTION. 
The Contractor’s name or identification mark may be neatly stenciled at the bottom of the cone in 
maximum 2-inch-high letters.  Place no other markings or writings on the vertical area of the cone.  
Turn the cone so that Contractor’s name or identification mark faces away from traffic. 
 
Equip all cones with approved weights or anchor collars, (15-pound maximum) as needed to maintain 
an upright position.  Anchor collars shall fit to the base of the cone.  For tall-weighted cones use 
anchor collars weighing 10 to 30 pounds. 
 
Replace cones damaged by traffic within four hours or as directed after being notified. 
 
 
104.14.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for furnishing, installing and removing all required cones, 
reflective collars, approved weights and/or anchor collars, and for all material, labor, equipment, 
tools, and incidentals necessary to complete the work. 
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ITEM No. 1007 Cones for Maintenance of Traffic - will be measured and paid for at the 
Contract unit price per each. 

 
104.14.04.01 Contract Term. Cones for Maintenance of Traffic that are furnished, set 
in place, and removed daily shall be measured for payment ONCE AND ONLY ONCE 
for the entire duration of each Contract Term.  The beginning and the end of the 
construction season shall be of no consequence in the measurement and payment of this 
item. 
 
When the Contract Term is divided by two calendar years, no additional payment for 
this item shall be made at the beginning of the succeeding construction season until: 
 

• The total payment, from the preceding construction season that is within the 
limits of the same Contract Term, is exceeded. 

 
• Any additional cones that were not paid for during the previous construction 

season is required for use during the second construction season and before the 
end of the current Contract Term. 

 
For this Contract, the Contract Term shall be for ONE (1) year from the date of 
signature by the Director, Office of Procurement.  Before the Contract term ends, the 
Director may (but is not required to) renew this Contract, if the Director determines that 
renewal is in the best interests of the County.  The Contractor’s satisfactory performance 
does not guarantee renewal of this Contract.  The Director may exercise this option to 
renew for TWO (2) additional one-year (term) periods. 
 
Provided the Director, Office of Procurement renews this Contract for additional 
Contract Terms, the total number of Cones for Maintenance of Traffic will be zeroed 
out.  Measurement and payment for this item will commence at the start of the new 
Contract Term.  Payment will be made for each cone once and only once for the entire 
duration of the Contract Term, regardless of the number of times a counted cone, paid 
for in previous Task Orders, is used in succeeding Task Orders. 
 
104.14.04.02 Defective Cones for Maintenance of Traffic.  As directed by the 
Contract Administrator or Designee any defective Cones for Maintenance of Traffic shall 
be replaced immediately by the Contractor.  The cost to replace Cones for Maintenance 
of Traffic, including all material, labor, equipment and tools, will not be measured but 
shall be incidental to the unit price of the pertinent item specified in the Contract 
Document.  The Contractor must replace any defective Cones for Maintenance of Traffic 
within four (4) hours after being directed to do so by the Contract Administrator or 
Designee.  The Contractor shall be assessed all applicable penalties and deductions as 
specified in the provision of the Contract document entitled “Failure to Maintain Entire 
Project” for any Cones for Maintenance of Traffic not maintained in proper working 
order and condition for the entire duration specified on the Temporary Traffic Control 
Plan or for any additional time as directed by Contract Administrator or Designee. 

 
104.14.04.03 Replacement Cones. Cones for Maintenance of Traffic, that have been 
properly set in place and are subsequently damaged beyond repair by traffic at no fault by 
the Contractor, shall be replaced in kind by the Contractor.  The replacement Cones will 
be measured for payment at the Contract unit price.  The Contract Administrator or 
Designee has the sole authority in determining if payment is due for any replacement 
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Cones.  No additional compensation shall be made to the Contractor for the removal and 
disposal of any damaged Cones. 
 
104.14.04.04 Task Order Completion. When no longer needed, Cones for 
Maintenance of Traffic and all associated materials and incidentals shall be removed 
from the project site and become the property of the Contractor. 
 
104.14.04.05 Storage. The storage off site when construction activity is suspended due 
to seasonal weather constraints, the storage off site between Task Order assignments, the 
removal, transporting, and resetting, of the Cones for Maintenance of Traffic daily shall 
not be measured for payment but shall be considered incidental to the Contract unit price 
paid for this item. 
 
 

104.15 FLAGGER 
(this task is incidental to Item 1008) 

 
DELETE: Section 104.15 - Flagger of the Maryland Department of Transportation, State Highway 

Administration’s, latest edition of the “Standard Specifications for Construction and 
Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
104.15 FLAGGER. 
 

104.15.01 DESCRIPTION. 
Furnish flaggers when specified or directed.  Flaggers shall have completed a Maryland State 
Highway Administration’s approved flagger training course within the last four years.  The failure of 
any flagger to perform the required duties will be grounds for replacement. 
 
Flaggers shall utilize two-way radios, field telephones, or pilot vehicles when not within sight 
distance of each other, or when directed. 
 
Retro-reflective clothing shall be worn by the flagger for any night-time work.  This clothing must 
show the outline of the human form. 
 
 
104.15.02 MATERIALS. 
 

Reflective Sheeting on the STOP/SLOW paddle   Section 950.03 
 
Paddles shall be 24 inches by 24 inches with letters at least 8 inches high and mounted at least 5 feet 
above the ground. 
 
 
104.15.03 CONSTRUCTION. 
Flagging shall conform to MdMUTCD.  All outfits and equipment (STOP/SLOW paddles, pilot cars 
or other vehicles, air horns or bull horns, field telephones, two-way radios, site illumination, etc.) will 
be subject to approval.  All Flaggers shall use STOP/SLOW paddles.  The use of flags or any other 
device shall NOT be permitted.  Standard paddle sign design shall be as specified in Part VI of the 
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latest edition of the Manual on Uniform Traffic Control Devices (MUTCD).  The use of additional 
flaggers, when required for intersection work, shall be as directed and authorized by the County. 
 
 
104.15.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for safety clothing, STOP/SLOW paddles, two-way radios, 
field telephones, pilot vehicles and for all material, labor, equipment, tools, and incidentals necessary 
to complete the work. 
 

ITEM No. 1008 - Flagger - will be measured and paid for at the Contract unit price per hour.  
Payment shall only be made for the actual time the flagger is performing a required and necessary 
flagging operation. 
 
Only flaggers authorized and required to be on site by the County will be measured for payment. 

 
 
 

ALL FLAGGERS MUST BE: 
 

MARYLAND STATE HIGHWAY ADMINISTRATION (MSHA) CERTIFIED 
 

OR 
 

AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION (ATSSA) 
CERTIFIED 

 
 

104.18 TRAFFIC MANAGER (TM). 
(this task is incidental to Item 1001) 

 
DELETE: Section 104.18 — Traffic Manager (TM) of the Maryland Department of 

Transportation, State Highway Administration’s, latest edition of the “Standard 
Specifications for Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
104.18 TRAFFIC MANAGER (TM). 
 

104.18.01 DESCRIPTION. 
 
Provide a Traffic Manager (TM). 
 
 
104.18.02 MATERIALS. 
 
Not Applicable. 
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104.18.03 CONSTRUCTION. 
Submit the TM’s name for approval at least 10 days prior to commencing any work on the Task 
Order.  Provide proof that the TM has completed a MSHA approved Temporary Traffic Control 
training course within the last four years.  A change in the appointment of any TM throughout the 
duration of the Contract will require a written submittal for approval.  Any failure of the TM to 
perform the required duties will be grounds for replacement.  The TM shall be available at all times 
and be on site within 1/2 hour during periods of active work in the work zone. 
 
The TM shall do the following: 
 
(a) Implement the Temporary Traffic Control Plan (TTCP), maintain an up-to-date TTCP, and 

provide a copy to the Contract Administrator or Designee following any changes. 
 
(b) Closely coordinate the operations with the Contract Administrator or Designee and supervise the 

maintenance of traffic for the Task Order, including those involving subcontractors. 
 
(c) Make on-site inspections of the area affected by the work daily including Saturdays, Sundays, and 

holidays, and be available for consultation at all times. When the TTCP is in place, make daily 
inspections during hours of operations and at least one-night inspection per week. Perform 
additional inspections as directed. 
 

(d) During holiday periods, in addition to the monitoring of the maintenance of traffic, conduct a 
surveillance of any area affected by the Contract work. 
 

(e) Maintain a daily log of the inspections and include the date, time, hours worked, condition of 
maintenance of traffic, and any corrective action taken.  Furnish a copy of the daily log to the 
Contract Administrator or Designee by the following day. 
 

(f) Provide coordination between adjacent work zone operations to ensure that inappropriate or 
conflicting messages or devices are not displayed to traffic. 
 

(g) Immediately, notify the Contract Administrator or Designee of any accident or incident within the 
area affected by the Contract. 
 

(h) Make inspections during and immediately after adverse weather conditions to ensure that the 
traffic control devices are clean, undamaged, and in the correct position. 

 
 

104.18.04 MEASUREMENT AND PAYMENT. 
Traffic Manager shall not be measured for payment, but the cost shall be incidental to the 
Maintenance of Traffic item specified in this Contract Document and made part of the individual 
Task Orders. 

 
 

104.19 PORTABLE VARIABLE MESSAGE SIGNS (PVMS) 
(this task is incidental to Item 1009) 

 
DELETE: Section 104.19 - Portable variable Message Signs (PVMS) of the Maryland 

Department of Transportation, State Highway Administration’s, latest edition of the 
“Standard Specifications for Construction and Materials” and all additions and revisions 
thereto. 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

55 
 

 
 

 
INSERT: The following: 
 
 
104.19 PORTABLE VARIABLE MESSAGE SIGNS (PVMS). 
 

104.19.01 DESCRIPTION. 
Furnish, install and relocate portable, self-contained, trailer mounted variable message signs. 
 
For this Contract, the manufacturer and type of PVMS shall be submitted to the Contract 
Administrator or Designee and the MCDOT Division of Traffic Engineering and Operations for 
approval prior to the commencement of work.  Only MCDOT approved PVMS units shall be 
measured for payment. 
 
104.19.02 MATERIALS. 

 
PVMS Maryland Department of Transportation, State 

Highway Administration;Office of Traffic & Safety’s 
QUALIFIED PRODUCTS LIST (QPL) 

 
All materials shall be like new, corrosion resistant, and unaffected by water spray, salt, oil, 
gasoline, and all other contaminants in the quantities normally found along the edge of the 
traveled roadway.  Construction, materials, and operation shall meet NFPA, UL, and NEC.  
Ensure that sign messages are visible and legible for 900 feet from any point along the traveled 
approach roadway at all times.  The PVMS shall be equipped with a sighting device to provide 
alignment for maximum visibility. 

 
104.19.03 CONSTRUCTION. 
 

104.19.03.01 Equipment. 
 

• Trailer. In accordance with Maryland Motor Vehicle Law. 
 

• Structural Support. The structural support framework shall allow the system to be 
assembled into a unit and be mounted on the trailer and shall provide the support 
mechanism between the sign panel assembly, the power supply, and the controller. 

 
The framework shall provide sufficient support to prevent damage to any unit component 
when the sign is in down and locked position during normal highway travel. 
 
The deployed structure shall supply adequate support to allow complete sign operation, 
including raising and lowering of the sign panel, during sustained wind speeds of 85 mph. 
 
The display windows shall be made of impact-resistant clear Lexan or as approved. 

 
• Sign Panel. Not to exceed 144 in. length, 90 in. height, 12 in. depth. 

 
• Display. 

 
(a) Capable of displaying three lines of text. 
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(b) Each line of text shall be constructed using either a discrete matrix or a full matrix 

display. 
 
(c) Capable of displaying eight characters per line. 
 
(d) The character height shall be at least 18 in. 
 
(e) If discrete matrix display is used, each character shall be displayed using a 5 x 7 array with at 

least eight array modules per line. 
 
A 4-1/4 to 7 in. space shall exist between each display line with no glare reflection. 
 
(f) If full matrix display is used, the sign shall have at least 25 rows and 45 columns of 

disks. Each display line shall have at least 7 rows and 45 columns of disks and a 4-
1/4 to 7 in. space between each display line with no glare reflection. 

 
• Flip Disk Mechanism. 

 
(a) Be electromagnetically activated, with a service life of at least 200 million 

operations. 
 
(b) Have a reflective surface that will maintain color intensity for at least three years.  
 
(c) Be circular or rectangular, with a visible surface area between 3-3/4 and 4-1/4 in 2 . 

 
• LED Illumination. LED illumination for each matrix element shall: 

 
(a) Meet ITE specification for amber color. 
 
(b) Utilize AlInGaP substrate. 
 
(c) Each LED shall produce at least a 1 candela output on center at 25 mA drive current. 
 
(d) Each matrix element shall have at least two LED's located within the perimeter of the 

flipping disk. 
 
(e) Provide full illumination within at least a 24-degree cone perpendicular to the sign 

face. 
 
(f) Have an operating temperature range of -40 to 160 F. 

 
• PVMS UNIT. 

 
Lift Mechanism. 

 
(a) Electric or electrically assisted hydraulic mechanism capable of raising and lowering 

the sign panel. 
 

(b) Capable of being raised or lowered manually. 
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(c) Furnished with a stainless-steel safety bolt to prevent the sign panel from lowering 
once in the raised position. A self-locking mechanism shall be incorporated into the 
safety bolt to prevent it from being inadvertently dislodged. 

 
(d) Designed to allow the raised sign panel to rotate 360 degrees about the vertical axis. 

 
(1) Allow rotation clockwise and counter-clockwise. 
 
(2) A mechanism shall be provided to lock the sign panel in place, at any 
position. 

 
Electrical Connections and Gauges. 
 
(a) All wiring from power sources to PVMS equipment shall use locking cable 

connectors. 
 
(b) Volt and amp gauges shall be provided for both AC and DC. 
 
(c) Standard negative ground system shall be tied to the sign chassis. 
 
(d) Lightning protection shall be supplied to the load side of the sign system's distributed power 

lines to withstand multiple surges more than 600 volts. 
 
Power Supply. Either a solar powered electrical system, or existing commercial 
electrical service. 
 
Solar Powered Electrical System. Battery power system and solar array panels capable 
of displaying a two-page message for 21 consecutive days without auxiliary charge. 
 
Sign Controller. 
 
(a) Capable of driving the matrix display panel operating over a -50 to 150 F range and 

in a 20 to 100 percent noncondensing humidity range.  
 
(b) Accommodate 100 pre-programmed, user-defined messages. 
 
(c) Capable of displaying three sequenced messages. On/Off time for each message in a 

sequence shall be user adjustable within a range of 0 to 5 seconds. 
 
(d) Designed for fail-safe prevention of improper information display in the case of a 

system malfunction. 
 
(e) Cause a user defined default message to be displayed in case of failure of the PVMS 

unit when flip disk mechanism is used. 
 
(f) Have the capability of retrieving all messages stored in temporary memory.  
 

(1) Temporary memory shall be nonvolatile. 
 
(2) All messages and programs shall remain resident in the controller's memory 

in the event of a power failure. 
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(3) Have an RS-232 port to facilitate connection of an external communication 

device. 
 

(g) Capable of automatic system recovery after power outages to the central controller 
without operator intervention, including the ability to maintain an up-to-date status 
on a remote unit if sign is operated from a remote location. 

 
(h) Monitor and display the battery output voltage and solar array activities 

(charging/discharging) and blank the sign when the battery output voltage drops 
below the manufacturer's recommended output level. 

 
(i) Capable of monitoring and displaying the status of the photocell and adjusting the 

sign illumination to match the ambient light conditions. The controller shall have at 
least nine levels of dimming from 10 to 100 percent brightness. 

 
(j) Contained in a secure weatherproof cabinet located on the controller housing and 

insulated to protect against excessive vibration, temperature or tampering. 
 

(1) Equipped with a lockable door latch and an interior cabinet dome light. 
 
(2) Provided with a keyboard storage location inside the cabinet. 
 
(3) Security locks shall include those installed by the manufacturer and an 

additional hardened hasp/lock combination with a user changeable 
combination. This hasp/lock setup shall be installed in a manner to maximize 
its effectiveness in stopping unauthorized access to the sign controls. For 
control box surfaces not compatible with the hasp/lock setup, other 
supplemental high security locking devices may be approved by the Contract 
Administrator or Designee. 

 
Security. 
 
(a) Lock all trailer control cabinets when not attended by Contractor’s employee or, 

whether being stored, in transport, or deployed and activated. 
 
(b) Do not store or maintain any passwords on the PVMS. 
 
(c) Remove any password attached or inscribed on the PVMS trailer or equipment. 
 
(d) Change the password when it is no longer secure, or every 6 months, whichever 

comes first. 
 

(e) Some older model PVMS may not have a changeable password, so extra measures 
shall be taken to hide the password. 

 
(f) Do not leave Owner/Instruction manuals in the trailer control cabinets. Manuals 

should be copied and made available to the personnel responsible for deploying the 
PVMS Signs. 
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(g) When equipped with a detachable keyboard, remove it from the trailer and secure in 
the transport vehicle, field office, or at the respective shop. 

 
(h) Failure to comply with these security standards or any subsequent PVMS tampering 

incidents will be cause for penalty under the provision entitled FAILURE TO 
MAINTAIN ENTIRE PROJECT. 

 
(i) Construction and District Inspectors will ensure contractor compliance. 
 
Character Set Software. 
 
(a) Have all the standard ASCII characters and symbols. 
 
(b) Provide left and right arrows. 
 
(c) Have all alphanumeric entries performed with a keyboard or keypad that causes the 

same character to be displayed on the matrix. Arrow symbols shall be generated via a 
cursor pad on the keyboard or keypad. 

 
(d) Have messages default to self-centering display with the ability to left or right justify 

a display when full matrix is used. 
 
104.19.03.02 Set up and operate the PVMS on the project site 24 hours in advance of 
actual use. Ensure that each unit is functioning properly and approved. Locate the PVMS 
as specified. 

 
Aim the PVMS at approaching traffic in accordance with the 900 feet minimum visibility 
and legibility requirement. Ensure that the PVMS is level and that the sign face is not 
obscured by highway alignment or glare from either sunlight or vehicle headlights. 
 
 

104.19.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for the electrical power and hook up, setup and 
maintenance of computer programs, changing messages, and for all material, labor, equipment, 
tools, any incidentals required for setup and operation at the original site and at any relocated site 
as required by the Traffic Control Plan or as directed any and incidentals necessary to complete 
the work. 
 
ITEM No. 1009 - Portable Variable Message Sign - will be measured and paid for at the 
Contract price per unit day.  This unit price will be the same regardless of the type of unit used. 

 
104.19.04.01 Unit Day.  A unit day shall consist of any approved usage within a 24-
hour calendar day period.  Each Portable Variable Message Sign will be paid for only 
once per unit day, regardless of how many times it is relocated. When a Portable Variable 
Message Sign is authorized for use for part of a day, the Portable Variable Message Sign 
will be measured and paid for as a unit day. 

 
104.19.04.02 Defective Portable Variable Message Sign.  As directed by the 
Contract Administrator or Designee any defective Portable Variable Message Sign shall 
be replaced immediately by the Contractor.  The cost to replace Portable Variable 
Message Signs, including all material, labor, equipment and tools, will not be measured 
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but shall be incidental to the unit price of the pertinent item specified in the Contract 
Document.  The Contractor must replace any defective Portable Variable Message Sign 
within four (4) hours after being directed to do so by the Contract Administrator or 
Designee.  The Contractor shall be assessed all applicable penalties and deductions as 
specified in the provision of the Contract document entitled “Failure to Maintain Entire 
Project” for any Portable Variable Message Sign not maintained in proper working order 
and condition for the entire duration specified on the Temporary Traffic Control Plan or 
for any additional time as directed by Contract Administrator or Designee. 

 
104.19.04.03 Non-Payment. 
 
(a) No payment for any Portable Variable Message Sign shall be made when the Portable 

Variable Message Sign is set in place and activated prior to the date authorized in the 
individual Task Order or activated and left in place after all Task Order work activity 
has been completed.  Payment for the furnishing, setup, activation, maintenance and 
removal from the work site is incidental to the Contract unit price per unit day paid 
for the Portable Variable Message Sign. 

 
(b) No payment shall be made for any Portable Variable Message Sign when the 

Contractor is not actively working on the subject Task Order on a scheduled workday 
with favorable weather and grade conditions and at no fault by the County. 

 
104.19.04.04 Failure to Maintain Portable Variable Message Sign.  The Contractor 
shall be assessed all applicable penalties and deductions as specified in the provision 
entitled “Failure to Maintain Entire Project”, of this Contract Document, for any Portable 
Variable Message Sign not maintained in proper working order and condition for the 
duration specified in the Temporary Traffic Control Plan or for any additional time as 
directed by Contract Administrator or Designee. 
 
104.19.04.05 Payment for Approved Non-Work Calendar Days.  To receive 
payment on a scheduled and approved non-work calendar day for any Portable Variable 
Message Sign specified for use on the approved Temporary Traffic Control Plan, the 
Contractor’s Traffic Manager must certify in writing that he/she inspected the work site 
during the non-working hours to ensure that the Portable Variable Message Sign was in 
good order and proper working condition.   
 
The work site must be inspected a minimum of once every approved non-work calendar 
day with work site inspections occurring a minimum of 8 hours apart and a maximum of 
12 hours apart for consecutive approved non-work calendar days.  The written 
certification must include a statement of the condition of the Portable Variable Message 
Sign, the date and time of the work site visit, the location of the Portable Variable 
Message Sign and the Traffic Manager’s signature.   
 
A written certification must be provided for every approved non-work calendar day even 
when the approved non-workdays occur in consecutive order. 
 
104.19.04.06 Drums Placed at VMS.  Any Drums for Maintenance of Traffic 
required for this work will not be measured but the cost will be incidental to the Contract 
price per unit day paid for this item.  The payment will be full compensation for 
reflectorization, setting, resetting, removing, sandbags, maintenance, cleaning of drums 
to like new condition, and for all material, labor, equipment, tools, and incidentals 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

61 
 

 
 

necessary to complete the work.  A disposition as specified in Section 104.12.03 is 
required prior to payment. 
 
Replacement Drums for any Drums damaged by traffic will not be measured but the cost 
will be incidental to the Contract price per unit day paid for this item. 
 
No additional payment shall be made for the relocation/resetting of Drums for 
Maintenance of Traffic within in the limits of construction.  The relocation and/or 
resetting of Drums for Maintenance of Traffic, within the limits of each Task Order, will 
not be measured but the cost will be incidental to the pertinent Contract items. 

 
 

104.20 TEMPORARY ORANGE CONSTRUCTION FENCE. 
(this task is incidental to Item 1010, 1011) 

 
DELETE: Section 104.20 - Temporary Orange Construction Fence of the Maryland Department 

of Transportation, State Highway Administration’s, latest edition of the “Standard 
Specifications for Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
104.20 TEMPORARY ORANGE CONSTRUCTION FENCE. 
 

104.20.01 DESCRIPTION. 
Furnish, install, and maintain new or like new temporary orange mesh construction fence.  This fence 
is not to be used as a safety barrier. 

 
104.20.02 MATERIALS 

 
Precast Concrete Blocks      Section 903.05 

 
Tie Wire, Tension Wires,      Section 914.02 
Tension Wire Clips and Hardware  

 
Orange Mesh Fencing      As approved 

 
Fence posts shall be 4 feet high, 1.90 inches diameter round posts; or 5-1/2 feet high, 2-inch steel U 
channel posts, as specified herein. 
 
Submit samples of the fence fabric, fence posts, movable precast concrete blocks, tie wire, tension 
wires, and other miscellaneous hardware for approval. 
 
104.20.03 CONSTRUCTION. 
Temporary orange construction fence shall be at least 4 feet high and with a maximum post spacing 
of 8 feet.  When installed on a paved surface, support the fence by inserting the round post into a 
precast concrete block having a round hole through the center of the block.  When installed in 
unpaved areas, use steel U channel fence posts driven 1-1/2 feet into the ground.  Installation of the 
fence in any other manner will require approval. 
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Secure the fabric to the posts by wrapping a tie wire around the horizontal fence strands and the posts.  
Install a top tension wire to prevent sagging.  When installed on paved surfaces, the Contract 
Administrator or Designee will determine if a bottom tension wire is required. 
 
Remove the fence when the Contract Administrator or Designee determines that the fence is no 
longer required. The removed fence is the property of the Contractor. 
 
Damaged Construction Fence. Repair or replace damaged construction fence within four hours 
after notification. 
 
104.20.04 MEASUREMENT AND PAYMENT.  
The payment will be full compensation for the final removal and site restoration and for all material, 
labor, equipment, tools, and incidentals necessary to complete the work. 

 
(a) ITEM No. 1010 – Furnish and Install Temporary Orange Construction Fence for Tree 

Protection (Bid Price Must Not Exceed Three Dollars Per Linear Foot) and shall be measured and 
paid for at the Contract unit price per linear foot for the actual number of linear feet measured to the 
centers of end posts. 

 
(b) ITEM Nos. 1011 – Remove and Reset, Including Final Removal, Temporary Orange 

Construction Fence for Tree Protection (Bid Price Must Not Exceed One Dollars and Seventy-
Five Cents [$1.75] Per Linear Foot) - shall be measured and paid for at the Contract unit price per 
linear foot for the actual number of linear feet measured to the centers of end posts. 

 
NOTICE:  TEMPORARY ORANGE CONSTRUCTION FENCE IS NOT ACCEPTABLE AND 

SHALL NOT BE USED AS A BARRIER DEVICE AROUND ANY EXCAVATED 
AREA, OPEN STRUCTURE UNDER CONSTRUCTION, ANY SEDIMENT 
CONTROL DEVICE OR ANY OTHER HAZARD THAT THREATENS 
PEDESTRIAN SAFETY.  ONLY WELDED WIRE OR CHAIN LINK FENCE 
FABRIC IS TO BE USED FOR THESE APPLICATIONS. 

 
 
 
 

104.31 ACCESSIBLE PEDESTRIAN MAINTENANCE OF TRAFFIC. 
(this work is incidental to the items of work specified for each individual Task Order) 

 
DELETE: Section 104.31 — Accessible Pedestrian Maintenance of Traffic of the Maryland 

Department of Transportation, State Highway Administration’s, latest edition of the 
“Standard Specifications for Construction and Materials” and all additions and revisions 
thereto. 
 

INSERT: The following: 
 
104.31 ACCESSIBLE PEDESTRIAN MAINTENANCE OF TRAFFIC. 
 

104.31.01 DESCRIPTION. 
Provide and maintain an accessible pedestrian route, to the “maximum extent feasible”, throughout 
the Task Order’s limits.  When an existing pedestrian access route within the public right of way is 
blocked by construction, alteration, or maintenance activity, an alternate accessible pedestrian route 
shall be provided. 
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The phrase to the “maximum extent feasible” applies in areas where the nature of an existing facility 
or site conditions makes it virtually impossible to comply fully with applicable accessibility standards 
through a planned alteration.  In these circumstances, the alternate accessible pedestrian route shall 
provide the maximum physical accessibility that is feasible, or a design waiver must be approved by 
the MCDOT Division of Traffic Engineering and Operations. 
 
104.31.02 MATERIALS. 
 

Not applicable 
 

104.31.03 CONSTRUCTION. 
The following shall be considered when addressing accessible pedestrian maintenance of traffic: 
 

(a) All pedestrians, including persons with disabilities, shall be provided with a reasonably safe, 
convenient and accessible path that replicates as much as practicable the existing pedestrian 
facilities. 

 
(b) The width of the existing pedestrian facility should be maintained if practical.  When it is not 

possible to maintain a minimum width of 60 inches throughout the entire length of the 
pedestrian route, a minimum width of 36 inches shall be provided with 60-inch x 60 inch 
passing zones at least every 200 feet, to allow individuals in wheelchairs to pass. 

 
(c) Traffic control devices and other construction materials and features shall not intrude into the 

usable width of the sidewalk, temporary pathway or other pedestrian facility. 
 
(d) Signs and other devices mounted lower than 7 feet above the temporary pedestrian pathway 

shall not project more than 4 inches into accessible pedestrian route. 
 
(e) A smooth, continuous hard surface shall be provided throughout the entire length and width 

of the pedestrian route throughout construction.  There shall be no curbs or vertical elevation 
changes greater than 1/4 in. in grade or terrain that could cause tripping or be a barrier to 
wheelchair use.  Vertical elevation differences between ¼ inch and ½ inch shall be beveled at 
a maximum 2:1 slope. 

 
(f) When channelization is used to delineate a pedestrian pathway, a continuous detectable 

edging should be provided throughout the length of the facility such that pedestrians using a 
white cane can follow it.  Edging should protrude at least 6 in. above the surface of the 
sidewalk or pathway with the bottom of the edging a maximum of 2.5 in. above the surface 

 
(g) Temporary ramps shall be provided when an alternate pedestrian route crosses a curb and no 

permanent ramps are in place.  The width of the ramp shall be a minimum of 36 inches, and 
the slope of the ramp shall not exceed 12:1. Temporary detectable warning mats must be 
installed at street crossings and signalized entrances. 

 
(h) When possible, an accessible pedestrian route shall be provided on the same side of the street 

as the disrupted route.  When it is not feasible to provide a same-side accessible pedestrian 
route an accessible pedestrian detour route shall be provided. 

 
(i) Information regarding closed pedestrian routes, alternate crossings, and sign and signal 

information shall be communicated to pedestrians with visual disabilities by providing 
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devices such as audible information devices, accessible pedestrian signals or barriers and 
channelizing devices that are detectable to the pedestrians traveling with the aid of a white 
cane or who have low vision. 

 
(j) It is desirable that pedestrians cross to the opposite side of the roadway at intersections rather 

than mid-block. Appropriate signing shall be placed at the intersections. 
 
(k) Access to transit stops shall be provided and maintained at all times. 
 

104.31.04 MEASUREMENT AND PAYMENT. 
Accessible Pedestrian Maintenance of Traffic shall not be measured but the cost shall be incidental to 
the pertinent items specified in this Contract Document and made part of the individual Task Orders.  
The payment will be full compensation for all materials, labor, equipment, tools, and incidentals 
necessary to complete the work. 
 

 
104.40 MCDOT - TEMPORARY CONSTRUCTION FENCE. 

(this task is incidental to Item 1012) 
 

104.40.01 DESCRIPTION. 
The Contractor is responsible to protect any dangerous and hazardous conditions arising from the 
Contractor’s activities.  This work requires furnishing and installing new or like-new temporary 
galvanized steel chain link fence or a welded wire fence.  The fence shall be used primarily as a 
barrier between areas of public access and the work zone.  Prior to the placement of any fencing, the 
Contractor will review his/her proposed location of the fence with the Contract Administrator or 
Designee in the field.  The Construction Fence shall be a minimum of 4 feet in height. 
 
104.40.02 MATERIALS. 

 
Chain Link Fence Fabric    Section 914.01 

 
Precast Concrete Blocks     Section 903.05 

 
Tie Wire, Line Post Clips, Tension Wire,   Section 914.02 
Tension Wire Clips  

 
Posts, Braces, Fittings, and Hardware   Section 914.03 

 
Welded wire fence shall be a minimum of forty-eight (48) inches high, have posts spaced 
no farther apart than eight (8) feet, be made of a minimum fourteen (14) gauge welded 
wire fabric, and must have openings no greater than two (2) inches in width and four (4) 
inches in height.  Fence posts shall be two (2) inch steel U-channel, a minimum of six (6) 
in height. 

 
104.40.03 CONSTRUCTION. 
Temporary Construction Fence shall be a minimum of four (4) feet in height with the post spacing not 
to exceed eight (8) feet.  When the fence is installed in unpaved areas, the fence posts shall be driven 
a minimum of one and one-half (1½) feet into the ground. 
 
When the fence is installed on paved or other impenetrable surfaces, rigid fence panels, six (6) feet 
high by eight (8) feet long shall be used.  Panels shall be constructed in such a manner as to allow for 
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the placement of the panel posts in the precast concrete blocks.  The concrete blocks shall have a hole 
through the center sized to hold the inserted post true and plumb and be of sufficient mass to support 
and hold the fence upright in a fifty (50) mile per hour wind.  A minimum of three brackets must be 
used to connect adjacent vertical posts occupying the same concrete block. 
 
The fence fabric shall be attached to the posts using tie wire.  The tie wire shall be wrapped around 
the horizontal fence strands and the posts, securing the fabric to the posts.  A tension wire shall be 
used to prevent sagging.  When installed on paved surfaces, the Contract Administrator or Designee 
shall determine if a bottom tension wire is required.  The Contractor may elect to install the 
construction fence in another manner if approved by the Contract Administrator or Designee. 
 
Samples of the fence fabric, fence posts, movable precast concrete blocks, tie wire, tension wires and 
other miscellaneous hardware shall be submitted to the Contract Administrator or Designee prior to 
installing any fencing. 
 
Damaged construction fencing and shall be repaired or replaced no later than four (4) hours after the 
Contractor has been notified.  When the Contract Administrator or Designee determines that the 
Temporary Construction Fence is no longer needed, it shall be removed by the Contractor.  Upon 
removal, ownership of the Temporary Construction Fence shall be retained by the Contractor. 

 
104.40.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for the furnishing, installation, maintenance and removal, all 
posts, fabric, hardware, concrete blocks, and hardware, and all material, labor, equipment, tools, and 
incidentals necessary to complete the work. 
 

ITEM No. 1012 – Furnish & Install (Including Final Removal) Temporary Construction 
Fence: Minimum 4 Feet in Height - will be measured for payment at the Contract unit price per 
linear foot. 
 
Any repair or replacement of the Temporary Chain Link Construction Fence necessary because of 
any construction activity or negligence on the part of the Contractor or his/her agent(s), will not 
be measured for payment, but will be made entirely at the Contractor's expense. 
 
There will be no additional measurement or payment for temporarily or permanently removing, 
relocating, and/or reinstallation of the Temporary Construction Fence from its original location 
made necessary due interference or conflict with any subsequent construction activity. 
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SECTION 105 – AGGREGATE FOR MAINTENANCE OF TRAFFIC 
(this task is incidental to Item 1019) 

 
DELETE:  Section 105 – Aggregate for Maintenance of Traffic of the Maryland Department of 

Transportation, State Highway Administration’s, latest edition of the “Standard 
Specifications for Construction and Materials” and all additions and revisions thereto. 

 
 
INSERT: The following: 
 
SECTION 105 – AGGREGATE FOR MAINTENANCE OF TRAFFIC 
 
 
105.01 DESCRIPTION. 
Place aggregate material for the maintenance of traffic. 
 
 
105.02 MATERIALS. 
 

Crusher Run Aggregate CR-6   Section 901.01 
 

Bank Run Gravel Subbase   Section 901.01 
 

Graded Aggregate Base    Section 901.01 
 
Black Sand for Maintenance of Traffic. - This material must match the color of the applied Slurry Seal 
and Latex Modified Slurry Seal.  When tested in accordance with AASHTO T 27 (ASTM C 136) and 
AASHTO T 11 (ASTM C 117), including all addenda, additions and revisions thereto, the gradation of 
the Black Sand shall fall within the following parameters: 
 
SIEVE SIZE 
ENGLISH 3/8 #4 #8 #16 #30 #50 #100 #200 
METRIC 9.5 mm 4.75 mm 2.36 mm 1.18 mm 600 µm 330 µm 150 µm 75 µm 
PERCENT PASSING 100 100 90 - 100 65 - 90 40 - 65 25 - 42 15 - 30 10 - 20 
 
A sample of this material must be provided to the Contract Administrator or Designee and the MCDOT 
Materials Control Center for testing and acceptance prior to the commencement of any work. 
 

ALL MATERIAL USED UNDER THIS ITEM SHALL BE ASBESTOS FREE. 
 
 
105.03 CONSTRUCTION. 
In general, Refer to Section 501.03: 
 
Black Sand for Maintenance of Traffic will be manually broadcast over the newly applied Slurry Seal at 
any intersection where it is not practical to keep vehicular traffic off the roadway until the Slurry Seal 
material has fully cured.  Included in this work is the cleanup, removal, re-handling and off-site disposal 
of any loose material after it has been determined by the Contract Administrator or Designee that the 
Black Sand for Maintenance of Traffic is no longer necessary. 
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105.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for all aggregate, hauling, placing, compacting, removal, re-
handling, reworking, and disposal, and for all material, labor, equipment, tools, and incidentals necessary 
to complete the work. 
 

ITEM No. 1019 – Crusher Run Aggregate CR-6 for Maintenance of Traffic - will be 
measured and paid for at the Contract unit price per ton. 

 
105.04.01 Any Graded Aggregate Base for Maintenance of Traffic that is reused as Select Borrow 
Excavation shall not be measured for payment under the Borrow Excavation items.  Once the material is 
measurement for payment under Graded Aggregate (GAB) for Maintenance of Traffic item, the material 
shall not be measured for payment a second time. 
 
 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SECTION 106 – ASPHALT MIXES FOR MAINTENANCE OF TRAFFIC 
(this task is incidental to Item 1015, 1016) 

 
DELETE: Section 106 – Asphalt Mixes for Maintenance of Traffic of the Maryland Department 

of Transportation, State Highway Administration’s, latest edition of the “Standard 
Specifications for Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
SECTION 106 – ASPHALT MIXES FOR MAINTENANCE OF TRAFFIC 
 
 
106.01 DESCRIPTION. 
This work shall consist of utilizing COLD ASPHALT MIX, ASPHALT MIX (Warm or Hot) pavement for 
maintenance of traffic within the existing facilities as specified in the Contract Documents or as directed 
by the Contract Administrator or Designee.  The type of material used, Cold Asphalt Mix, Asphalt Mix 
(Warm or Hot), will be determined by the Contract Administrator or Designee in the field. 
 
106.02 MATERIALS. 

 
Tack Coat (Rapid Setting) Section 904.03 

Hot/Warm Asphalt Mix Section 904.04 

Cold Asphalt Mix Mix Design as approved by the MCDOT 
Materials Control Center 

Crack Filler Sections 911.01 & 911.01.01 

Production Plant Section 915 
 
 

106.03 CONSTRUCTION. 
Refer to the applicable portions of Section 504.03 and the following: 
 
Cold Mix Asphalt for Maintenance of Traffic or Hot/Warm Mix Asphalt for Maintenance of Traffic shall 
be used for, but not limited to, the ramping of all storm drains and utility appurtenances protruding above 
the milled pavement surface and at all temporary pavement tie-ins between existing pavement and milled 
pavement.  This material shall be placed at a minimum slope of 18:1 or as directed by the Contract 
Administrator or Designee. 
 
 
106.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for all tack coats, crack filler, hauling, placing, compacting, 
maintaining, removal, rehandling, reworking, disposal, and for all material, labor, equipment, tools, and 
incidentals necessary to complete the work. 
 
When an asphalt mix is part of any base or pavement course used for the construction and maintenance of 
temporary detours, approaches, crossings, and widenings, the item of work will be measured and paid for 
as specified in Section 504. For payment of temporary tie-ins, refer to Section 504.04. 
 

(a) ITEM No. 1015 – Hot/Warm Asphalt Mix for Maintenance of Traffic will be measured and 
paid for at the Contract unit price per ton. 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=504_ASPHALT_PAVEMENT
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=504_ASPHALT_PAVEMENT#504.04_MEASUREMENT_AND_PAYMENT.
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(b) ITEM No. 1016 – Cold Asphalt Mix for Maintenance of Traffic will be measured and paid for 

at the Contract unit price per ton. 
 

 
 

 
REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SECTION 108 – MOBILIZATION 

(this work is incidental to the items of work specified for each individual Task Order) 
 

DELETE: Section 108 – Mobilization of the Maryland Department of Transportation, State Highway 
Administration’s, latest edition of the “Standard Specifications for Construction and 
Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
SECTION 108 – MOBILIZATION. 
 
 
108.01 DESCRIPTION. 
Construction preparatory operations that include the movement of personnel and equipment to the project 
site and the establishment of the Contractor's offices, buildings, and other facilities necessary to begin work. 

 
 

108.02 MATERIALS. 
 

Not applicable. 
 
 

108.03 CONSTRUCTION. 
 

Not applicable. 
 
 
108.04 MEASUREMENT AND PAYMENT 
Mobilization shall not be measured for payment. The cost for Mobilization, including the required 
insurance and bonds, shall be incidental to the other items specified in the Contract Documents and the 
items of work specified for each individual Task Order. 

 
108.04.01 No additional compensation or time extensions shall be provided to the Contractor 
regardless of the number of times the Contractor is required by the County or regardless of the number 
of times the Contractor and/or Subcontractor(s) choose to relocate, mobilize, demobilize and remobilize 
his/her personnel and equipment within the physical limits of each Task order and within the time limit 
specified for completion of each Task order. 

 
108.04.02 When the Contractor fails to complete a Task Order within the time specified and within 
the accepted time constraints of a normal construction season, no additional compensation shall be 
provided to the Contractor when the Contractor is directed by the County to remobilize and continue 
work during extended periods of acceptable weather conditions. 
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SECTION 110 – MCDOT ACTIVITIES CHART PROJECT SCHEDULE (renamed) 
(this work is incidental to the items of work specified for each individual Task Order) 

 
 
110.01 DESCRIPTION. 
Plan, schedule, and construct the Task Order using an Activities Chart (AC). The AC shall break down into 
detail the Contract time required to perform the work activities for the specified duration of the Task Order. 
Use the AC for coordinating and monitoring the work specified in the Contract Documents including 
activities of subcontractors, vendors, suppliers, utilities, railroads, and other parties associated with the 
construction of the Contract. 
 

(a) Task Order Work Assignments.  The Contract Administrator or Designee will provide a 
written assignment for each Task Order.  The written assignment for the Task Order will 
include: 

 
(1) Location of the work to be performed 
 

(2) Description of the work to be performed 
 
(3) The approximate quantities and items of work that will be required to complete the Task 

Order. 
 
(4) The time duration, measured in the number of calendar days, that the Contractor will be 

allowed to complete the Task Order. 
 

The Contractor must then prepare a schedule, for each Task Order, to perform the designated items and 
quantities of work in the specified time in accordance with TABLE A. 

 
(b) Table A. 
 

TABLE A 
CONSTRUCTION 

DURATION  IAC¹ ACR UPDATES² 

30 CALENDAR 
DAYS OR LESS 

A MINIMUM OF 7 CALENDAR DAYS PRIOR TO THE SPECIFIED 
NOTICE-TO-PROCEED/WORK COMMENCEMENT DATE FOR 

THE INDIVIDUAL TASK ORDER 
EVERY 7 CALENDAR DAYS 

30 TO 60 
CALENDAR 

DAYS 

A MINIMUM OF 7 CALENDAR DAYS PRIOR TO THE SPECIFIED 
NOTICE-TO-PROCEED/WORK COMMENCEMENT DATE FOR 

THE INDIVIDUAL TASK ORDER  
EVERY 14 CALENDAR DAYS 

MORE THAN 60 
CALENDAR 

DAYS 

A MINIMUM OF 7 CALENDAR DAYS PRIOR TO THE SPECIFIED 
NOTICE-TO-PROCEED/WORK COMMENCEMENT DATE FOR 

THE INDIVIDUAL TASK ORDER  

EVERY MONTH 
(WITH PAYMENT INVOICE) OR 

EVERY 30 DAYS (AT DISCRETION 
OF CONTRACT ADMINISTRATOR 

OR DESIGNEE) 

TABLE A NOTES: ¹DUE AFTER THE CONTRACTOR RECEIVES THE LIMITED NOTICE-TO-PROCEED FROM THE 
CONTRACT ADMINISTRATOR OR DESIGNEE. 

 

²DUE AFTER THE FIRST SCHEDULED DAY OF WORK 
 

Once a Task Order has been assigned, the Contractor must perform the work in a diligent and timely 
manner.  Abandoning the work for any length of time shall not be tolerated.  Contractors not completing 
the work in the time specified will be assessed liquidated damages. 
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As stated elsewhere in this Contract Document, the quantities and items of work are estimates only.  As 
warranted by existing field conditions and as directed by the Contract Administrator or Designee, the 
quantities may be overrun, under-run, or not used at all.  Payment will be made only for the actual work 
performed by the Contractor.  Additional items of work may be added as determined and directed by 
the Contract Administrator or Designee.  In the event of adding items of work to the Task Order, 
adjustments to the Calendar Day time duration may be made as deemed fair and reasonable by the 
Contract Administrator or Designee. 

 
110.01.01 Initial Activities Chart Task Order Schedule (IAC). The IAC shall consist of: 

 
(a) A chronologically sequenced bar chart in which work activity durations shall be 

represented by working days, calendar days, or completion date as specified in the 
Invitation for Bids (IFB) in an electronic schedule file (.xer file extension) generated in 
Primavera P6 or an equivalent Planning and Scheduling software approved by the 
Contract Administrator or Designee. An electronic schedule file (.xer file extension) may 
NOT be required by the Contract Administrator or Designee should the total project 
duration be 10 working days or less with submission of (a) and (b).  
 

(b) A Written Narrative (WN) describing the original sequence of work, number of shifts per 
day, number of hours per shift, number and composition of crews, and the equipment to be 
utilized on each work activity. List subcontracting activities. 

 
The Contractor shall expend the entire Working Day, Calendar Day, or Calendar Date time duration 
specified for the Task Order or Single Contractor/Subcontractor assignment. 
 
The Contract Administrator or Designee reserves the right to specify the number of activities and 
require additional breakdown of the activities at any time. Additionally, the Contract 
Administrator or Designee may require the scheduler to adhere to specific calendar or logic 
requirements per Activity or as it pertains to the overall IAC to ensure compliance with 
Contractual obligations. 

  
The Contractor shall submit the IAC in an electronic schedule file (.xer file extension) 
generated in Primavera P6 or an equivalent Planning and Scheduling software 
approved by the Contract Administrator or Designee.  
 
The submittal of an electronic schedule file requirement, at the sole discretion of the 
Contract Administrator or Designee, may be waived for projects with total durations 
of 10 days or less. The Contractor shall still be required to submit an IAC schedule 
and to meet all other schedule submittal requirements.  
 
The Contract Administrator or Designee will review the IAC within 5 business days after receipt. 
If required, a Joint Review Conference will be convened at which time the Contract Administrator 
or Designee and Contractor may make corrections and adjustments to the IAC. Submit revisions to 
the IAC due to the Contract Administrator or Designee’s review or the Joint Review Conference 
within five business days from the date of the review for another review. Submit the revisions in 
the format used in the IAC. The Contract Administrator or Designee will respond to the revised 
IAC within five business days after receipt. 
 
No construction work shall begin until the IAC is accepted. 
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Time charges shall begin no later than the date of the Notice-to-Proceed/Work Commencement 
Date. Any delay in starting work caused by the acceptance of the IAC by the Contract Administrator 
or Designee will not be a basis for any monetary claim. The County may consider a 
noncompensable Contract time extension, if warranted. 
 
Upon notification that the IAC is accepted, that document will become the Activities Chart of 
Record (ACR). The ACR shall be the work plan for completing the entire Contract as specified in 
the Contract Documents. 
 
Failure to adhere to the latest approved ACR will be cause for the County to deny requests for 
additional compensation or extensions of the Contract duration. 

 
110.01.02 Revisions to the ACR. Revisions shall consist of one or a combination of the following: 

 
(a) A change in the duration of an activity. 
 
(b) A change in the logic of the schedule. 
 
(c) The deletion or addition of one or more activities. 

 
Proposed revisions to the ACR may be submitted at any time during the life of the Contract.  
 
Submit a proposed revision whenever the activities differ from the accepted ACR. Submit the 
revision in the same format used for the IAC and within 30 days from the date on which activities 
deviated from the accepted ACR. Include data from all ACR Updates that have been accepted by 
the County. The WN accompanying the revisions shall describe the reason for the revision, the 
interdependence of the work activities, and all duration modifications to the ACR. These shall 
include, but not be limited to, changes in the method or manner of the work, changes in 
Specifications, addition or deletion of work, increased or decreased quantities, defective work, and 
acceleration of the work. 
 
The Contract Administrator or Designee will review the ACR and respond to the proposed revision 
within 30 days after receipt. The County reserves the right to deny any proposed revision that 
adversely impacts the County, utilities, or other interested parties. 

 
110.01.03 ACR Updates. Submit updates of the ACR as specified in Table A.  Submit updates in 
the same format as the IAC. Describe the progress of the Task Order to date. Include a description 
of the current work, any delays or disruptions experienced during the period of the update, any 
change in manpower or equipment, the inclusion of any schedule revisions, and any potential delays 
or disruptions. 

 
When a delay or disruption to the work identified in the ACR Update is believed to be the 
responsibility of the County, submit a revision to the ACR within 30 days after the submittal of the 
update. 

 
THE ACR UPDATES MUST BE SUBMITTED AS SPECIFIED.  THE COUNTY WILL NOT 

PROCESS ANY MONTHLY PAY INVOICES SUBMITTED WITHOUT THE REQUIRED ACR 
UPDATE(S). 
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110.01.04 Monthly Task Site Progress Meetings.  The County and the Contractor shall hold 
monthly progress meetings to discuss the progress of the Task Order and update the ACR. Arrange 
to have a representative of each subcontractor currently working on the Task Order in attendance. 
Submit the ACR updates within 14 days from the date of the monthly meeting. The Contract 
Administrator or Designee will review the update and advise the Contractor of its acceptability 
prior to the next monthly meeting. 

 
110.01.05 Extensions of Contract Time.  Any written request for an extension of time shall be 
accompanied by a revised ACR documenting the actual delay to the Contract completion date. 
Include a Written Narrative of the events necessitating the extension of the Contract time. Only 
delays to activities that affect the Contract completion date will be considered for a time extension. 
 
110.01.06 Master Initial Activities Chart Task Order Schedule (MIAC). A Master Initial 
Activities Chart Task Order Schedule is required for Contracts that provide for multiple Task 
Orders assignments to be performed concurrently by a single contractor.  If the primary contractor 
is unable to provide a viable Master Initial Activities Chart Task Order Schedule showing that the 
Contractor can perform all of the assigned Task Orders concurrently, a portion or all of the Task 
Order assignments may be reassigned by the County to the secondary and/or tertiary contractor. 

 
110.02 MATERIALS. 

 
Not applicable. 

 
110.03 CONSTRUCTION. 
 

Not applicable. 
 
 

110.04 MEASUREMENT AND PAYMENT. 
The payment shall be full compensation for the cost to develop and prepare the IAC, ACR updates and the 
MIAC, attend and conduct meetings, prepare and maintain a written record of all and any meetings, 
organize revise and update the ACR, and all work necessary to complete and maintain the Activities Chart 
Task Order Schedule. 
 
The Individual Activities Chart Task Order Schedule and Master Initial Activities Chart Task Order 
Schedules shall not be measured for payment but shall be incidental to the items of work specified for each 
individual Task Order and/or multiple concurrently constructed Task Orders. 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SECTION 114 – TRUCK STAGING AREAS AND IDLING REQUIREMENTS 
(this work is incidental to the items of work specified for each individual Task Order) 

 
DELETE: Section 114 – Truck Staging Areas and Idling Requirements of the Maryland 

Department of Transportation, State Highway Administration’s latest edition of the 
“Standard Specifications for Construction and Materials.” 

 
INSERT: The following: 
 
SECTION 114 – TRUCK STAGING AREAS AND IDLING REQUIREMENTS. 
 
 
114.01 DESCRIPTION. 
Locate truck staging areas and avoid unnecessary idling of construction equipment to reduce engine 
emissions and to provide air quality benefits to those who live or work in or adjacent to the construction 
site. 
 
 
114.02 MATERIALS. 

Not applicable. 
 
 
114.03 CONSTRUCTION. 
Establish truck staging areas for all vehicles waiting to load or unload materials at the job site.  Subject to 
review and approval by the County, locate staging areas where emissions will have the least impact on 
sensitive areas and the public. 
 
Sensitive areas include, but are not limited to, hospitals, schools, residences, motels, hotels, daycare 
facilities, and elderly housing and convalescent facilities.  All sources of emissions shall be located as far 
away as possible from fresh air intakes, air conditioners, and windows. 
 
Idling of all mobile construction equipment, including delivery trucks, shall be limited to five minutes 
except under any of the following circumstances: 

 
(a) When forced to remain motionless because of traffic conditions or mechanical difficulties over 

which the operator has no control. 
 
(b) When necessary to operate defrosting, heating, or cooling equipment to ensure the safety or 

health of the driver or passenger. 
 
(c) When necessary to operate auxiliary equipment that is in or on the mobile source to accomplish 
the intended use of the mobile source. 
 
(d) To attain the recommended operating temperature. 
 
(e) When the outdoor temperature is below 32 F. 

 
(f) When undergoing maintenance that requires operation for more than five consecutive minutes. 

 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

76 
 

 
 

The above requirements do not prohibit the operation of an auxiliary power unit or generator set as an 
alternative to idle the main engine of a motor vehicle operating on diesel fuel. 
 
 
114.04 MEASUREMENT AND PAYMENT. 
All methods and procedures required to comply with these requirements will not be measured for payment 
but will be incidental to the items of work specified for each individual Task Order. 
 
 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SECTION 120 – TREE PRESERVATION (renamed) 
(this task is incidental to Items 1010, 1011) 

 
DELETE: Section 120 — Tree Preservation of the Maryland Department of Transportation, State 

Highway Administration’s latest edition of the “Standard Specifications for Construction 
and Materials.” 

 
INSERT: The following: 
 
SECTION 120 – TREE PRESERVATION AND PROTECTION 
 
 
120.01 DESCRIPTION. 
This work is for the preservation and protection of individual trees and groups of trees adjacent to and 
within the limits of primary and residential roadway rehabilitation construction.  This work shall be as 
specified in the Contract Documents and as directed by the Contract Administrator or Designee.  The 
Contractor must observe and comply with all Federal, State and Local laws and regulations and must be 
in strict conformance with the Montgomery County, MD Roadside Tree Law (Bill No. 41-12 made 
effective March 1, 2014); the Montgomery County, MD Tree Canopy Law (Bill No. 35-12 made effective 
March 1, 2014); the Maryland Roadside Tree Law; the Forest Conservation Act; including all addenda, 
additions and revisions thereto, and all accepted arboricultural practices. 
 
 
120.02 MATERIALS. 
 

Temporary Orange Construction Fence Section 104.20.02 

Fertilizer Section 920.03 
 
 

120.03 CONSTRUCTION. 
Furnish and install the Temporary Orange Construction Fence (TOCF) as shown on the TYPICAL 
PRIMARY & RESIDENTIAL ROADWAY TREE PROTECTION Detail and as directed by the Contract 
Administrator or Designee. 

 
120.03.01 Tree Expert.  MCDOT shall provide a tree expert to perform the following work for trees 
whose disturbance is necessary due to construction: 
 

(a) Recommend procedures to compensate for loss of roots (if any). 

(b) Inspect all trees at the completion of construction and specify any follow-up care for any 
damage incurred. 

(c) Indicate any damaged trees that are incapable of reaching maturity and those recommended for 
removal and replacement. 
 

120.03.02 Certified Professional Arborist.  The Contractor shall provide a Certified Professional 
Arborist to perform the following for trees which are damaged due to negligence during construction: 
 

(a) Recommend procedures to compensate for loss of roots (if any). 

(b) Indicate any damaged trees that are incapable of reaching maturity and those recommended for 
removal and replacement. 
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(c) Certify that damaged trees were promptly and properly treated. 
 

A Licensed Tree Expert (LTE) shall perform or directly supervise the remedial operations as specified 
and approved by the County and in strict conformance with the Montgomery County, MD. Roadside 
Tree Law (Bill No. 41-12 made effective March 1, 2014); the Montgomery County, MD. Tree Canopy 
Law (Bill No. 35-12 made effective March 1, 2014); Maryland Roadside Tree Law; the Forest 
Conservation Act; and accepted arboricultural practices. 
 
120.03.03 Prohibited Activities within the Tree Protection Area (TPA).  The following must not 
occur within the limits of the TPA: 
 

(a) Felling, removing, or harming any tree or plant designated for preservation. 

(b) Removing wood, soil, stones, and other natural materials. 

(c) Any kind of foot or vehicular traffic 

(d) Driving, storing, washing, or maintaining trucks or construction equipment.  

(e) Placing backfill, stacking or storing supplies. 

(f) Grading, trenching, draining, dewatering, and burning activities. 

(g) Dumping waste or storing toxic or hazardous materials. 

(h) Felling trees. 

(i) Storing construction equipment 

 
120.03.04 Cleanup and Restoration.  When construction activities are complete, remove the TOCF, 
construction materials, and debris without damaging trees in the TPA and adjacent areas.  Grade as 
necessary the perimeter of the TPA to blend with nearby areas. Seed as specified in Section 705. 

 
120.03.05 Damage Repair.  Do not injure vegetation to be preserved.  Injuries to bark, trunks, or 
limbs shall be repaired by cutting, smoothing, and tracing the bark in accordance with all ANSI A300 
Standards for Tree Care Operations. 

 
120.03.06 Damage Compensation.  Monetary compensation for damage or loss of trees will be 
calculated and assessed in conformance with the latest edition of the Guide for Plant Appraisal of the 
Council of Tree & Landscape Appraisers. 
 
 

120.04 MEASUREMENT AND PAYMENT. 
Tree Preservation and Protection shall be measured and paid for as specified in Section 104.20.04, items 
1010 and 1011 of this Contract Document. The payment shall be full compensation for all fertilizer, 
material, labor, equipment, tools, and incidentals necessary to complete the work. 
 

120.04.01 Tree Treatments, Tree Replacements, and the services of a Maryland Licensed Tree 
Expert which are necessary due to damage caused by the negligence of the Contractor and/or a 
subcontractor shall not be measured for payment. 

 
120.04.02 Price Adjustment. If smaller trees are furnished and installed to replace larger trees that 
have been damaged beyond repair as determined by the Contract Administrator or Designee, an amount 
shall be deducted from payments owed the Contractor and/or retained by the County at a rate of $300.00 
per inch of caliper differential.  



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

79 
 
 

 
 

 

T
Y

PI
C

A
L

 P
R

IM
A

R
Y

 &
 R

E
SI

D
E

N
T

IA
L

 R
O

A
D

W
A

Y
 T

R
E

E
 P

R
O

T
E

C
T

IO
N

 

 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

80 
 

 

 
 

Anchor posts
shall be steel
U - channel sign post
6 ft. Length,
2 Inch Width

Fence material shall be
orange, red or yellow

colored heavy duty
warning barrier fence

Polyethylene.with
UV stablizer and

minimum of 5000 P.S.I.
tensile strength

Limits of Disturbance
1 1

Fence shall be
fastened to
anchor posts
using wire or
heavy-duty
plastic ties

6 foot maximum
distance between posts

4 foot
fence height

Fence material
shall not be
fastened or
nailed to trees

Anchor posts shall be set in soil
to a depth of 18 to 22 inches

Unless trees are already protected by means of sediment and erosion control devices
such as super sitt fence, tree protection fencing shall be installed along the approved

limits of disturbance before any clearing, grading or construction activities begin; and, shall be
maintained throughout all active phases of construction. If for any reason DPS determines that
polyethylene barrier fence is not providing effective protection, other forms of tree protection

such as 14-gauge welded wire or chain link fencing may be required as a replacement

MONTGOMERY COUNTY
DEPARTMENT OF PERMITTING

SERVICES

TREE PROTECTION
FENCING
DETAIL

DATE: 6/14

17 76

MARYTAND
SCALE: NONE

80
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SECTION 130 — MCDOT - UNSKILLED LABORER 
(this task is incidental to Item 1017) 

 
130.01 DESCRIPTION. 
This is for providing Unskilled Labor to perform tasks that are not covered under any items of work listed 
on the Quotation Sheets.  The Contract Administrator or Designee shall have the sole authority in 
determining when this item will be used and measured for payment and when the specified tasks are 
incidental to the items specified on the Quotation Sheets. 
 
 
130.02 MATERIALS. 
 

Not applicable. 
 
 
130.03 CONSTRUCTION. 
The Unskilled Laborer will be responsible for performing a wide variety of manual labor tasks at a 
proficient level using a variety of small and large hand tools.  These tasks assigned to the Unskilled 
Laborer will not require any specialized skills, any knowledge in the use of any specialized tools, or any 
knowledge in the operation of specialized equipment.  Examples of the tasks to be performed include, but 
are not limited to, are: 
 
(a) Deliver and hand out informational flyers throughout the neighborhoods adjacent to the location of 
where the roadway work is being performed. 
 
(b) Clean up and loading onto trucks any tree limbs, leaves, trash and/or debris which would impact the 
progress of work within the Right-of-Way and was not caused directly or indirectly by any of the 
Contractor’s activities as determined by the Contract Administrator. 
 
The Unskilled Laborer shall have: 
 

(a) The ability to understand and carry out simple written and oral instructions. 
 

(b) The ability to exert moderate physical effort for prolonged periods and heavy physical effort 
for limited periods. 

 
It shall be the Contractor’s responsibility to ensure that the Unskilled Laborer is equipped with all 
necessary safety and protection equipment and apparel.  As determined by the Contract 
Administrator/Designee, any Unskilled Laborer not equipped to perform the task shall be dismissed from 
the work site and shall not be measured for payment. 
 
Any non-productive individuals, as determined by the Contract Administrator or Designee, will be 
dismissed and must be immediately removed from the work site. 
 
Any individual disrupting the progress of work and/or the tranquility and character of the neighborhood, 
as determined by the Contract Administrator or Designee, will be dismissed and must be immediately 
removed from the work site. 
 
Two (2) working days prior to requiring the use of the Unskilled Laborer(s), the Contract Administrator 
or Designee will provide the Contractor written notification specifying the number of Unskilled Laborers 
required, the total number of hours each Unskilled Laborer will be needed, and a brief description of the 
work to be performed and what hand tools, if any, will be used by the Unskilled Laborer(s). 
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130.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for providing a capable and appropriately attired individual who 
has been furnish with all necessary safety and protection apparel including, but not limited to hard hats, 
hearing and eye protection, High Visibility Safety Apparel, hand and foot protection, all-weather gear, 
and for all material, equipment, tools and incidentals necessary to complete the work. 
 

ITEM No. 1017 – Unskilled Laborer - will be measured and paid for at the Contract unit price 
per unit hour. 

 
THERE SHALL BE NO PAYMENT MADE FOR ANY UNSKILLED LABORERS WHOSE 
PRESENCE ON THE WORK SITE HAS NOT BEEN REQUESTED AND APPROVED BY THE 
CONTRACT ADMINISTRATOR OR DESIGNEE IN WRITING.  THERE SHALL BE NO 
PAYMENT MADE FOR TRAVEL TIME OR MEAL TIMES.  PAYMENT SHALL BE MADE 
ONLY FOR THE ACTUAL UNIT HOURS WORKED. 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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CATEGORY 200 
GRADING 

 
SECTION 201 – ROADWAY EXCAVATION  

(Class 1, Class 1-A, Class 2) (renamed) 
(this task is incidental to Item 2001) 

 
DELETE: Section 201 – Roadway Excavation (Class 1, Class 1-A, Class 2) of the latest edition of 

the Maryland Department of Transportation, State Highway Administration’s, “Standard 
Specifications for Construction and Materials.” 

 
INSERT: The following: 
 
SECTION 201 – UNCLASSIFIED ROADWAY EXCAVATION 
 
201.01 DESCRIPTION. 
Excavate and grade for roadways and appurtenances to the lines and grades specified. 
 
This work shall consist of the excavation, grading and any necessary undercutting required for the 
construction and repair of roadways and their appurtenances to the lines and grade specified in the Contract 
Documents.  The Contractor shall use all suitable materials from any excavation in the construction of 
embankments throughout the limits of the work as directed by the Contract Administrator or Designee.  
Any necessary undercutting shall be approved by the Contract Administrator or Designee in advance.  Any 
rock, if encountered, will be the responsibility of the Contractor and no additional compensation will be 
considered. 

 
201.01.01 Classification. UNCLASSIFIED ROADWAY EXCAVATION is all inclusive of the 
following: 
 
(a) CLASS 1 — All excavation where the width of the bottom of the cut is 15 feet or more. 

  
(b) CLASS 1-A — All excavation of unsuitable material below the lowest excavation limits 

established. 
 

(c) CLASS 2 — All excavation where the width of the bottom of the cut is less than 15 ft. Excavation 
for flumes, ditches, outside cut or fill slopes, and stream and channel changes are included in this 
classification unless otherwise specified. 
 

(d) Cut areas within the boundary faces of the typical cross sections specified, including ditches within 
the cut sections, entrances, approach roads, streets, intersections, gutters, ditches, berm ditches, and 
flumes. 
 

(e) The removal and disposal of existing asphalt mix and concrete pavement, asphalt mix and concrete 
sidewalks and curb, and concrete combination curb and gutter.  This work shall be performed as 
specified in Section 206 of this Contract Document. 
 

(f) The removal and disposal of below grade structures is included in this work. 
 

(g) Class 1 Excavation will be allowed in median areas of cut sections only where 4 in. or greater of 
topsoil is to be placed.  This method will also apply to Class 1-A and Class 2 Excavation unless 
otherwise specified. 

 
201.02 MATERIALS. 
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Not applicable. 
 
 

201.03 CONSTRUCTION. 
 

201.03.01 Grading Units.  Not applicable. 
 
201.03.02 Use of Excavated Materials.  All excavated material must be removed and disposed of 
properly off-site. 
 
201.03.03 Broken Pavement Material.  Existing pavement, sidewalks, gutter, curb, and combination 
curb and gutter must be removed and disposed of properly off-site. 
 
201.03.04 Rock Excavation.  Not applicable. 
 
201.03.05 Frozen Material.  Frozen material shall not be used within the limits of work for any Task 
Order. 
 
201.03.06 Serrated Slopes.  Not applicable. 
 
201.03.07 Drainage.  If standing or ponding water renders an area unworkable, the Contractor shall 
be responsible for repairing the area to the satisfaction of the Contract Administrator or Designee.  This 
work will not be measure for payment but shall be made entirely at the Contractor's expense. 
 
201.03.08 Excavation Beyond Specified Limits.  The limits of all excavation shall be as specified 
and directed by the Contract Administrator or Designee. 
 
201.03.09 Unsuitable Material.  Remove from the limits of work all unstable or unsuitable material 
encountered at or below the specified typical section to the extent directed by the Contract 
Administrator or Designee.  All material removed from the work site must be disposed of in strict 
accordance with all Federal, State and Local regulations.  
 
201.03.10 Coal Deposits.  Not applicable. 
 
201.03.11 Widening for Staged Roadway Construction.  Limit the area to be excavated for 
widening to the extent that the excavated area can be backfilled within the same working day using 
select material to form a temporary wedge.  Refer to the most current version of MSHA Standard Detail 
No. MD 104.01-28 for the area to be backfilled.  Maintain the 4:1 or flatter fill slope.  Compact the 
material as directed and leave it in place until placement of the graded aggregate base course 
 
201.03.12 Saw Cuts.  The locations and layout of all saw cutting must be approved by the Contract 
Administrator or Designee prior to construction. 
 
201.03.13 Gradall® Type Excavator.  All full depth pavement removal for either Roadway Patching 
and Roadway Rehabilitation is to be removed using a milling machine.  However, with the Contract 
Administrator’s or Designee’s written approval a Gradall® or Gradall® type excavator may be used.  
Use of a Gradall® or Gradall® type excavator must be approved prior to the commencement of work 
on the Task Order. 
 
201.03.14 Slope Excavation.  All cut slopes shall be dressed, prepared, seeded and mulched as the 
work progresses.  Slopes shall be excavated and stabilized in equal increments not to exceed fifteen 
(15) feet in height. 
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201.04 MEASUREMENT AND PAYMENT. 
Payment for this item includes, but is not limited to, all Class 1, Class 1-A, and Class 2 Excavation.  The 
payment will be full compensation for all excavation and hauling, blasting, formation and compaction of 
embankments and backfills, disposing of excess and unsuitable materials, preparation and completion of 
subgrade and shoulders except as otherwise specified, serrated slopes, rounded and transition slopes, partial 
depth and full depth saw cutting, and for all material, labor, equipment, tools, and incidentals necessary to 
complete the work.  Payment will not be made for excavation of any material used for purposes other than 
those specified. 

 
ITEM No. 2001 – Unclassified Roadway Excavation - will be measured and paid for at the 
Contract unit price per cubic yard. 
 

201.04.01 Limits of Measurement.  Roadway Excavation. The upper limit of the Unclassified 
Roadway Excavation measurement will be the surface upon which roadway materials, including base 
course, surfacing, or selected capping material is to be placed in either pavement or shoulder areas. 

 
201.04.02 Cross Section Method of Measurement. Quantities for payment of Excavation may be 
computed by using the average end areas from the cross sections of the original ground combined with 
cross sections of the completed work. 
 
201.04.03 Removal of existing pavement, sidewalk, paved ditches, curb, or combination curb and 
gutter outside the limits of construction will not be measured for payment under this Section.  Payment 
for this work shall be as specified under the individual items of work found elsewhere in the Contract 
Documents. 
 
201.04.04 The Select Borrow material required to fill the temporary wedge area as specified in 
Section 201.03.11, maintaining the 4:1 or flatter slope, compaction, and removal of the material will 
not be measured but the cost will be incidental to the Contract unit price for the pertinent Class of 
Excavation.  Refer to Section 104.12.04 for measurement and payment of Drums. 
 
201.04.05 Backfill for unsuitable material will be measured and paid for at the Contract unit price for 
the pertinent item specified in the Contract Documents. 
 
201.04.06 Full Depth Saw Cuts and Saw Cutting Any Depth.  Shall be performed as specified by 
the Contract Document and as directed by the Contract Administrator or Designee.  All Existing 
Pavement, Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be removed 
shall be saw cut to a neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut 
to a neat, clean straight and vertical edge and to the depth specified by the Contract Administrator or 
Designee. 
 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All saw required 
and specified cuts and saw cutting shall be considered incidental to the Contract unit price of the 
pertinent item of work where its use is specified to be necessary. 

 
The locations and layout of all saw cutting must be approved by the Contract Administrator or Designee 
prior to construction. 
 
201.04.07 Excavation and Removal of Existing Asphalt Pavement Using a Gradall® Type 
Excavator for Full Depth Asphalt Mix Patches: shall not be measured for payment and shall be 
considered incidental to the Full Depth Asphalt Mix Patch Items. 
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SECTION 203 – BORROW EXCAVATION 
(this task is incidental to Item 2003 to Item 2005) 

 
DELETE: SECTION 203 – BORROW EXCAVATION of the Maryland Department of 

Transportation, the State Highway Administration’s latest edition of the “Standard 
Specifications for Construction and Materials.” 

 
INSERT: The Following: 
 
SECTION 203 – BORROW EXCAVATION 

 
 
203.01 DESCRIPTION. 
This work is for providing select borrow backfill for areas of unsuitable subgrade that require undercutting 
and removal. 
 
Acquire all necessary material from a licensed commercial operating supplier. 
 
 
203.02 MATERIALS. 
 

Graded Aggregate Base Section 901 
 
No. 57 Aggregate Section 901 

Crusher Run Aggregate CR-6 Section 901 
 

 
203.03 CONSTRUCTION. 
 
Compaction: Immediately after spreading each layer of fill, compact the material with approved 
equipment.  Perform all rolling in a longitudinal direction along the embankment.  Begin at the outer edges 
and progress towards the center.  Vary the travel paths of traffic and equipment over the width of the 
embankment to aid in obtaining uniform compaction. 
 
Compact the material that is 1 foot below the top of subgrade to at least 92 percent of the maximum dry 
density per T 180.  Compact the top 1 foot to at least 97 percent of the maximum dry density per T 180.  
When necessary, add water or dry the layer to compact to the required density.  When finally compacted to 
the required density, the resultant moisture content of embankment material shall be within two percentage 
points of optimum. 
 
 
203.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for furnishing, hauling, placement, fine grading and compaction, 
subgrade, manipulation and additives for select borrow and for all material, labor, equipment, tools, and 
incidentals necessary to complete the work. 
 
Payment shall be made only for material delivered to the site with a certified weight ticket from an approved 
supplier. 
 

(a) ITEM No. 2003 – Select Borrow Using Crusher Run Aggregate CR-6 - will be measured and paid for at 
the Contract unit price per ton. 
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(b) ITEM No. 2004 – Select Borrow Using No. 57 Aggregate - will be measured and paid for at the Contract 
unit price per ton. 

 
(c) ITEM No. 2005 – Select Borrow Using Fine Aggregate - will be measured and paid for at the Contract 

unit price per ton. 
 
 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SECTION 205 – TEST PIT EXCAVATION 
 
DELETE: Section 205 – Test Pit Excavation of the Maryland Department of Transportation, State 

Highway Administration’s latest edition of the “Standard Specifications for Construction 
and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
 
SECTION 205 – TEST PIT EXCAVATION  
 
 
205.01 DESCRIPTION.  
Excavate and backfill test pits to determine the location of underground structures and utilities. 
 
The Contractor shall be required to test pit areas where existing underground utilities are shown (or are 
marked) to be located within five (5) horizontal feet or five (5) vertical feet of a proposed underground 
installation. 
 
Any delays to the work schedule caused by the Contractor’s untimely or improper test pitting or by a failure 
to test pit in accordance with the above requirement, will be considered an inexcusable delay to the schedule 
and as such will not warrant a time extension to the Contract or a cause for additional compensation.  
 
Bidders or Contractors should not consider any of the test pit data supplied by the County or its authorized 
agents as positive representations of any conditions that will be encountered in the field nor should this 
information be considered as a basis for the computation of the unit prices used for bidding purposes.  This 
information DOES NOT relieve the Contractor of his/her responsibility to contact MISS UTILITY to 
locate and verify the elevation of all underground structures and utilities prior to commencing excavation 
activities of any kind. 
 
The County will not consider any claim for damages because of the Contractor’s reliance upon any Test Pit 
information provided the County or its authorized agents. 
 
 
205.02 MATERIALS. 
 

Not applicable. 
 
 
205.03 CONSTRUCTION. 
Determine the location of underground structures and utilities by test pit excavation prior to excavation 
operations. 
 
Excavate test pits at the location and to the size and depth authorized. Backfill test pits as specified in 
Section 210 of the latest edition of the Maryland Department of Transportation, State Highway 
Administration’s, “Standard Specifications for Construction and Materials.” 
 

205.03.01 Saw Cuts.  The locations and layout of all saw cutting must be approved by the Contract 
Administrator or Designee prior to construction. 
 

 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=210_TAMPED_FILL
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205.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for all excavation, tamped backfill, and all material, labor, 
equipment, tools, and incidentals necessary to complete the work.  Any pavement to be replaced will be 
measured and paid for as specified in Section 106. 
 

205.04.01 Full Depth Saw Cuts and Saw Cutting Any Depth shall be performed as specified by 
the Contract Document and as directed by the Contract Administrator or Designee.  All Existing 
Pavement, Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be removed 
shall be saw cut to a neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut 
to a neat, clean straight and vertical edge and to the depth specified by the Contract Administrator or 
Designee. 
 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All saw required 
and specified cuts and saw cutting shall be considered incidental to the Contract unit price of the 
pertinent item of work where its use is specified to be necessary. 
 
The locations and layout of all saw cutting must be approved by the Contract Administrator or 
Designee prior to construction. 
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SECTION 206 – REMOVAL OF EXISTING PAVEMENT, SIDEWALK, PAVED DITCHES, 
CURB OR COMBINATION CURB AND GUTTER (renamed) 

(this work is incidental to the items of work specified for each individual Task Order) 
 

DELETE: SECTION 206 – REMOVAL OF EXISTING PAVEMENT, SIDEWALK, PAVED 
DITCHES, CURB, OR COMBINATION CURB AND GUTTER of the latest edition 
of the Maryland Department of Transportation, State Highway Administration’s, 
“Standard Specifications for Construction and Materials” and all additions and revisions 
thereto. 

 
INSERT: The Following: 
 
SECTION 206 – REMOVAL OF EXISTING PAVEMENT 
 
 
206.01 DESCRIPTION 
Remove and dispose of existing pavement as required for roadway patches and repair. 

 
206.01.01 WSSC Facilities.  The adjustment of any WSSC water manhole, WSSC sewer manhole, 
and/or any WSSC valve boxes must be performed in strict compliance with all applicable WSSC 
specifications.  Progress payments provided for this work by the County do not establish final 
acceptance.  Any installation or adjustments to any WSSC appurtenance must be inspected and 
approved by the WSSC before FINAL ACCEPTANCE is granted by the County for the individual 
Task Order.  The Contractor must correct any defective work found as a result of the WSSC inspection 
entirely at the Contractor’s expense and as a requirement of any Task Order being finally accepted.  To 
expedite the final acceptance of a Task Order, the Contractor is strongly encouraged to coordinate any 
work performed on any WSSC facility with the County’s Contact Administrator or Designee and the 
appropriate WSSC representative. 

 
 
206.02 MATERIALS. 

 
Not applicable. 
 
 

206.03 CONSTRUCTION. 
 
206.03.01 Pavement Removal for Roadway Patching and Roadway Rehabilitation. 
 
(a) Partial Depth.  All partial depth pavement removal for Roadway Patching must be removed using 

a milling machine. 
 

(b) Full Depth.  All full depth pavement removal for either Roadway Patching and Roadway 
Rehabilitation is to be removed using a milling machine.  However, with the Contract 
Administrator’s or Designee’s written approval a Gradall® or Gradall® type excavator may be 
used.  Use of a Gradall® or Gradall® type excavator must be approved prior to the commencement 
of work on the Task Order. 
 

206.03.02 Full Depth Saw Cuts.  The Contractor shall full depth saw cut the existing pavement as 
specified and directed by the Contract Administrator or Designee.  The Contractor shall be prepared to 
make saw cuts up 18 inches in depth when required.  The locations and layout of all saw cutting must 
be approved by the Contract Administrator or Designee prior to construction. 
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(a) Equipment. The Contractor shall use a walk behind or self-propelled concrete saw equipped with 
water tank and a diamond blade for sawing asphalt mix pavement and concrete mix pavement.  The 
use of a hand-held cut-off saw shall not be permitted. 
 

206.03.03 Use of Removed Pavement.  Any pavement removed to facilitate a roadway patch or 
repair shall be removed and disposed of off-site and shall not be re-used within the limits of work under 
this Contract. 
 
206.03.04 Protection of Retained Pavement, Sidewalk, Paved Ditches, Curb, or Combination 
Curb and Gutter.  Protect all sections designated to remain from being damaged.  The Contractor 
must repair or replace damaged section(s) that are a result of negligence on the part of the Contractor 
or any subcontractor.  These repairs shall be made entirely at the expense of the Contractor and at no 
cost to the County. 
 
 

206.04 MEASUREMENT AND PAYMENT. 
 

206.04.01 Removal of Existing Pavement.  Removal of existing pavement using a Milling Machine 
or a Gradall® type excavator for partial depth/full depth asphalt mix/concrete mix roadway patches and 
repairs will not be measured for payment and shall be considered incidental to the pertinent Partial 
Depth Asphalt/Concrete Mix Patch item and/or the pertinent Full Depth Asphalt/Concrete Mix Patch 
item. 
 
206.04.02 Equipment.  There shall be no adjustment made to the Contract Unit Prices regardless of 
the type of equipment specified by the Contract Administrator or Designee for excavation. 

 
206.04.03 Full Depth Saw Cuts and Saw Cutting Any Depth.  Shall be performed as specified by 
the Contract Document and as directed by the Contract Administrator or Designee.  All Existing 
Pavement, Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be removed shall 
be saw cut to a neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut to a 
neat, clean straight and vertical edge and to the depth specified by the Contract Administrator or 
Designee. 
 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All required and 
specified saw cuts and saw cutting shall be considered incidental to the Contract unit price of the 
pertinent item of work where its use is specified to be necessary. 
 
The locations and layout of all saw cutting must be approved by the Contract Administrator or Designee 
prior to construction. 
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CATEGORY 300 
DRAINAGE 

 
SECTION 301 – CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION (renamed) 

(this task is incidental to Item 3001 to Item 3003) 
 
DELETE:  Section 301 – Class 3 Excavation for Incidental Construction of the Maryland 

Department of Transportation, State Highway Administration’s, latest edition of the 
“Standard Specifications for Construction and Materials” and all additions and revisions 
thereto. 

 
INSERT: The following: 
 
SECTION 301 – CLASS 3 EXCAVATION FOR STORM DRAIN & MISCELLANEOUS 
CONSTRUCTION 
 
301.01 DESCRIPTION. 
This work shall consist of excavation and backfill for storm drainage structures, including but not limited 
to inlets, headwall, endwalls, and manholes, for any size and any type of pipe culvert, and for any type of 
excavation necessary for any miscellaneous construction which is not covered or specified under any other 
item, including but not limited to retaining walls. 
 
Excavate below the specified elevation when unsuitable subgrade material is encountered. 

 
 

301.02 MATERIALS. 
 

Not applicable. 
 
 

301.03 CONSTRUCTION. 
Excavate to the length, width, and depth at authorized locations.  All applicable portions specified in 
Section 402.03.  Backfill shall conform to Section 302.  Handle excavated material according to 
402.03.01. 

 
301.03.01 Saw Cuts. The locations and layout of all saw cutting must be approved by the Contract 
Administrator or Designee prior to construction. 

 
301.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for all excavation, backfill, filling the void around footings due to 
removing forms, blasting, grout, dewatering, removal and disposal of excess or unsuitable material, saw 
cuts, and for all material, labor, equipment, tools, and incidentals necessary to complete the work. 
 

(a) ITEM No. 3001 – Class 3 Excavation for Storm Drain Structure Repair and Replacement:  
Total Depth of Excavation Less Than or Equal to 4 Vertical Feet - will be measured and paid 
for at the Contract unit price per cubic yard. 
 

(b) ITEM No. 3002 – Class 3 Excavation for Storm Drain Structure Repair and Replacement:  
Total Depth of Excavation Greater Than 4 Vertical Feet and Less Than or Equal to 8 Vertical 
Feet - will be measured and paid for at the Contract unit price per cubic yard. 
 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=402_STRUCTURE_EXCAVATION_(Class_3)
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(c) ITEM No. 3003 – Class 3 Excavation for Storm Drain Structure Repair and Replacement:  
Total Depth of Excavation Greater Than 8 Vertical Feet - will be measured and paid for at the 
Contract unit price per cubic yard. 

 
For structures, the horizontal measurements shall extend a maximum of 18 inches outside the vertical planes 
of the structure.  Where blasting is required, a maximum of 6 inches will be allowed below the planed 
elevation. 
 
For pipe culverts, the length is measured between the outside excavation limits of the connected structures.  
The width shall be as specified in Subsection 303.03.01 Excavation. 
 
For vertical measurement, the upper limits of the existing ground or embankments will be the existing 
groundline or the lower limit of Unclassified Roadway Excavation.  The lower limit of the two will control. 

 
301.04.01 Additional Excavation.  Additional excavation required below the elevation as specified 
due to unsuitable foundation material will be measured and paid for under this item. 
 
301.04.02 Excavation Support.  Sheeting, bracing, and shoring either removed or left in place, will 
not be measured but the cost will be incidental to the pertinent Class 3 Excavation item. 
 
301.04.03 Rock Excavation.  No additional compensation shall be made for excavation when rock 
is encountered. 
 
301.04.04 Full Depth Saw Cuts and Saw Cutting Any Depth shall be performed as specified by 
the Contract Document and as directed by the Contract Administrator or Designee.  All Existing 
Pavement, Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be removed shall 
be saw cut to a neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut to a 
neat, clean straight and vertical edge and to the depth specified by the Contract Administrator or 
Designee. 

 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All required and 
specified saw cuts and saw cutting shall be considered incidental to the Contract unit price of the 
pertinent item of work where its use is specified to be necessary. 
 
The locations and layout of all saw cutting must be approved by the Contract Administrator or Designee 
prior to construction. 

 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SECTION 303 – PIPE CULVERTS 
(this task is incidental to Item 3007) 

 
SECTION 303 – PIPE CULVERTS of the Maryland Department of Transportation, State Highway 
Administration’s, latest edition of the “Standard Specifications for Construction and Materials” and all 
additions and revisions thereto., amended as follows: 
 
303.02 MATERIALS 
 
ADD: The following to the materials list: 
 

Reinforcement Steel Section 908 
Galvanized Pipe Hangers Section M181 

 
DELETE: Section 303.02 Bedding, in its entirety. 
 
INSERT: The following: 

 
303.03.02 Bedding.  All pipe bedding shall be Class "C" or better.  All pipes shall be bedded in an 
approved foundation, shaped by means of a template that will support the pipe for at least ten percent 
(10%) of its overall height. 
 
When rock is encountered, it shall be removed and replaced with a minimum of eight inches (8") of 
selected backfill as directed by the Contract Administrator or Designee.  When unsuitable foundation 
material is encountered, it shall be removed and replaced with selected backfill for the full width of the 
trench as directed by the Contract Administrator or Designee. 

 
 
303.03 CONSTRUCTION 
 

303.03.01 Pipe Culvert Installation 
 
ADD: The following after (d) item (3) Plastic Pipe. 
 
Concrete Collars Around End to End Pipe Connections.  Cast in place concrete collars shall be 
placed around end to end pipe joints as directed by the Contract Administrator or Designee.  The 
Concrete Collars shall be constructed using Concrete Mix No. 2.  The Concrete Collar shall be a 
minimum of twenty-four inches (24") wide and a minimum of twelve inches (12") in depth around both 
sides, underneath and on top of the pipes being joined.  The Concrete Collar shall be placed against 
undisturbed earth down both sides and along the bottom of the pipe trench. 
 

 
ADD The following new Section: 
 
303.03.08 End Sections for Corrugated Pipe.  End sections for corrugated pipe shall be installed at 
the locations as directed by the Contract Administrator or Designee.  The end sections shall conform, 
using the most current revision(s), to MSHA Standard No 370.01, MSHA Standard No 370.11 – Type 
2, and MSHA Standard No. 371.01 and Section 905 of the Maryland Department of Transportation, 
State Highway Administration’s, latest edition of the “Standard Specifications for Construction and 
Materials” and all additions and revisions thereto. 
 
Construction methods shall conform to Section 303.  The method utilized for connecting the end section 
to the pipe shall be in accordance with the most current revision of MSHA Standard No. 370.11 – Type 
2 and the following: 
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The end sections shall be connected to the first corrugation from the end of the pipe which is 
to receive the end section.  These connections must be tightened to a point that excludes all 
apparent seepage of water and infiltration of sediment from outside the system.  The Contract 
Administrator or Designee shall be the sole judge as to the acceptability of the connections. 

  
ADD: The following new Section: 
 
303.03.09 Connections to Existing Structures.  Maintaining the existing storm water flows 
during construction is the responsibility of the Contractor.  Precautions and methods to divert storm 
water, and to prevent sediment and debris from entering the existing system shall be taken and 
employed as required.  Storm water backup damage and / or clean up required which is a result of 
the Contractor's operations will be repaired and cleaned up at the Contractor's expense.  The 
connecting pipe shall extend completely through and be cut off flush with the interior wall surface 
of the structure.  The connection of the new pipe to the existing structure shall be sealed, both on 
the inside and outside of the structure, with a quick setting non-shrink grout. 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SECTION 305 – MISCELLANEOUS STRUCTURES 
 (this task is incidental to Item 3079 to Item 3082 & Item 3084) 

 
DELETE: Section 305 –Miscellaneous Structures of the Maryland Department of Transportation, 

State Highway Administration’s, latest edition of the “Standard Specifications for 
Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
SECTION 305 — MISCELLANEOUS STRUCTURES 

 
305.01 DESCRIPTION. 
Construct miscellaneous cast in place concrete or masonry drainage structures, furnish and install precast 
concrete drainage structures, and clean existing drainage structures including but not limited to inlets, 
manholes, junction boxes and risers. 
 
This work includes the repair and reconditioning of existing storm drain structures as directed by the 
Contract Administrator or Designee. 

 
The elevation adjustment to any existing Storm Drain Manholes and Grates, the removal and replacement 
of existing Storm Drain Traffic Bearing Manhole Frames and Covers, and the removal and replacement of 
Traffic Bearing Inlet Frames for Grates and Traffic Bearing Inlet Grates shall be as specified in Category 
800 – Traffic and Utilities. 

 
 

305.02 MATERIALS. 
 

No. 57 Aggregate Section 901 
Mortar Sand Section 901 
Curing Materials Section 902.07 
Portland Cement Concrete; Mix No. 2, 3, or 6 Section 902.10 
Mortar Section 903.06 
Grout Section 902.11 
Brick Section 903.02 
Pipe Section 905 
Reinforcement Steel Section 908 
Steel Section 909.02 
Castings for Frames, Covers, Gratings and Steps Section 909.04 
Zinc Coating A 153 
Precast Concrete End Walls, Inlets, and Manholes M 199 

 
 
305.03 CONSTRUCTION. 
 

Refer to Section 420 for Portland Cement Concrete. 

Refer to Section 463 for brick masonry. 

Refer to Section 402.03.01 for excavated material. 
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305.03.01 Construction Sequence.  Complete the underground drainage structures before placing 
the roadway surfacing.  Manholes, catch basins, and inlets shall not be completed to final grade until 
the grading has been finished and all necessary arrangements have been made to ensure suitable 
connections and tie ins at proper grade and alignment with pavements, gutters, and curbs. 
 
305.03.02 Castings.  Set frames for grates and covers for inlets and manholes, in full beds of mortar 
and rigidly secure them in place to the specified grade and alignment. 
 
305.03.03 Pipe Connections.  Set or cut inlet and outlet pipes flush with the inside face of the 
structure.  Extend them a sufficient distance beyond the outside face of these walls to provide for 
making proper connections.  Completely and neatly close the joint around the pipe in the structure wall 
with mortar or other specified materials. 
 
305.03.04 Inverts.  When drainage structures contain two or more pipes, construct channeled inverts 
conforming to the appropriate Standard Detail or as directed by the Contract Administrator or Designee. 
 
305.03.05 Drainage Structures.  Provide two block outs, each at least 8 inches diameter, in inlets 
and manholes for underdrains.  Backfill with No. 57 aggregate for a width of 1.5 feet outside of the 
structure and extended from the bottom of the structure to the subgrade. 
 
305.03.06 Precast Drainage Structures.  For structures not detailed in the Contract Documents, 
submit working drawings for approval. 
 
Certification. Certification from the manufacturer is required for each shipment of precast units.  
Provide a copy of the certification to the Contract Administrator or Designee, the Laboratory, and the 
Contractor with each shipment.  One copy shall remain at the plant.  Include the name and address of 
the manufacturer, the type of structure, the identification number, the date of manufacture, the date of 
shipment, a statement indicating conformance with the Specifications, and the signature of the quality 
control manager.  Mark the unit with the station number and designation, the identification number, the 
name or trademark of the manufacturer, the date manufactured, and stamp indicating conformance with 
the Specifications. 
 
Do not ship any precast unit without complete documentation showing that all materials meet 
specifications per Section 305.02 or the Contract Documents; or without complete identification 
markings per Section 440, Section 905, and Section 915 of the Maryland Department of Transportation, 
State Highway Administration’s, latest edition of the “Standard Specifications for Construction and 
Materials” and all additions and revisions thereto. 
 
Place and consolidate at least 6 inches of No. 57 aggregate bedding under the unit. 
 
305.03.07 Clean Existing Drainage Structures.  Clean existing drainage structures and dispose of 
the material. Reset and anchor existing grates as directed. 

 
305.03.08 Repair or Replacement of Existing Storm Drain Structures.  This work shall be as 
specified by the Contract Administrator or Designee.  Remove and dispose of all damaged and 
deteriorated portions of the existing storm drain structure until all that remains is solid and structurally 
sound.  The removal of the damaged and deteriorated areas shall be performed using nondestructive  
methods so as not to damage any portion of the structure which has been designated to remain.  The 
use of power hammers and chisels is prohibited for this work.  The storm drain structure shall be 
repaired and rebuilt to a solid and like new condition using new materials and the methods of 
construction specified in Section 420 and Section 463.  All excess and waste material produced by this 
work shall be removed and disposed of off-site.  In kind materials, or the materials as specified and 
directed by the Contract Administrator or Designee shall be used to repair any existing storm drain 
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structure.  MSHA Mix No. 3 concrete must be used for the replacement of existing storm drain inlet 
throats and storm drain inlet top slabs. 

 
(a) Precast Structures. When replacing the entire structure, the Contractor has the option of 

using an approved precast unit.  The Contractor must submit working drawings of the structure 
to the Contract Administrator or Designee for review and approval of the structure.  The 
Contractor must not order any precast structure until approval for its use has been provided in 
writing by the Contract Administrator or Designee. 
 

305.03.09 Saw Cuts. The locations and layout of all saw cutting must be approved by the Contract 
Administrator or Designee prior to construction. 

 
305.03.10 End Sections for Corrugated Pipe. End sections for corrugated pipe shall be installed 
at the locations as directed by the Contract Administrator or Designee.  The end sections shall conform 
to the latest pertinent Maryland Department of Transportation, State Highway Administration’s 
standards and specifications. 
 
The method utilized for connecting the end section to the pipe shall be in accordance with MSHA 
Standard No. 370.11 – Type 2 and the following: 
 

(a) The end sections shall be connected to the first corrugation from the end of the pipe which is 
to receive the end section.  These connections must be tightened to a point that excludes all 
apparent seepage of water and infiltration of sediment from outside the system.  The Contract 
Administrator or Designee shall be the sole judge as to the acceptability of the connections. 

 
 
305.04 MEASUREMENT AND PAYMENT. 
 

(a) ITEM No. 3079 - Repair, Replace and Construct Storm Drain and Miscellaneous 
Structures Using MSHA Concrete Mix No. 2, No. 3, Mix No. 6, Solid Masonry and/or 
Precast - will be measured and paid for at the Contract unit price per cubic yard. 
 
The payment will be full compensation for the removal and disposal off-site of all defective 
and deteriorated material, the repair and restoration of the structure, all necessary saw cuts, all 
excavation, concrete, masonry, special or precast units, reinforcement, ladder rungs, backfill,  
underdrain stubs, and for all material, labor, equipment, tools, and incidentals necessary to 
complete the work. 
 
(1) For repairing storm drain and miscellaneous structures, measurement will be made on the 

actual volume of the void of the removed portion of the structure after all defective and 
deteriorated areas have been removed. 

 
(2) For replacing the entire storm drain or miscellaneous structure measurement will be made 

on the actual volume of concrete (precast or cast in place) or masonry used to fabricate the 
structure. 
 

(b) ITEM No. 3080 - Remove and Replace Existing Storm Drain Inlet Throats (Any Size/Any 
Type) - will be measured and paid for at the Contract unit price per linear foot. 
 
The payment will be full compensation for the removal and disposal off-site of the existing 
inlet throat section, all MSHA Mix No. 6 concrete, steel reinforcement, wrought iron pipe 
supports, expansion material, excavation, and all material, labor, equipment, tools, and 
incidentals necessary to complete the work. 
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(c) ITEM No. 3081 - Adjust and/or Reset Existing Storm Drain Inlet Top Slab to Finished 

Grade (Any Size/Any Type) - will be measured and paid for at the Contract unit price per 
each. 
 
Payment per each will be full compensation for all concrete, masonry, mortar, removal, 
handling, and resetting of the slab, expansion material, and for all material, labor, equipment, 
tools, and incidentals necessary to complete the work. 
 
Any top slabs mishandled and damaged by the Contractor’s negligence, shall be replaced by 
the Contractor at no additional cost to the County. 
 

(d) ITEM No. 3082- Remove and Replace Existing Storm Drain Inlet Top Slabs (Any 
Size/Any Type) using SHA Mix No. 6 Concrete - will be measured and paid for at the 
Contract unit price per square foot.  
 
This work includes but is not limited to the top slabs for the tops of MCDOT Standard "A", 
"B", and Modified "B" inlet structures, the special precast curb for SHA "WR" and "NR" inlets, 
the precast inlet head for SHA "WR" and "NRM" inlets, and the type “B” or “C” slab on SHA 
WRM inlets. 
 
Payment per cubic yard will be full compensation for furnishing and installing all MSHA Mix 
No. 3 concrete, masonry, special or precast units, new steel reinforcement, new manhole frames 
and covers, new wrought iron pipe supports and flanges, new steel channel with welded #3 
bars, expansion material, and for all material, labor, equipment, tools, and incidentals necessary 
to complete the work.  The area of any manhole frame and cover located within the limits of 
the top slabs will NOT be deducted from the per cubic yard computation for this item. 
 

(e)  ITEM No. 3084 – Clean existing Inlets as Directed by the Contract Administrator or  
Designee will be measured and paid for at the Contract unit price per each unit. The payment 
will be full compensation for all material, labor, equipment, tools and incidentals necessary to  
complete the work 

 
305.04.01 Adjustments to existing storm drain manhole frames and covers shall be as specified in 
Category 800. 
 
305.04.02 Full Depth Saw Cuts and Saw Cutting Any Depth shall be performed as specified by 
the Contract Document and as directed by the Contract Administrator or Designee.  All Existing 
Pavement, Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be removed 
shall be saw cut to a neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut 
to a neat, clean straight and vertical edge and to the depth specified by the Contract Administrator or 
Designee. 
 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All required and 
specified saw cuts and saw cutting shall be considered incidental to the Contract unit price of the 
pertinent item of work where its use is specified to be necessary. 
 
The locations and layout of all saw cutting must be approved by the Contract Administrator or 
Designee prior to construction. 
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SECTION 306 – UNDERDRAINS, SUBGRADE DRAINS AND SPRING CONTROL 
(this task is incidental to Item 3111) 

 
DELETE: SECTION 306 - Underdrains, Subgrade Drains and Spring Control of the Maryland 

Department of Transportation, State Highway Administration’s latest edition of the 
“Standard Specifications for Construction and Materials” and all additions and revisions 
thereto. 

 
INSERT: The following: 

 
SECTION 306 - UNDERDRAINS, SUBGRADE DRAINS AND SPRING CONTROL 

 
 
306.01 DESCRIPTION. 
Construct underdrains, subgrade drains, underdrain for spring control, underdrain pipe outlets, and blind 
drains using pipe, geotextile, and granular material.  Clean existing underdrain outlets. 
 
 
306.02 MATERIALS. 
 

No. 57 Aggregate  Section 901 
 
Portland Cement Concrete, Mix No. 2  Section 902.10 
 
Pipe  Section 905 
 
Geotextile – Class PE, Type II  Section 919 
 
Securing Pins or Staples  Section 919 
 
Flexible Delineator Post and as approved by the  
MCDOT Rodent Screens Materials Control Center 

 
The drilling of holes in solid pipe, by the Contractor, for use as perforated pipe is not acceptable.  All 
perforated pipe used shall be manufactured by an approved supplier.  A Bill of Lading from the 
manufacturer shall be provided for all pipes used for this item. 
 
306.03 CONSTRUCTION. 
Coordinate the field installation of traffic barrier, signs, lighting, and landscaping with the Engineer to avoid 
any damage to the underdrains, subgrade drains, or outlet pipes.  Correct any damage to the underdrains, 
subgrade drains, or outlet pipes. 

 
306.03.01 Excavation.  Excavate trenches to the specified dimensions and grade.  Ensure that the 
sides and bottom of trenches are smooth and uniform to prevent tearing of the geotextile when 
backfilling.  For excavated material, refer to 402.03.01 
 
306.03.02 Geotextile. Place geotextile when specified.  Place it with the machine direction parallel 
to the longitudinal direction of the trench.  Ensure that it is of sufficient width to completely enclose 
the underdrain trench, including specified overlaps. 
 
Place the geotextile tightly against the underdrain trench to eliminate voids beneath the geotextile.  
Avoid wrinkles and folds.  Maintain at least a 24-inch overlap at joint ends or breaks.  Pin joints and 
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overlaps to securely hold the geotextile in place until placement of the cover material.  Pin longitudinal 
joints, overlaps, and edges no more than 50 feet on center.  Replace or repair damaged geotextile. 

 
306.03.03 Pipe Placement.  Slope the underdrain pipe to maintain positive drainage toward the outlet.  
Place perforated pipes with the perforations down and arranged symmetrically about the vertical axis.  
Plug the ends of trunk lines, wyes, tees, or ells as directed. Make joints and connections in accordance 
with the manufacturer's recommendations. 
 
306.03.04 Outlets. Outlet the underdrains into drainage structures whenever possible.  Outlets that 
empty into a drainage structure shall be at least 9 inches above the normal flow line in the structure and 
be constructed of normal underdrain outlet pipe.  Maintain at least 18 inches of cover over the pipe.  
Rodent screens are not required when the underdrain outfalls into a drainage structure. 
 
When the underdrain outfalls into a slope or ditch, slope the outlet pipe at least three percent.  Use Type 
‘S’ (smooth interior wall) polyethylene (PE), or smooth-wall polyvinyl chloride profile wall (PPWP) 
pipe according to Section 905 Construct a sloped concrete headwall with a removable rodent screen at 
the end of the outlet pipe.  Place a flexible delineator post on the slope headwall. 
 
Space outlets for longitudinal underdrains at intervals no more than 250 feet and at the lowest elevation 
on all vertical curves.  When changing the direction of the longitudinal underdrain or outlet pipe, ensure 
all bends have a radius of at least 3 feet. 

 
306.03.05 Backfill.  Backfill trenches to the specified dimensions and grades.  Backfill underdrain 
and outlet trenches as the work progresses. 

 
(a) Underdrain.  Lightly tamp aggregate backfill, and screed or rake to provide proper thickness 

and grade. 
(b) Outlets.  Backfill according to Section 210. 

 
Replace geotextile, underdrain pipe, and outlet pipe damaged by excessive tamping. 
 
Cover longitudinal underdrain with the next pavement layer within 72 hours.  Cover all other 
underdrains within 48 hours.  Protect underdrain, including the geotextile, from contamination by soil 
fines.  Replace or repair clogged geotextile and any underdrain trench that becomes contaminated. 
 
306.03.06 Video Inspection and Acceptance.  Not applicable. 
 
306.03.07 Cleaning Existing Outlets. Clean existing underdrain pipe outlets and dispose of the 
material.  Remove and replace existing rodent screens.  Where there are no screens, install them as 
directed. 

 
306.03.08 Permanent Subgrade Drains.  Construct permanent subgrade drains when specified and/or 
directed.  Subgrade drains consist of trenches excavated through the shoulder and roadside grading 
from the edges of the road pavement to a side ditch, embankment slope, or other approved outlet and 
filled with aggregate.  Locate subgrade drains at low points, and space them at 25-foot intervals for 125 
feet on each side of the low point, then at intervals of 100 foot to within 125 feet of the high point. 
Before placing the road pavement and before completion of the shoulder paving or final roadside 
grading areas, cut and shape trenches to a width of 24 inches.  Place No. 57 aggregate to the underside 
of the shoulder material and to the underside of the specified topsoil thickness in the roadside grading 
area.  The portion of the trench within the roadside grading area shall be completely wrapped in 
geotextile.  The bottom of the trench at the end adjacent to the road pavement shall be at least 2 inches 
below the subgrade. 
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306.04 MEASUREMENT AND PAYMENT. 
 

 
(a) ITEM NO. 3111 - Furnish and Install: 6 Inch Diameter Pipe Connections to Existing Storm Drain 

Structures for Underdrains, Subgrade Drains and Spring Control - will be measured and paid for at the 
Contract unit price per each.  The payment will be full compensation for cutting into, connecting, and sealing 
the pipe into the existing structure, and for all material, labor, equipment, tools and incidentals necessary to 
complete the work. 

 
 
306.04.01 Excavation for Underdrains, Subgrade Drains and Spring Control shall be considered 
Unclassified Roadway Excavation will be measured and paid for as specified under Section 201.04. 
 
306.04.02 Selected Backfill Using No. 57 Aggregate will be measured and paid for as specified in 
Section 302.04. 
 
306.04.03 Geotextile will not be measured for payment but shall be considered incidental to the 
Contract unit price per linear foot paid for the specified pipe used for Underdrains, Subgrade Drains 
and Spring Control. 
 
306.04.04 Full Depth Saw Cuts and Saw Cutting Any Depth shall be performed as specified by the 
Contract Document and as directed by the Contract Administrator or Designee.  All Existing 
Pavement, Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be removed 
shall be saw cut to a neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut 
to a neat, clean straight and vertical edge and to the depth specified by the Contract Administrator or 
Designee. 
 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All required and 
specified saw cuts and saw cutting shall be considered incidental to the Contract unit price of the 
pertinent item of work where its use is specified to be necessary. 
 
The locations and layout of all saw cutting must be approved by the Contract Administrator or 
Designee prior to construction. 
 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SECTION 320 – MCDOT - CONNECTIONS TO OFFSITE STORM WATER DRAINS 
(this task is incidental to Item 3148 to 3149) 

 
320.01 DESCRIPTION.  
Reconstruct and reconnect existing off-site drainage systems that convey and direct the flow of storm water 
across and onto the Right-of-Way.  Examples of offsite drainage systems include but are not limited to: 
roof drains and drains for sump outfalls that typically flow through 4-inch to 6-inch diameter pipe and either 
daylight in the face of the County curb line or into a County storm drainage structure. This work will be 
performed as specified by the Contract Administrator or Designee. 
 
320.02 MATERIALS. 
 

Concrete Mix No. 2 Section 902.10 
 

Nonshrink Grout Section 902.11(c) 
 

Pipe Section 905 
 

The type or combination of pipes to be used for this work shall be as directed and by the Contract 
Administrator or Designee using the items specified in this Section and on the Quotation Sheets. 

 
 
320.03 CONSTRUCTION.  
All excavation necessary for the repair and replacement of existing sidewalk and/or curb and gutter must 
be performed in a manner to minimize the destruction of existing off-site storm water drainage systems.  
As determined by the Contract Administrator or Designee, any portions of the off-site drainage system that 
are damaged beyond the reasonable excavation limits necessary to perform the work, shall be replaced by 
the Contractor at no cost to the County.  Make joints and connections in accordance with the manufacturer's 
recommendations.  All pipe connections must be watertight.  Slope the pipe to maintain positive drainage 
toward the outlet.  Once the reconnection to the existing off-site drainage system is made, it shall be the 
Contractor’s responsibility to ensure that the entire pipe run is free of all debris and functioning at 100% 
capacity. 
 

320.03.01 Outlets. Redirect and outlet the existing off-site drainage systems into drainage 
structures whenever possible.  Outlets that empty into a drainage structure shall be at least 9 inches 
above the normal flow line in the structure.  The pipe shall be cut flush with the inside of the 
structure, with the connection sealed and made watertight with nonshrink grout. 
 
For outlets made in the face of the curb line, Schedule 40, 4-inch Polyvinyl Chloride (PVC) Pipe 
shall be used across the width of the Right-of-Way to the face of the curb line.  The PVC Pipe shall 
be cut at an angle to exactly match the batter of the face of the curb.  The elevation of the invert of 
the outfall pipe is to match the elevation of the flow line of the curb and gutter at the point of 
intersection. 

 
 
320.04 MEASUREMENT AND PAYMENT.  
The payment for the items specified in the Contract Documents will be full compensation for all applicable 
dewatering, hauling, storing, re-handling of material, removal and disposal of excess and unsuitable 
material, tamped fill, forming bed or foundation, backfill, compaction and for all material, labor, equipment, 
tools, and incidentals necessary to complete the work. 

 
(a) ITEM No. 3148 – Furnish and Install 3 inch, 4-inch and/or 6-Inch Diameter Solid Pipe and/or 

Perforated Pipe for Connections to Off-site Storm Water Drains, Using: Schedule 40 PVC Pipe 
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or Corrugated High Density Polyethylene (HDPE) Pipe - will be measured and paid for at the 
Contract unit price per linear foot.  The payment will be full compensation for all three-inch (3”), four 
inch (4") and/or six inch (6") diameter solid and/or perforated pipe, the removal and disposal of all 
unsuitable and excess material from the site, compaction, the watertight connection of the new pipe to 
the existing pipe, backfill and compaction, and for all material, labor, equipment, tools and incidentals 
necessary to complete the work. 

 
(b) ITEM No. 3149 - Furnish and Install 3 inch, 4 inch and/or 6 Inch Diameter Solid Pipe Outlet 

Connections for Off-site Storm Water Drains: Made at the Face of Curb or into the Storm Drain 
of Structure - will be measured and paid at the Contract unit price per each.  Payment will be full 
compensation for all form work, cutting a hole in the existing structure, removal and disposal of all 
debris from the site, sealing the connection between the existing structure and the new pipe, any 
prefabricated connections, non-shrink grout, all saw cuts, and all material, labor, equipment, tools, and 
incidentals necessary to complete the work. 

  
320.04.01 Pipe Connections and Elbows will be included in the per linear foot measurement of 
the pertinent pipe item.  No deduction from the pipe measurement will be made for pipe 
connections.  Connections to drainage structures containing prefabricated holes in which the pipe 
will be connected with grout or mortar will not be measured, but the cost will be incidental to the 
pertinent Pipe item. 
 
320.04.02 All excavation outside the limits of removal for the existing Curb and Gutter, and the 
existing Sidewalk, for the installation of Pipe for Connections to Off-site Storm Water Drains will 
be measured and paid as specified in Section 301 - Class 3 Excavation for Storm Drain and 
Miscellaneous Construction.  Pipe trenches shall be backfilled with all suitable excavated material 
as determined by the Contract Administrator or Designee in the field.  The use of Selected Backfill 
will be directed by the Contract Administrator or Designee in the field. 
  
320.04.03 Any necessary removal and disposal of existing pipe for connections to off-site storm 
water drains (any size, any type), will not be measured but shall be considered incidental to the 
Contract unit price paid for Furnish and Install 4-inch and/or 6-inch Diameter Solid Pipe for 
Connections to Off-site Storm Water Drains,  Using: Schedule 40 PVC Pipe or Corrugated High 
Density Polyethylene (HDPE) Pipe. 

 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK  
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CATEGORY 500 
PAVING 

 
SECTION 501 – UNTREATED AGGREGATE BASE COURSES (Renamed) 

(this task is incidental to Item 5002) 
 

AMEND: SECTION 501 – UNTREATED AGGREGATE BASE COURSES of the Maryland 
Department of Transportation, State Highway Administration’s latest edition of the  
“Standard Specifications for Construction and Materials”  as follows: 

 
INSERT: The Following: 
 
SECTION 501 – AGGREGATE BASE COURSES 
 
 
SECTION 501.03.08 Spreading. 

 
ADD: The following to the end of the paragraph: 

 
Graded Aggregate Base (GAB) shall be placed to the depth specified by the Contract Administrator 
or Designee.  The un-compacted depth of the lifts of GAB placed shall not exceed 4 inches. 
 

SECTION 501.04 MEASUREMENT AND PAYMENT 
 
DELETE: 501.04 MEASUREMENT AND PAYMENT of the Maryland Department of 

Transportation, State Highway Administration’s, latest edition of the “Standard 
Specifications for Construction and Materials” and all additions and revisions thereto., in 
its entirety. 

 
INSERT: The following:  

 
501.04 MEASUREMENT AND PAYMENT ITEM  
Measurement for payment shall be for the quantity of material placed within the limits of work for this 
item as specified and authorized by the Contract Administrator or Designee. 

 
The construction, compaction, maintenance, and removal of the temporary graded aggregate base wedge 
constructed in conformance with Standard No. MD-104.01-28, will not be measured but the cost will be 
incidental to the Graded Aggregate Base Course item. 

 
(a) ITEM No. 5002 – Furnish and Place Graded Aggregate Base Course, Variable Depths 

– Maximum 4 Inch Lifts will be measured and paid for at the Contract unit price per cubic 
yard. 
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SECTION 504 – ASPHALT PAVEMENT 
(this task is incidental to Item 5005) 

 
DELETE: SECTION 504 – ASPHALT PAVEMENT of the Maryland Department of 

Transportation, State Highway Administration’s “Standard Specifications for Construction 
and Materials” amended as follows: 

 
INSERT: The Following: 

 
SECTION 504 – ASPHALT PAVEMENT 

 
504.01 DESCRIPTION. 

 
Construct Asphalt Pavement. 

 
ADD: The following at the end of the Section: 
 

504.01.01 Manual/Hand Placement of Surface Asphalt Mix.  An item of work for the manual 
placement of Asphalt Mix has been included in this Contract.  This item of work shall only be used 
and measured for payment with the prior approval of the Contract Administrator or Designee.  This 
item of work is for the furnishing, placement, finishing and compaction of Asphalt Mix where use 
of mechanized equipment is not practical, such as the paving of ditch lines within the County Right-
of-Way and outside the limits of roadway paving.  This item of work is NOT for the manual work 
required for the mechanized placement of Asphalt Mix at driveways, intersections, tie-ins to the 
existing pavement, etc.  This item of work is NOT intended for and shall NOT be used for the 
placement, finishing and compaction of Asphalt Mix for any roadway patch.  Payment for this item 
will be made under Item 5014 - Manual/Hand Placement of Surface Asphalt Mix. 

 
504.02 MATERIALS. 
 

Performance Graded Asphalt Binders 904.02 

Tack Coat 904.03 

Asphalt Mixes 904.04 

Crack Filler 911.01 

Production Plants 915 

Qualified Asphalt Release Agent 915.02 Must be listed on the Maryland 
State Highway Administration, Office of 
Materials Technology’s Qualified Products 
List 

 
ADD: The following to the end of the Section: 

 
504.02.01 This contract includes Asphalt Mixes using virgin materials and Asphalt Mixes that 
are allowed to include Reclaimed Asphalt Pavement (RAP) materials.  Any Asphalt Mixes, 
including mixes containing RAP, submitted on the Source of Supply for the MCDOT Materials 
Lab’s review and approval must be FINAL MIXES as VERIFIED by the Maryland State 
Highway Administration’s Office of Materials and Technology.  Asphalt Mixes that are not 
FINAL. 
 

Griffith, Paula
@Jackson, James @Birton, John  Let me know if you have a pay item for this or you want to eliminate it.
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MIXES as VERIFIED by the Maryland State Highway Administration’s Office of Materials and 
Technology shall be disapproved and rejected. 

 
504.02.02 The Asphalt Mix items to be used in the individual Task Orders will be determined by 
the Contract Administrator or Designee and will be included in the written assignment for each 
Task Order.  Once the Asphalt Mix items have been determined, and the Notice to Proceed has 
been issued for the Task Order, no adjustments to the designated items or the quantities will be 
made unless authorized in writing by the Contract Administrator or Designee.  

 
504.02.03 Qualified Asphalt Release Agent. Only Asphalt Release Agents conforming to 
Section 915.02(f) of the Maryland Department of Transportation, State Highway Administration’s 
latest edition of the “Standard Specifications for Construction and Materials” are to be used.  The 
Asphalt Release Agent used must not contaminate or alter the characteristics of the hot mix asphalt. 
 

Any Asphalt Release Agent used must be listed on the most current edition of the Maryland 
State Highway Administration, Office of Materials Technology’s Qualified Products List for 

Asphalt Release Agents. 
 

Asphalt Release agents derived from petroleum are not to be used. 
 

504.02.04 Sampling Asphalt Mixtures from the Roadway. In accordance with the latest 
revision to Maryland State Highway Administration, Office of Materials Technology’s Maryland 
Standard Method of Tests No. 457 (Rev. 08/12), the Contractor must furnish the following 
materials and equipment upon request by the Contract Administrator or Designee: 
 
(a) General. 

 
(1) Random Sample Location Program or Random Selection Cards numbered from 0 to 

width of the paving lane in increments of 1 foot.  Use only one of the randomly selected 
locations for obtaining a mixture sample. 
 

(2) Measuring Tape – 25 foot minimum. 
 
(3) Sample boxes, waterproof labels, tape. 
 
(4) Shovel, spatula. 
 
(5) Spray paint or other suitable marking method. 
 

(b) Method A. 
 

(1) Sampling Plates – Three plates (minimum) with a minimum are of 2 square feet.  The 
material and thickness of the plate shall be such that the plate can safely hold a mass 
of 35 to 60 pounds per square foot.  The sampling plate shall have a hole of 
approximately ¼ inch diameter in each corner. 

 
(2) Masonry nails or equivalent 
 
(3) Pitchfork 
 
(4) Square-end shovel, fire shovel or grain shovel 
 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

112 

(5) Scoop 
 
(6) 24 linear feet of 18-gauge mechanical wire or equivalent to tie through each hole of 

the plate. 
 

(c) Method B. 
 

(1) Shovel and spatula 
 
 

504.03 CONSTRUCTION. 
Quality Control Plan.  Submit a Plant Quality Control Plan and a Field Quality Control Plan (QCP) at least 
30 days prior to placement of any asphalt pavement.  Submit the Plant QCP to the Office of MCDOT 
Materials Control Center for approval. Submit the Field QCP to the Contract Administrator for approval.  
The Plans shall contain a statistically based procedure of random sampling and show methods proposed to 
control the equipment, materials, production, and paving operations. Discuss the QCP requirements in the 
pre-construction, pre-pave and progress meetings. 
 
The Plans shall contain a statistically based procedure of random sampling and show methods proposed to 
control the equipment, materials, production, and paving operations.  Discuss the QCP requirements in the 
pre-construction, pre-pave and progress meetings. 
 
The Plant and Field QCP shall contain: 
 

(a) Name and location of asphalt production plants, 
 
(b) Laboratory and field personnel qualifications, 
 
(c) Inspection and record keeping methods, and 
 
(d) Minimum frequencies of sampling and testing. 
 

Use the Quality Control Plans for Plants Template to address all requirements necessary for plant quality 
control and plant approval. 
 
Corrective actions will be taken for unsatisfactory construction practices and deviations from the Contract 
Documents. 
 
Plan Administrator and Certified Technicians.  The QCPs shall designate a Plan Administrator who 
shall have full authority to institute any action necessary for the successful implementation of the Plan.  The 
Plan Administrator may supervise the QCP on more than one project if that person can contact the job site 
within one hour after being notified. 
 
The QCP shall also designate a Certified Asphalt Plant Technician - Level 2, a Certified Asphalt Field 
Technician, a Certified Inertial Profiler Operator, a Certified Asphalt Plant Technician – Level 1, or Trainee 
Technicians per the Mid-Atlantic Region Technician Certification Program (MARTCP) and the Maryland 
Technician Certification Program. 
 
A Certified Plant Technician shall be present at the plant during asphalt production and shipment unless 
otherwise approved in the Plant QCP.  The technician shall perform quality control sampling, testing and 
documentation as specified. 
 

https://www.roads.maryland.gov/OMT/QCPlans.pdf
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A Certified Field Technician shall be present at the job site unless otherwise approved in the Field QCP. 
The technician shall be responsible for the required field quality control sampling and testing.  Deviations 
from the QCP shall be cause for immediate suspension of production and paving operations. 
 
The Certified Technicians shall perform sampling for quality control, quality assurance, acceptance, split 
sampling, and verification. Submit quality control test results to the Contract Administrator or Designee. 

 
MARTCP-Certified Technicians found deficient in their duties will have their certification(s) rescinded, as 
determined.  Replace the deficient technician with a certified technician before resuming production and 
paving operations. 

 
Records. Maintain complete records of sampling, testing, corrective actions and quality control inspection 
results.  The producer shall provide the MCDOT Materials Control Center oven recordation tapes for each 
ignition burn and plant printouts for each day supplied regardless of quantity of production and in addition 
will provide additional reports for every 100 tons or part thereof for all mix bands and types that are being 
supplied each day.  The producer shall deliver the record tapes and plant printouts to the MCDOT Materials 
Control Center no later than forty-eight (48) hours after each day of production. Electronic delivery, 
facsimile or hand delivery are all deemed acceptable means to provide the required information.  In the 
event the Contractor fails to supply the required documentation within forty-eight (48) hours after each day 
of production, or the next business day, as applicable, the Contract Administrator may suspend work on the 
project until the documentation is provided. 
 
Maintain linear control charts or use other types of control charts (such as standard deviation or range), as 
approved. Control charts may be maintained by production, by mix, or by mix per project.  Maintain the 
control charts in the quality control laboratory per the QCP.  The control charts shall identify the mix design 
number, each test result, and the upper and lower limits specified for each test.  Retain all original Quality 
Control worksheets for five years. 
 
Quality Assurance (QA). The Administration will perform independent QA sampling, testing and 
inspections. QA consists of the following: 
 

(a) Periodically observe the performance of Quality Control (QC) or QA testing, 

(b) Monitoring control charts, 

(c) Directing the sampling of mixes behind the paver prior to compaction, 

(d) Directing the sampling of mixes at the plant site, 

(e) Directing the sampling of cores taken from the compacted pavement, 

(f) Monitoring conformance with the approved QCP(s), and 

(g) Quality control sampling and testing procedures and quality control sampling and testing 
equipment will be evaluated per the Independent Assurance (IA) program. 

(h) The Contractor shall protect the pavement against damage from all causes.  Any part of the 
pavement that is damaged shall be repaired or replaced by the Contractor at no additional cost 
to the County. 

(i) All Asphalt Mix Base and the entire milled surface of all existing pavement must be covered 
by the first layer of Asphalt Mix Surface within five (5) working days of placement and / or 
milling. 

 
504.03.01 Equipment.  All production and paving equipment will be subject to approval. Ensure the 
plant is ready for inspection per Section 915.01.02. 
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Hauling Units. Refer to 915.02(f). 
 
Pavers.  Pavers shall be equipped with a means of preventing the segregation of the coarse aggregate 
particles when moving the mix to the paver augers.  The means and methods used may consist of chain 
curtains, deflector plates, or other such devices, or any combination of these per the manufacturer’s 
recommendations.  Demonstrate that modifications to the paving equipment have been implemented 
on all pavers prior to use on the project. 
 
Use a self-contained, self-propelled unit for mainline paving. Inspection and approval will be based 
upon the manufacturer's recommendations. The paver shall: 
 

(a) Produce a finished surface of the required smoothness and texture without tearing, shoving, 
or gouging the mix. 

 
(b) Be operated in a manner which delivers a homogeneous mix the full width of the pavement. 
 
(c) Have automatic controls capable of maintaining the grade and transverse slope within the 

required tolerances set forth in the contract documents. 
 
(d) Use auger extensions to maintain a distance no greater than 18 in. from the end of the auger 

to the end gate when screed extensions are used. 
 

Provide reference lines or other approved markings to control the horizontal alignment. 
 
Manual operation will be permitted to make grade changes for constructing irregularly shaped and 
minor areas. 
 
The equipment may be operated manually for the remainder of the workday if a malfunction of any 
automatic control occurs, as directed. 
 
Safety Edge Magnetic Protractor. Safety edge magnetic protractor shall have increments of 0 
degrees to 90 degrees in four quadrants, with a minimum 4 in. lens diameter and two level vials. 
 
Rollers. Rollers shall be self-propelled, reversible, and steel wheeled or pneumatic tired.  Inspect all 
rollers and present them for approval before use.  Rollers shall be operated:  

 
(a) In conformance with the manufacturer’s recommendations. 

(b) In a manner that does not damage the pavement. 

(c) In a manner that delivers the optimal combination of density and ride requirements. 

(d) In a manner that protects bridge decks. Do not use rollers in vibratory mode when paving 
bridge decks. 

 
ADD: The following to the end of the Section: 

 
Power Street Cleaning Equipment.  A self-contained street cleaning unit or combination of street 
cleaning units shall be vacuum equipped and self-contained, capable of removing all loose and 
deleterious material from the roadway surface without causing dust to escape into the air and without 
depositing any debris outside of the limits of the roadway pavement, shall precede all tack coat 
applications.  The use of any street cleaning unit(s) shall be subject to approval of the Contract 
Administrator or Designee.  If any street cleaning unit in use is performing unsatisfactorily, as 
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determined by the Contract Administrator or Designee, all work activity shall cease until an 
acceptable street cleaning unit(s) is brought to the work site and operated in an acceptable manner. 

 
504.03.02 Weather Restrictions.  Place mixes used as the final surface when the ambient air and 
surface temperatures are at least 40°F.  Ensure that surfaces to be paved are clean, clear and dry before 
paving, as approved. 

 
(a) Place mixes used as intermediate and base layers when the ambient air and surface 

temperatures are at least 32℉. 
(b) Place polymer-modified surface mixes when the ambient air and surface temperatures are 

at least 50℉. 
(c) Do not place asphalt on a frozen graded aggregate base. 

(d) In the event of minor inclement weather conditions, to include but not limited to rain and/or 
weather conditions differing from the limits herein, material on site and enroute from the 
plant can be placed solely at the Contractor’s risk. 

(e) If necessary, at the time of severe inclement weather and/or any concern to the safety of 
the onsite personnel and traveling public, the Contract Administrator or Designee may halt 
material placement. 
 

(1) In circumstances when material placement is halted due to severe weather and/or 
safety concerns, all material enroute from the plant at the time of the Contract 
Administrator or Designee’s direction will be wasted at no cost to the county. 
 

(2) The Contractor shall be reimbursed for material on-site as follows: Up to one 
tandem truck load in the actual process of unloading when placement is halted and 
up to a maximum of two tandem truckloads of Asphalt Mix that have not started 
unloading but are on-site when placement is halted. In no case will the Contractor 
be reimbursed for more than a total of three (3) tandem truckloads of Asphalt Mix 
regardless of the number of truckloads on-site. 

 
(f) Determination of minor and severe inclement weather at the project location is at the sole 

discretion of the Contract Administrator or Designee. 
 

(g) The Contract Administrator or Designee reserves the right to require and/or perform any 
testing, at any time necessary to ensure the quality of the pavement. 

 
(h) All additional testing (other than MCDOT Materials Control Center testing) and associated 

costs, including maintenance of traffic, and the removal and proper disposal of all 
unsuitable and rejected material, shall be performed by the Contractor and entirely at the 
Contractor’s expense. 

 
504.03.03 Foundation Preparation.  Construct the foundation as specified prior to paving.  Place 
crack seal and mastic as specified in Section 510. Remove all excess crack sealer and patch material 
before paving over existing pavement.  All spalls and potholes shall be cleaned, tack coated, filled with 
asphalt, and tamped before paving.  Adjust to grade manholes, valve boxes, inlets, and other 
construction appurtenances within the area to be paved as directed. 

 
504.03.04 Non-Tracking Tack Coat (NTTC).  All Tack Coat for Asphalt Pavement shall be 
Non-Tracking (NTTC).  Ensure the surface is dry, clean and thoroughly cleaned by a power broom, 
clear of all loose and foreign materials prior to application.  Apply the tack coat by uniformly covering 
across the surface using an application rate of 0.01 to 0.10 gallons per square yard as directed. 
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The Manufacturer shall supply a QCP for the NTTC detailing the handling and application procedures 
per PP71-11, and test results from an independent, accredited laboratory for shear and tensile strength. 

  
(a) Sample the NTTC as directed and submit to MCDOT Materials Control Center.  All 

samples will be tested against the manufacturer’s specifications.  Material out of 
compliance will not be accepted for use. 

 
(b) Use equipment to heat and apply the NTTC at an application temperature range that 

conforms to the manufacturer’s recommendations.  Apply the NTTC in accordance with 
504.03.02 and as directed. 

 
(c) Apply the NTTC uniformly with a pressure distributor.  Use hand spraying equipment only 

in areas inaccessible to the pressure distributor.  Apply the NTTC using an application rate 
of 0.01 to 0.10 gal/yd 2 , as directed, and do not dilute with water.  The quantity, rate of 
application, temperature, and areas to be tacked shall be approved prior to application.  

  
(d) Do not clean or discharge the tack coat distributor into ditches, onto shoulders or along the 

right of way.  Park the distributor so the spray bar will not drip NTTC onto the surface of 
the traveled pavement.  

 
(e) Exclude all traffic from sections treated with NTTC until the tack has cured and will no 

longer track onto adjacent non-treated areas.  Adjacent pavement surfaces shall show 
minimal visible evidence and pavement markings shall show no visible evidence of 
tracking. 

 
504.03.05 Asphalt Placement.  Delivery and placement of the asphalt should be continuous.  Place 
the asphalt while the temperature is at least 225F, or as specified in the Field QCP. Place the asphalt 
with a paver that conforms to Section 504.03.01.  Do not broadcast loose mix over the new surface. 
 
The Contractor shall provide, at no cost to MCDOT, a surface thermometer for use by the Contract 
Administrator or Designee prior to and during all paving operations. The surface thermometer shall be 
a rugged and durable instrument with a window and a gauge.  The scale shall be from zero degrees (0°) 
to four hundred degrees (400°) Fahrenheit in one-degree (1°) increments. The thermometer shall detect 
surface temperature through the use of a thermocouple in as short a period as five (5) seconds, and 
temperature of the asphalt mat through of a penetration needle within approximately five (5) seconds. 
These readings shall have an accuracy of plus or minus one degree (±1º) Fahrenheit. 
 
The surface thermometer shall be presented to the Contract Administrator or Designee for his/her 
approval a minimum of forty-eight (48) hours prior to any anticipated asphalt mix paving. The 
thermometer shall be maintained on the Task Order site prior to and during all asphalt mix paving 
operations. 
 
An additional thermometer meeting these requirements shall be available on the Task Order site in case 
the original ceases to function. 
 
504.03.06 Compaction.  Roll the asphalt immediately after placement and compact to the proper in-
place density and ride smoothness. Incentive or disincentive price adjustment for density will be as 
specified in 504.04.02.  Use steel wheel rollers for the first rolling of all joints and edges, the initial 
breakdown rolling, and the finish rolling. Use a power-driven trench roller when base widening is too 
narrow to permit the use of conventional rollers. 
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Construct an earth berm or shoulder against the loose asphalt as soon as it is placed.  The trench must 
be excavated wider than the proposed width. Roll and compact the two materials simultaneously. No 
traffic is permitted on the pavement after rolling until it has cooled to less than 140° F.  Roller marks 
shall not be visible after rolling operations. 
 
504.03.07 Joints. Construct joints as directed and as follows: 

 
(a) Stagger longitudinal and transverse joints in successive courses so that one is not directly 

above the other. 
 
(b) Stagger transverse joints by the length of the paver. 
 
(c) Stagger longitudinal joints at least 6 in. and arrange so that the longitudinal joint in the top 

course is within 6 in. of the line dividing the traffic lanes. 
 
(d) Construct joints in a manner that provides a continuous bond between the old and new 

surfaces. 
 
(e) Overlap the existing pavement 1 to 1.5 in. when constructing longitudinal joints adjacent 

to existing asphalt pavements. 
 
(f) The initial longitudinal roller pass shall be on the uncompacted hot mat and 6 inches to 1 

foot from the joint.  The successive roller pass shall compact the overlapped material and 
the 6 -inch to 1-foot material simultaneously.  

 
(g) Apply tack coat to joints as directed.  Cut back the edge of the existing pavement for its 

full depth at transverse joints when placing a surface course and apply tack coat material 
as directed.  

 
(h) Apply tack coat to all contact surfaces before placing the mix against curbs, gutters, 

headers, manholes, etc.  
 

504.03.08 Edge Drop-off. When paving highways carrying traffic: 
 

(a) Match all compacted pavement courses exceeding 2-1/2 in. in depth with the abutting lane 
or shoulder on the same working day. 

 
(b) For compacted pavement courses of 2-1/2 in. or less are placed, use the option of paving 

the abutting lane or shoulder on alternate days. 
 

(c) Pave all abutting lanes or shoulders prior to weekends and temporary shutdowns. 
 
(d) Place advance warning traffic control devices per Section 104 where uneven pavement 

joints. 
 

504.03.09 Tie-In. When paving highways carrying traffic:  
 
(a) Construct a temporary tie-in at least 4 feet in length for each 1 inch of pavement depth 

when the posted speed is less than or equal to 40 mph. 
 
(b) Construct a temporary tie-in at least 10 feet in length for each 1 inch of pavement depth 

when the posted speed greater than 40 mph.  

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=104_MAINTENANCE_OF_TRAFFIC
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(c) Construct temporary tie-ins before traffic is allowed to cross the transverse joint.  
 
(d) Construct temporary tie-ins 10 feet or greater using a paver meeting Section 504.03.01. 
 
(e) Remove a transverse portion of the existing pavement at the final tie-in point to maintain 

the design thickness of the final surface course. 
 
(f) Construct the final tie-in to a length equal to the posted speed per 1-inch depth of the design 

thickness of the final course, with a length of at least 25 feet per 1-inch depth and a 
maximum length of fifty (50) feet per 1-inch depth. 

 
504.03.10 Mix Sampling & Testing.  Mix sampling and testing for Quality Control (QC) is the 
responsibility of the Producer or Contractor.  Identify the QC sampling locations in the Field QC Plan 
(plant or project site).  Perform Quality Assurance (QA) sampling as directed and witnessed by the 
County.  Obtain QA samples from behind the paver prior to compaction.  The County will perform all 
QA testing. 

 
(a) QC Sampling at the Plant. Refer to MSMT 457.  The Contract Administrator or Designee 

will retain all random sampling documentation.  The producer shall sample the mix at the 
plant.  The sample shall be obtained or witnessed by the certified technician.  QC plant mix 
sample results shall not be used in the pay factor calculation.  Submit the results to the 
County and identify as Plant samples. 

 
(b) QC Sampling at the Project Site. Refer to MSMT 457.  QC and QA samples shall not be 

split samples.  The certified technician shall sample the mix at the project site. Sampling 
will be witnessed by the County. 

 
(1) A mix lot constitutes all sublots of a mix created during the production of required 

tonnage for a lot. 
 

(2) A mix sublot size should not exceed 1,000 tons. 
 
(3) A sublot size up to 200 tons can be combined with the previous 1,000-ton sublot placed 

on the same day. 
 
(4) A new lot number for a mix will be given when there is a change in the approved job 

mix formula. 
 
(5) QC project site mix sample results may be used in the pay factor calculation. 
 

(c) QA Sampling at the Project Site. Refer to MSMT 457.  Sample mixes at the project site 
as specified. 
 
(1) Obtain the samples from behind the paver prior to compaction. Documentation of 

random sampling shall be retained by the Contract Administrator or Designee. 
 
(2) The Contractor’s Certified Technician shall sample the mix at the project site as 

witnessed by the County. 
 
(3) The County will take possession of the QA samples and deliver them to the MCDOT 

Materials Control Center for testing. 

http://www.roads.maryland.gov/OMT/msmt457.pdf
http://www.roads.maryland.gov/OMT/msmt457.pdf
http://www.roads.maryland.gov/OMT/msmt457.pdf
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(4) A mix sublot size should not exceed 1,000 tons.  A sublot size up to 200 tons can be 

combined with the previous 1,000-ton sublot placed on the same day.  A mix lot 
constitutes all sublots of a mix created during the production of required tonnage for a 
lot.  A new lot number for a mix will be given when there is a change in the approved 
job mix formula. 

 
(d) Mix Acceptance Determination. Obtain at least three behind the paver mix samples per 

acceptance lot for mix acceptance determination.  An acceptance lot size is approximately 
equal to 6,000 tons of mix per project. A mix acceptance lot ends on the day when 6,000 
tons is reached. 

 
(1) QC and QA results from behind the paver will be compared based on the F test and t 

test methods per MSMT 733 for each pay factor property.  
 
(2) When F test and t test method results indicate a QC and QA pay factor property is not 

from different populations, QC and QA results will be combined to calculate the mix 
pay factor property per MSMT 735 and Section 504.04.02. 

 
(3) When F test and t test method indicate a QC and QA pay factor property is from 

different populations, the pay factor property will be determined using QA results only. 
 

(4) The Contract Administrator or Designee will determine the acceptance evaluation 
procedure when less than three QA samples are obtained for an acceptance lot.  The 
results will be made available within five working days. 
 

504.03.11 Sampling & Testing for Density Determination.  Refer to MSMT 457.  Random core 
sampling locations will be selected for each sublot as specified.  Sample the QC and QA cores in the 
presence of the Contract Administrator or Designee.  Cut four or six-inch cores for mixes smaller than 
25 mm and 6 inches cores for mixes 25 mm and larger. 

 
A density lot is defined as a day’s paving per mix.  A sublot shall not exceed 500 tons.  A paving day 
shall begin with a new lot and sublots.  The Contract Administrator or Designee shall witness the 
random location coring.  At the end of the day’s paving, the Contract Administrator or Designee will 
designate one randomly selected core sublot set for QC and one for QA.  The Contract Administrator 
or Designee will note specific reasons for any density waivers and submit the proper forms to the 
Contract Administrator or Designee. 

 
(a) Quality Control for Density.  The density of the core samples will be expressed as a 

percentage of the maximum specific gravity of the mixture for each lot’s placement.  The 
maximum specific gravity will be determined in accordance with T 209 and the core’s 
percent density will be expressed to the nearest 0.1 percent. 

 
1. If more than one mix sample is obtained per day’s placement, an average of all 

maximum specific gravity tests for the day will be used for the determination of 
percent density of each core sample.  The QC Laboratory will make results of 
individual days paving available to the Contract Administrator or Designee and the 
Contractor no later than the next working day.  Retain core samples until notified of 
the results of the F & t test. 

 
(b) Quality Assurance for Density. The Contract Administrator or Designee will take 

possession of the core samples and deliver the cores to the County’s Laboratory for 

http://www.roads.maryland.gov/OMT/msmt733.pdf
http://www.roads.maryland.gov/OMT/msmt735.pdf
http://www.roads.maryland.gov/OMT/msmt457.pdf
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testing.  The density of the core samples will be expressed as a percentage of the 
maximum specific gravity of the mixture for each lot’s placement.  The maximum specific 
gravity will be determined in accordance with T 209 and the core’s percent density will 
be expressed to the nearest 0.1 percent. 

 
(c) If more than one mix sample is obtained per day’s placement, an average of all maximum 

specific gravity tests for the day will be used for the determination of percent density of 
each core sample.  The Laboratory will make results of individual days paving available 
to the Contract Administrator or Designee and the asphalt Producer within five working 
days. 

 
(d) Acceptance.  Each asphalt density lot will be evaluated for compliance using the 

Contract Administrator’s or Designee’s quality assurance test data and the Contractor’s 
QC data.  The QC and QA core specific gravity data will be analyzed in conformance 
with MSMT 733 (F test and t test method). 

 
(1) If test results are determined to be from the same population, QC and QA sublot results 

will be averaged to calculate the density pay factor in accordance with Section 
504.04.02. 

 
(2) If results are determined not to be from the same population, the pay factor will be 

calculated using QA sublot results only.  The average QC maximum specific gravity 
test results and the average project site behind the paver QA maximum specific gravity 
test results shall be compared. 

 
(3) If QC results and QA results compare within 0.026, the average of the combined QC 

and QA results shall be used to calculate each core density.  If they do not compare 
within 0.026, QA maximum specific gravity results shall be used to determine each 
core density. 

 
(4) Pay reduction or incentive for the pavement compaction lot will be calculated in 

conformance with Section 504.04.02. Statistical outliers will be determined per MSMT 
734. 

 
(5) An asphalt density lot size shall equal one paving day’s production per mix.  A lot shall 

be divided into a minimum of five equal sublots.  A sublot shall not be greater than 
500 tons.  When a paving day’s production per mix is greater than 2,500 tons, then 
each sublot size shall be 500 tons or fraction thereof. 

 
 

504.03-12 NOT USED. 
 

DELETE: 504.03.13 Thin Lifts and Wedge/Level Courses in its entirety. 
 

INSERT: The following. 
 
504.03.13 Thin Lifts and Wedge/Level Courses.  If an asphalt course is determined to be a thin lift 
in accordance with the “Thin Lift Mix Design Identification Table” in Section 904.04.03, construct a 
400 to 500 foot control strip on the first day of paving to determine optimum pavement density. 

 
(a) Use a thin-lift nuclear or non-nuclear asphalt density gauge in accordance with 

the manufacturer’s recommendations to take readings from the control strip in five random 

http://www.roads.maryland.gov/OMT/msmt733.pdf
http://www.roads.maryland.gov/OMT/msmt734.pdf
http://www.roads.maryland.gov/OMT/msmt734.pdf
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=904_PERFORMANCE_GRADED_ASPHALT_BINDERS_AND_ASPHALT_MIXES
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locations to determine roller patterns and the number of passes needed to obtain optimum 
density.  Optimum density is defined as when the average density does not change by more 
than 1.0 percent between successive roller passes and the percent density is between 90.0 
and 97.0. 
 

(b) Core the five random gauge reading locations to verify the gauge calibration and to 
determine the percent pavement density.  The cores will be tested by the Contractor’s QC 
laboratory and results will be verified by the Montgomery County Materials Testing Lab.  
The QC/QA cores will be saved by the Contractor and made available to the County for 
retesting fifteen calendar days past after the paving date. 

 
(c) On the first day of paving, the target optimum density will be determined using the density 

gauge readings from the control strip; verified by the core results.  The lot average density 
from the five control strip cores will be used as the target optimum density. 
 

(d) Take a minimum of ten QC/QA gauge readings daily from random locations per day’s 
paving per mix or two per 500 tons of paving per mix; whichever yields the higher 
frequency of locations.  A density lot is defined as a day’s paving per mix.  A sublot shall 
not exceed 500 tons.  A paving day shall begin with a new lot and sublots. 
 

(e) Any lot average 2.0 percent or more below optimum and below 92 percent shall require a 
new control strip to be constructed, tested and approved before paving continues. 

 
(f) Take a minimum of two (2) QA cores daily when production is more than 500 tons per 

location, or when successive days of less than 500 tons production totals 1,000 tons or 
greater.  If the average of the two density gauge readings and the average of the two 
respective QA core densities are within 3.0 pounds per cubic foot, the County will accept 
all the daily density gauge readings.  If they do not compare within 3.0 pounds per cubic 
foot, construct a new control strip and recalibrate the density gauge. 
 

(g) Wedge/Level courses placed at variable thicknesses and any area greater than 3/4 inch shall 
be tested and accepted in accordance with this Thin Lift specification. Density incentives 
are not applicable for Thin Lift or Wedge/Level Courses. Apply mix pay factors as 
determined by the Contract Administrator / Designee and the Contractor at the Pre-pave 
meeting. 

 
504.03.14 Control Strip.  When mixes are not determined to be Thin Lifts per Section 504.03.13, use 
the option of constructing a control strip for guidance in determining roller patterns.  Construct the 
control strip on the first workday in which asphalt is placed between 400 and 500 feet in length.  
Remove any control strip, if necessary and as determined at no additional cost. 
 
The construction of a control strip may be required at any time during placement of asphalt based on 
the evaluation of compaction results, as determined. 
 
504.03.15 Pavement Surface Checks.  Ensure an approved 10-foot straightedge is available at all 
times.  The surface of each pavement course shall be true to the established line and grade after final 
compaction of each course.  The surface shall also be sufficiently smooth so that the surface does not 
deviate more than 1/8 inch when the straightedge is placed parallel to the centerline.  The transverse 
slope of the finished surface of each course shall not deviate more than 3/16 inch when the straightedge 
is placed perpendicular to the centerline. 

 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

122 

Check transverse joints using the straightedge immediately after the initial rolling.  When the surface 
of each course varies more than 1/8 inch from true, make immediate corrections so the finished joint 
surface is within tolerance. 
 
Areas that are tested and reported in accordance with Section 535 - Pavement Surface Profile in the 
Contract Documents are not applicable to Section 504.03.15. 
 
504.03.16 Curbs, Gutters, Etc. Construct permanent curbs, gutters, edges, and other supports as 
shown and as specified, then backfill prior to placing the asphalt. 
 
504.03.17 Shoulders. Construct shoulders as specified.  Shoulders abutting the asphalt surface course 
of any two-lane pavement being used by traffic shall be completed as soon as possible after placement 
of the surface course on that lane. 
 
504.03.18 Safety Edge. Construct a sloped edge on the pavement shoulder of open section 
roadways using a device attached to the paver that constrains the asphalt head to produce a 
compacted profile. The device shall adjust to accommodate varying paving thicknesses. The device 
shall be capable of being detached or raised when not in use. 
 
Construct a safety edge when the individual thickness is at least 1.5 in. or greater. The target range of 
the slope shall not be greater than 45 degrees when measured from the horizontal axis. 
Construct the sloped edge of multiple lifts on the top two pavement lifts when specified. Construct the 
entire sloped edge on underlying pavement. 
 

(a) Use the safety edge as a standard treatment for the outside edge of all open section 
roadways with shoulders up to 6 ft wide. 
 

(b) Do not use the safety edge when the resulting travel lane is less than 11 ft wide. 
 

(c) Using the safety edge magnetic protractor, record 10 angle readings per mile in the 
presence of the Engineer. Readings will be witnessed by the Engineer and the results will 
be documented on Form OOC-91 by the Contractor for the project files. The 
performance criteria target is for 90 percent of the readings to fall below 45 degrees. 
 

(d) The safety edge does not replace the requirements in Section 609. 
 
 

504.03.19 Qualified Asphalt Pavement Release Agent.  Only Asphalt Release Agents conforming 
to Section 915.02(f) of the latest edition of the Maryland Department of Transportation, State 
Highway Administration’s, “Standard Specifications for Construction and Materials”, are to be used.  
The Asphalt Release Agent used must not contaminate or alter the characteristics of the hot mix 
asphalt.  
 

Any Asphalt Release Agent used must be listed on the most current edition of the Maryland State 
Highway Administration, Office of Materials Technology’s Qualified Products List for Asphalt 

Release Agents. 
 

Asphalt Release agents derived from petroleum are not to be used. 
 

504.03.20 Saw Cuts.  The locations and layout of all saw cutting must be approved by the Contract 
Administrator or Designee prior to construction. 
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504.04 MEASUREMENT AND PAYMENT 
Base and Surface Asphalt Mix will be measured and paid for at the Contract unit price per ton for the mix 
design specified on the Quotation Sheets.  The payment will be full compensation for furnishing, hauling, 
placing all materials including antistripping additive, tack coat, control strip, pothole and spall repairs, 
setting of lines and grades where specified, compaction, cleaning of the asphalt mix subsurface lift with 
power street cleaning equipment prior to placement, and for all material, labor, equipment, tools, and 
incidentals necessary to complete the work. 
 
In the event that replacement of material is required at less than the total depth of removal in order to 
bring a section of roadway back into section or to ensure positive drainage, or for any other reason as 
determined by the Contract Administrator or Designee, the excess removal of material, regardless of 
excavation method selected, shall be measured and paid for as Unclassified Excavation under Item 2001. 
 
The Contract Administrator or Designee will determine which asphalt mix items are to be included in the 
written assignment for each Task Order.  Once the asphalt mix items have been determined, and the notice 
to proceed has been issued for the Task Order, no adjustments to the designated items or the quantities will 
be made. 
 
Asphalt Mix - Base and Surface Pavement for Roadways. The use of these items will be for, but not 
limited to, the placement of material within the limits of the right-of-way designated for use by vehicular 
traffic.  There will be no difficulty in accessing the area of paving with paving equipment and dump trucks, 
with no more than the usual amount of manual labor as is required for normal paving operations.  No 
additional compensation will be made for any necessary manual placement of Asphalt Mix at roadway 
intersections and residential and commercial driveways. 
 
Asphalt Mix -Surface Pavement for Wedge and Level Course. This item will be used to fill and bring 
to grade existing roadway pavement in preparation for an Asphalt Mix overlay. For each of these pay Items 
No. 5005 , the Reclaimed Asphalt Pavement (RAP) will not exceed 20%. 

 
The County has identified some select asphalt and concrete mixes that allow recycled content that is not to 
exceed 20%. There are also a few mixes listed on the quotation sheet that allow up to 30% recycled content. 
See the quotation sheet for Reclaimed Asphalt Pavement (RAP) caps for each pay item. Contractors are 
encouraged to be provide material mixes that are as close as possible to the County’s / Department’s max 
allowable recycled content for that specific mix.  The Contractor is required to provide the plant data sheet 
for each mix. 
 

(a) ITEM No. 5005 – Surface Asphalt Mix for Roadway Overlay: Superpave 4.75 MM, PG 64-
22, ESAL Level 3 - will be measured and paid for at the Contract unit price per ton. 
 

504.04.01 Price Adjustment for Asphalt Binder.  A Price Adjustment (PA) will be made to provide 
additional compensation to the Contractor or a credit to the Administration for the fluctuation in the 
cost of asphalt binder. 
 
For adjustment purposes, the prevailing base index price will be the price specified for PG 64-22 
(PG64S-22) at time of bid opening.  Cost differentials between PG 64-22 (PG64S-22) and a binder 
specified shall be included in the price bid per ton for Asphalt.  A historical database will be maintained 
by the Administration 
 
The PA will be made when the index price for the month of placement increases or decreases more 
than 5 percent of the prevailing base index price. Computations will be as follows:  
 

Percent Change = ((Pp – Pb)/ Pb) X 100 
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P A = T x Q x ((P p minus (D x P b)). 
 
Where: 
 
PA = Price Adjustment for the current month 

T = Design target asphalt content expressed as a decimal 
Q = Quantity of asphalt placed for the current month 

Pp = Index price for PG 64-22(PG64S-22) asphalt binder per ton for the month of placement  

D = 1.05 for increases over 5 percent; 0.95 for decreases over 5 percent 

Pb = Prevailing base index price for PG 64-22 (PG64S-22) asphalt binder per ton 
 

A Price Adjustment resulting in an increased payment to the Contractor will be made by increasing 
the Contract unit price for the Asphalt Mix item in the amount specified by the formula shown 
above. A Price Adjustment resulting in a decreased payment to the Contractor will be made by 
decreasing the Contract unit price for the Asphalt Mix item in the amount specified by the formula 
shown above. 
 
Price Adjustment for Asphalt Binder: A unit price surcharge adjustment due to petroleum price 
change is included in this Montgomery County Contract.  The formula for determining the 
increase/decrease due to petroleum price change is included in SECTION “C” of the Contract 
documents. 

 
504.04.02 Payment Adjustments for Asphalt Mix and Pavement Density.  There shall be no 
incentive payments made for providing Pavement Densities that meet the compaction requirements 
and no incentive payments made for providing Asphalt Mixtures that meet the Mix Design 
specifications.  Payment reductions for pavement density not meeting the specifications will be 
based on individual sublot core test data for a given lot and the lot average density as specified in 
this Section and Table 504A.  Payment reductions for density and for mixture will be made by 
adjusting the payment for Asphalt Mix.  Payment reductions for density will be waived for portions 
of the pavement where a poor foundation is determined as the cause for inadequate density. 
 
At the discretion of the Contract Administrator or Designee, Asphalt Mix that does not meet the 
specified pavement density requirements and/or the approved Asphalt Mix design, shall be 
completely removed and replaced entirely at the Contractor’s expense and at no cost to the County  

  
TABLE 504A  

Dense Graded HMA Mixes – Percent of Maximum Density 
Lot Average % 

Minimum 
No Individual Sublot  

Below %* Pay Factor (DF) 

94.0 94.0  1.000  
93.8  93.7  1.000  
93.6  93.4  1.000  
93.4  93.1  1.000  
93.2  92.8  1.000  
93.0  92.5  1.000  
92.8  92.2  1.000  
92.6  91.9  1.000  
92.4  91.6  1.000  
92.2  91.3  1.000  
90.2 89.2 0.910 
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91.8  90.8  0.990  
91.6  90.6  0.980  
91.4  90.4  0.970  
91.2  90.2  0.960  
91.0  90.0  0.950  
90.8  89.8  0.940  
90.6  89.6  0.930  
90.4  89.4  0.920  
90.2  89.2  0.910  
89.8 88.8 0.890 
89.6 88.6 0.880 
89.4 88.4 0.870 
89.2 88.2 0.860 
89.0 88.0 0.850 
88.8 87.8 0.840 
88.6 87.6 0.830 
88.4 87.4 0.820 
88.2 87.2 0.810 
88.0 87.0 0.800 

Less than 88.0 87.0 0.750 or rejected by Contract 
Administrator or Designee 

 
Note 1: Lots with test data above 97.0 may be rejected. Lots that are accepted will receive a pay adjustment 
in accordance with the following: 
(a) When the density lot average is above 97.5, the pay factor = 75% 
(b) When 3 sublot densities are above 97.0, the pay factor = 95% 
(c) When 4 or more sublot densities are above 97.5, the pay factor = 75% 

Note 2: Pay incentive or pay disincentive will not be paid for placements identified as wedge/level courses 
or thin lift courses. 
Note 3: When the Contractor's core specific gravity data does not compare with the County's core specific 
gravity data, only the County's single sublot values and lot average value will be used in acceptance decision. 
Note 4: The average sublot values and the lot average will be used in acceptance decision. 
 

 
Lots in conformance will be accepted per Sections 904, 915, and MSMT 735.  A composite pay 
factor (CPF) for Asphalt content and gradation will be based on the total estimated percent of the 
lot that is within specification limits using the quality level analysis. 
 
Payment adjustments will be computed as follows: 
 

Density Lot Payment Adjustment = (DF - 1) x(AP)x(TL) 
 
Mix Design Lot Payment Adjustment = (MF - 1) x(AP)x(TL) 
 

Where: 
 
MF = Mixture pay factor [0.55 + (0.5 x CMPWSL)] 

Refer to MSMT 735 for CMPWSL. 

DF = Density pay factor from Table 504A. 

AP = Adjusted/applicable unit price per 504.04.01. 
TL = Applicable tonnage per lot. 
 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=904_PERFORMANCE_GRADED_ASPHALT_BINDERS_AND_ASPHALT_MIXES
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=915_PRODUCTION_PLANTS
http://www.roads.maryland.gov/OMT/msmt735.pdf
http://www.roads.maryland.gov/OMT/msmt735.pdf
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(a) A lot containing material with a pay factor of less than 1.000 may be accepted at the 
reduced pay factor if the pay factor is at least 0.800 and there are no isolated defects. 

 
(b) A lot containing material with a pay factor of less than 1.000 may be accepted at the 

reduced pay factor provided the composite pay factor for asphalt content and grading is at 
least 0.750, and there are no isolated defects. 

 
(c) An in-place density lot containing nonconforming material that fails to obtain at least a 

0.800 pay factor and a mixture lot containing nonconforming material that fails to obtain 
at least a 0.750 pay factor for asphalt content and gradation will be evaluated to determine 
acceptance. Lots that are rejected shall be replaced. 

 
(d) Lots with less than five Quality Control or Quality Assurance samples per in-place density 

lot will not be evaluated for incentive payment. 
 
(e) When less than three mix samples have been obtained at the time of the acceptance 

sampling or at the time a lot is terminated, the Contract Administrator or Designee will 
determine if the material in a shortened lot will be considered a part of the previous lot or 
whether it will be accepted based on the individual test data. 

 
504.04.03 Dispute Resolution.  Not applicable. 
 
504.04.04 Control Strip Price Adjustment.  The cost of the control strip, if constructed, will 
not be measured but the cost will be incidental to the pertinent Asphalt Mix item. 
 
504.04.05 Removal of Existing Raised Pavement Markers.  Removal of existing raised 
pavement markers, either visible or encountered below the existing grade, will not be measured but 
the cost will be incidental to the pertinent pavement removal item. 

 
504.04.06 Temporary Tie-In.  Placement and removal of the temporary tie-in where asphalt 
mix is being applied to the traveled way carrying traffic will be measured and paid as specified in 
Section 106 –Asphalt Mix for Maintenance of Traffic. 

 
504.04.07 Final Tie-in.  The removal of any existing pavement or structures for the final tie-in 
shall not be measured for payment and shall be considered incidental to the Contract unit price per 
ton paid for the asphalt mix item used to make the tie-in. 

 
504.04.08 Appurtenance Adjustments.  Adjustment of existing manholes, valve boxes, inlets 
or other structures and appurtenances, whether visible or encountered below grade, will be 
measured and paid for at the Contract unit price under the pertinent item(s) found elsewhere in this 
Contract Document. 

 
504.04.09 Asphalt Mix Sampling Equipment.  The furnishing of Random Sample Location 
Program or Random Selection Cards, 25 foot (minimum Length) measuring tape, Asphalt Mix 
sample boxes, waterproof labels, tape, shovel (square-end, fire and/or grain as specified by Contract 
Administrator or Designee), spatula, spray paint, 3 each sampling plates, masonry nails, pitchfork, 
scoop, 24 linear feet of mechanical wire shall not be measured for payment but shall be considered 
incidental to the Contract unit price paid for the Asphalt Mix material used. 

 
504.04.10 Full Depth Saw Cuts and Saw Cutting Any Depth shall be performed as specified 
by the Contract Document and as directed by the Contract Administrator or Designee.  All 
Existing Pavement, Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be 
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removed shall be saw cut to a neat and clean joint.  Tie-ins of new pavement to existing pavement 
shall be cut to a neat, clean straight and vertical edge and to the depth specified by the Contract 
Administrator or Designee. 
 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All saw cuts 
and saw cutting shall be considered incidental to the Contract unit price of the pertinent item of 
work where its use is specified to be necessary. 
 
The locations and layout of all saw cutting must be approved by the Contract Administrator or 
Designee prior to construction. 
 
504.04.11 Unit Price Adjustments (UPA) Due to Fluctuation in the Price of Asphalt Cement.  
Unit price surcharge adjustments shall be as specified above in Section 504.04.01 and under the 
conditions outlined in the Special Terms and Conditions under the provision entitled UNIT 
PRICE ADJUSTMENTS DUE TO FLUCTUATION IN THE PRICE OF ASPHALT 
BINDER. 
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SECTION 505 – ASPHALT PATCHES 
(this task is incidental to Item 5019 & Item 5021) 

 
DELETE: SECTION 505 – ASPHALT PATCHES of the Maryland Department of Transportation, 

State Highway Administration’s latest edition of the “Standard Specifications for 
Construction and Materials”. 

 
INSERT: The Following: 
 
SECTION 505 – ASPHALT PATCHES 
 
 
505.01 DESCRIPTION. 
Repair rigid, flexible, or composite pavements by removing part or all of the section of the existing 
pavement and replace with asphalt paving material. The locations and extent of the repairs will be as 
specified or as directed.  Prior to the commencement of any work on the individual Task Order, the Contract 
Administrator or Designee shall determine the limits and depth of the patch (whether a One Lift Patch or a 
Full Depth Patch). 

 
One Lift Patch (OLP).  OLP consists of removing areas of unsound pavement up to five (5) inches in 
depth and replacing with an asphalt mix. The pavement thickness is defined as the thickness of all bound 
materials in the pavement structure including asphalt mix, Portland cement concrete (PCC), and any other 
asphalt or cement modified material. 
 
Full Depth Patching (FDP). FDP consists of removing the full thickness of the pavement sections to the 
top of the aggregate base and replacing with an asphalt mix. If more than 50 percent of the pavement 
thickness requires repair, the Contract Administrator or Designee will determine if an OLP or FDP is 
required. 
 
Prior to the commencement of any work on the individual Task Order, the Contract Administrator or 
Designee shall determine and specify the means, method and equipment (either a milling machine or 
Gradall type excavator) to be used to excavate and remove the existing pavement. 
 
This work shall include the patching of entire neighborhoods where patch locations are in close proximity 
to one another and the spot patching of individual roadways where there will be a lengthy distance between 
patches.  Regardless of distance between patches, the Contractor shall receive NO ADDITIONAL 
COMPENSATION for performing either neighborhood patching or spot patching. 
 

 
505.02 MATERIALS. 
 

Graded Aggregate Base Section 901 

Aggregates for Asphalt Mixes Section 901 

Performance Graded Asphalt Binders 
and Asphalt Mixes Section 904 

Aggregates for Superpave Mixes Section 901 and MP2 

Crack Filler Section 911.01 

Production Plants Section 915 

Cold Patch Material Section 924 
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505.03 CONSTRUCTION. 
Keep disturbance of the base material to a minimum. The faces of the remaining pavement shall be square 
and vertical without ragged edges. Do not use equipment that could damage the existing pavement. 

 
505.03.01 Weather Restrictions.  Refer to 504.03.02. 
 
505.03.02 Existing Pavement.  Complete all repairs on the same day in which excavation is 
completed. Do not leave open excavated areas at the end of the workday. 
 
As directed by the Contract Administrator or Designee, the surface lift of Asphalt Mix must be placed, 
over the entire limits of the patch and at the proper grade, within twenty-four (24) hours after the initial 
excavation of the patch.  Under no circumstances, including non-work days and weekends, shall the 
Asphalt Mix Base pavement be exposed to the elements and traffic for longer than twenty-four (24) 
hours. 
 
505.03.03 Removal of Pavement for OLP. Remove existing pavement by milling, grinding, or 
saw cutting to the specified depth.  Maintain square vertical faces after removal. 
 

(a) If concrete is encountered during removal, limit the depth of the patch to the top elevation of 
the PCC. 

 
(b) For OLP of composite pavements, protect the PCC from damage during removal of the asphalt 

mix. 
 
(c) When the material at the bottom of the OLP is determined to be unsuitable, remove the 

unsuitable material until sound material is encountered. 
 
(d) When any PCC present in a composite pavement is determined to be unsuitable, follow the 

removal and replacement procedures for a FDP. 
 
(e) Remove all loose and foreign materials before placing the patch, then treat all spalled cracks 

and joints by tack coating, filling and tamping with asphalt. 
 

(f) The County reserves the right to specify the use Asphalt Mix in place of concrete to fill the 
void left from the removal of the existing concrete pavement. 

 
(g) The locations and layout of all saw cutting must be approved by the Contract Administrator or 

Designee prior to construction. 
 
(h) The locations and layout of all saw cutting must be approved by the Contract Administrator or 

Designee prior to construction. 
 

505.03.04 Removal of Pavement for FDP.  Make a perpendicular saw cut full depth around the 
perimeter and remove the existing pavement to the top of the aggregate base/subgrade.  Prior to the 
commencement of any work on the individual Task Order, the Contract Administrator or Designee 
shall determine and specify what type of equipment (either a milling machine or Gradall type excavator) 
is to be used to remove the existing pavement.  Refer to the applicable portions of 522.03.03 for the 
concrete portion of a composite pavement.  Maintain square vertical faces after sawcutting. 
 
505.03.05 Base and Subgrade Preparation.  The aggregate base of the FDP area will be evaluated 
to determine its suitability. 
 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=504_ASPHALT_PAVEMENT
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(a) When the aggregate base is determined to be unstable, compact it as specified in 501.03.10. 

(b) When no aggregate base is present, construct the subgrade foundation per Section 208 or as 
directed. 

(c) Removal of Unsuitable Material: 
 

(1) When the aggregate base or subgrade material is unsuitable, remove and dispose of the 
unsuitable material. 

(2) Replace the unsuitable material with graded aggregate base conforming to Section 501. 

(3) Compact the replacement material in layers no greater than 4-inch depth. 

(4) Protect the aggregate base or subgrade after placement. 

(5) Remove and replace any aggregate base or subgrade damaged due to lack of protection at 
no additional cost. 

 
505.03.06 Subgrade Drains.  Refer to Section 306 in the Maryland Department of Transportation, 
State Highway Administration’s latest edition of “Standard Specifications for Construction and 
Materials”.  The construction of subgrade drains may be required in areas of wet underlying subgrade 
or in areas where future drainage problems may be a concern, as determined. 
 
505.03.07 Emergency Filler.  Have sufficient approved cold patch material readily available to fill 
the void of the repair area.  Place and compact the material as directed.  Completely remove the material 
at the beginning of the next workday. 
 
505.03.08 Steel Plates.  Ensure that an ample supply of 12 feet x 14 feet by 1-inch-thick steel plates 
are available on site to cover the emergency filler. 
 
505.03.09 Patch Construction.  Refer to Section 504.  Furnish equipment and perform placement, 
compaction, and quality control procedures as specified.  Manual placement of the Asphalt Mix patches 
is permissible.  Thoroughly clean and tack the exposed vertical surface of adjacent pavement prior to 
placing the Asphalt Mix patch per 504.03.05.  Patches more than 50 feet in length and 10 feet or greater 
in width shall have the final riding surface placed by a paver.  Lower lifts may be placed by a paver or 
other methods as necessary.  Do not place Asphalt Mix patches on a frozen base. 
 
505.03.10 Patch Placement.  Maintain lift thickness in conformance with the following: 

 
ASPHALT MIX LIFT THICKNESS 

MIX 
DESIGNATION 

(mm) 

MINIMUM 
(in.) 

MAXIMUM 
(in.) 

9.5 1.0 2.0 

12.5 1.5 3.0 

19.0 2.0 4.0 

25.0 3.0 5.0 
 

505.03.11 Patch Surface Checks.  Have an approved 10-foot straightedge available as directed. The 
patch surface, after final compaction, shall be sufficiently smooth and true to the established line and 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=501_AGGREGATE_BASE_COURSES
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=208_SUBGRADE_PREPARATION
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=501_AGGREGATE_BASE_COURSES
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=306_UNDERDRAINS,_SUBGRADE_DRAINS,_AND_SPRING_CONTROL
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=504_ASPHALT_PAVEMENT
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=504_ASPHALT_PAVEMENT
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grade. Test the surface with the straightedge in the longitudinal and transverse direction immediately 
behind the final roller. The tested surface shall not deviate by more than 3/16 inches. 
 
Correct any portions that deviate by more than 3/16 inch by removal and replacement or by diamond 
grinding at no additional cost. 
 
Recheck all corrected pavement sections, including any additional transverse paving joints created, to 
determine if the sections meet specifications. 
 
505.03.12 Mix Sampling Requirements.  One random sample per mix will be required daily for 
projects using more than 200 tons per day. Quantities of 200 tons or less of asphalt per day may not 
require daily field sampling. However, one random sample per mix for every 1,000 tons of asphalt or 
one sample per mix will be required weekly; whichever yields the greater frequency. Random mix 
samples will be required for patches placed with a paver. Patches not placed with a paver or patches 
less than 1,000 square feet (10-foot-wide x 100-foot-long) will not require a mix sample. 
 
505.03.13 Testing and Acceptance.  Acceptance of Base and/or Surface of each patch per lift will 
be determined by using an asphalt density gauge with test data witnessed. Calibrate the density gauge 
to the mix to obtain representative readings. 
 
505.03.14 Density Determination Requirements.  On the first day of patching, perform density 
gauge testing and core sampling on three randomly selected test locations. Label the cores with the date 
sampled. Test the cores then submit the results to MCDOT Materials Control Center. The average pcf 
of the three cores and the average pcf of two corresponding gauge readings shall be within 3.0 lb/ft 3  of 
each other. If they do not compare, recalibrate the density gauge according to the manufacturer’s 
recommendation. When the difference between the gauge readings and the core tests are greater than 
3.0 lb/ft 3 , verify the gauge’s accuracy by reading three new random locations. 
 
Report the density gauge test data as a percentage of the daily production maximum specific gravity. 
An in-place density of 92.0 to 97.0 percent is required for each randomly selected patch test location 
per lift. Compliance will be determined for each patch separately by averaging all density tests 
performed within each specific patch. Submit compaction sheets to OMT daily for all production. 
Retain the tested cores in the QC Laboratory until OMT verifies the results. 
 
A patch of 2,500 linear ft. or greater shall require additional readings. 
 
Take three cores and corresponding gauge readings per mix weekly to verify the gauge readings. If the 
average of the density gauge readings and the average of the core densities are within 3.0 lb/ft 3 , all the 
daily density gauge readings will be accepted. If they do not compare, recalibrate the density gauge. 
Incentives are not applicable for patch density. 
 
505.03.15 Patch for Curb, and Combination Curb and Gutter Construction.  When necessary 
and as directed and approved by the Contract Administrator or Designee, a portion of the existing 
pavement may be removed to accommodate the placement of the curb or combination curb and gutter 
front form.  The maximum width of the patch for Curb, and Combination Curb and Gutter Construction, 
measured from the front form towards the centerline of the roadway, shall be two (2) feet.  The existing 
pavement must be saw cut for the entire length and across the two ends of the patch. 
 
Patches made along the length of the curb and/or combination curb and gutter that are measured to be 
wider than two (2) feet shall be measured for payment under the item(s) for Asphalt Mix Pavement for 
Full Depth Patches and Partial Depth Roadway Patches. 
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505.04 MEASUREMENT AND PAYMENT. 
The payment shall be full compensation, regardless of the method used, for the removal, hauling, and 
disposal of all excavated material, partial depth and full depth saw cutting, furnishing, placing and removal 
of any required steel plates, subgrade preparation, the furnishing, placing and compaction of the Asphalt 
Mix and Graded Aggregate Base, the furnishing and application of tack coat, and for all material, labor, 
equipment, tools and incidentals necessary to complete the work.  No additional compensation will be made 
regardless of the means, method and equipment used for the excavation of the existing pavement as 
specified by the Contract Administrator or Designee.  No additional payment shall be considered whether 
making a Full Depth Patch or a Partial Depth Patch. 
 
Asphalt Mix Patches will be measured and paid for at the Contract unit price per ton of the Asphalt Mix 
material used to backfill the length and width of the patch to the depth specified by the Contract 
Administrator or Designee.  
 
In the event that replacement of material is required at less than the total depth of removal in order to bring 
a section of roadway back into section or to ensure positive drainage, or for any other reason as determined 
by the Contract Administrator or Designee, the excess removal of material, regardless of excavation method 
selected, shall be measured and paid for as Unclassified Excavation under Item 2001. 
 
Patches will be made to the depth specified by the Contract Administrator or Designee.  There is no 
minimum depth for making a patch. 
 
The excavation of the existing roadway paving section for patching shall not be measured for payment and 
shall be considered incidental to the Contract unit price per ton paid for the asphalt mix used to backfill the 
length, width and depth of the roadway patch. 
 
Any Graded Aggregate Base found under the existing asphalt mix paving section and/or the existing 
Portland cement concrete mix paving section shall be considered as part of that paving section.  The upper 
limit of the roadway subgrade shall be at the lower limit of the Graded Aggregate Base section. 
 
Asphalt Mix for filling depressions and potholes and for wedging manholes, valve boxes, inlets and other 
structures will not be measured but the cost for all labor, equipment, material, and tools necessary will be 
considered incidental to the contract bid item. 

 
The County has identified some select asphalt and concrete mixes that allow recycled content that is not 
to exceed 20%. There are also a few mixes listed on the quotation sheet that allow up to 30% recycled 
content. See the quotation sheet for Reclaimed Asphalt Pavement (RAP) caps for each pay item. 
Contractors are encouraged to provide material mixes that are as close as possible to the County’s / 
Department’s max allowable recycled content for that specific mix.  The Contractor is required to provide 
the plant data sheet for each mix. 
 

(b) ITEM No. 5019 – Surface Asphalt Mix for Full Depth Patches: Using Superpave 9.5 MM, 
PG 64-22, ESAL Level 3; Placed in One or More Lifts up to 2 Inches in Depth, Unit Price 
Includes Removal and Disposal of Existing Pavement - will be measured and paid for at the 
Contract unit price per ton. Reclaimed Asphalt Pavement (RAP) is capped and will not exceed 
20%. 

 
(c) ITEM No. 5021 – Base Asphalt Mix for Full Depth Patches: Using Superpave 19 MM, PG 

64-22, ESAL Level 3; Placed in One or more Lifts up to 4 Inches in Depth, Unit Price 
Includes Removal and Disposal of Existing Pavement - will be measured and paid for at the 
Contract unit price per ton. Reclaimed Asphalt Pavement (RAP) is capped and will not exceed 
30%. 
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505.04.01 Excavation and Removal of Existing Asphalt Mix/Concrete Mix Pavement for 
Asphalt Mix Patches. 
 

(a) Removal and disposal of existing asphalt mix/concrete mix pavement using a Gradall® type 
excavator for full depth asphalt mix/concrete mix roadway patches and repairs shall not be 
measured for payment shall be considered incidental to the Contract unit price of the pertinent 
item of work where its use is required and specified to be necessary. 

 
(b) Removal and disposal of existing asphalt mix/concrete mix pavement using a milling machine 

or grinder for partial depth and full depth asphalt mix/concrete mix roadway patches and repairs 
shall not be measured for payment shall be considered incidental to the Contract unit price of 
the pertinent item of work where its use is required and specified to be necessary. 

 
505.04.02 Full Depth Saw Cuts and Saw Cutting Any Depth shall be performed as specified by 
the Contract Document and as directed by the Contract Administrator or Designee.  All Existing 
Pavement, Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be removed 
shall be saw cut to a neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut 
to a neat, clean straight and vertical edge and to the depth specified by the Contract Administrator or 
Designee. 
 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All required and 
specified saw cuts and saw cutting shall be considered incidental to the Contract unit price of the 
pertinent item of work where its use is required and specified to be necessary. 
 
The locations and layout of all saw cutting must be approved by the Contract Administrator or 
Designee prior to construction. 

 
505.04.03 All steel plates and emergency filler, when satisfactorily removed from the Task Order will 
remain the property of the Contractor. 
 
505.04.04 Subgrade.  All unsuitable material below the existing paving section will be removed and 
paid for as specified under the Unclassified Excavation item in Section 201.  

 
505.04.05 Select Backfill.  All unsuitable subgrade materials will be replaced and paid using Select 
Borrow Using Graded Aggregate Base and as specified by the Contract Administrator or Designee. 

 
505.04.06   Emergency Filler.  Emergency Filler material will be measured and paid as specified under 
the Crusher Run Aggregate CR-6 for Maintenance of Traffic item in Section 105 and/or the Asphalt 
Mix for Maintenance of Traffic item in Section 106. 

 
505.04.07 Asphalt Mix Placement. 

 
(a) When the Contract Administrator or Designee specifies that the upper limit of Asphalt Mix, 

placed in the patch, be at or below the final milled surface elevation of the of the surrounding 
pavement, the area of the patch will be included in the measurements made for computing the 
pay quantities for the Milling item and/or the Grinding item. 

 
(b) When the Contractor elects to place the Asphalt Mix in the patch to match the grade of the 

existing surface pavement prior to milling the roadway surface, the area of the patch will be 
deducted from the measurements made for computing the pay quantities for the roadway 
Milling item. 
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(c) When the Contract Administrator or Designee directs the Contractor to place the Asphalt Mix 
in the patch to match the grade of the existing surface pavement prior to milling the roadway 
surface the area of the patch will be included in the measurements made for computing the pay 
quantities for the Milling item and/or the Grinding item. 

 
505.04.08 Appurtenance Adjustments.  Any necessary appurtenance adjustments occurring within 
the limits of a Full Depth Patch shall be measured for payment under the applicable Quotation Item 
number. 
 
505.04.09 Price Adjustment for Asphalt Binder.  Refer to 504.04.01.  An adjustment will be made 
to the unit price for asphalt mixture if the price of asphalt binder fluctuates significantly from the 
prevailing price on the date of placement.  This includes asphalt patching material converted to tons. 
 
505.04.10 Price Adjustment for Asphalt Mix.  Payment reduction will be made as specified in 
Section 504.04.02.  No additional compensation shall be provided to the Contractor for providing the 
designated Asphalt Mix that meets specifications. 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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1. REFER TO MARYLAND STATE HIGHWAY ADMINISTRATION SPECIFICATIONS FOR MATERIALS AND METHODS 

OF CONSTRUCTION.

2. SEE STANDARD NO. MC-811.01 - METHODS OF GRADING SIDE SLOPES.
3. A CLASS I BIKE PATH SHALL BE PROVIDED IF REQUIRED AS A RESULT OF THE DEVELOPMENT 

REVIEW PROCESS. WHERE A CLASS III BIKE ROUTE IS SPECIFIED, CONSIDERATION SHALL BE GIVEN TO 

ADDITIONAL PAVEMENT WIDTH (DESIRABLE 2' IN EACH DIRECTION, R.O.W.= 70' ). THIS STANDARD SHALL 

NOT BE USED WHERE A CLASS II BIKE ROUTE IS SPECIFIED.
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7. TOP OF CURB ELEVATION - CENTERLINE ELEVATION + 0.02' (FOR 6" CURB HEIGHT) .
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CATEGORY 600 
SHOULDERS 

 
SECTION 601 – EARTH SHOULDERS 

(this task is incidental to Item 2001) 
 

DELETE: SECTION 601 – EARTH SHOULDERS of the Maryland Department of Transportation, 
State Highway Administration’s, latest edition of the “Standard Specifications for 
Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 

 
SECTION 601 – EARTH SHOULDERS 
 
 
601.01 DESCRIPTION. 
Construct shoulders using earth. 
 
This work also includes shoulder excavation necessary to provide and improve drainage and to improve the 
roadway cross section. 
 
 
601.02 MATERIALS. 
Unless otherwise specified, use soils and soil aggregate mixtures that meet the common borrow 
requirements specified in Section 203. 
 

601.02.01 Rock.  Rock may be used in embankments, if individual pieces do not exceed 24 inches in 
any dimension.  Larger size rocks may be wasted with the approval of the Contract Administrator or 
Designee. See MSHA Section 204.02.01. 
 
601.02.02 Frozen Material.  Refer to Section 201.03.05.  In addition, do not cover any material that 
freezes after being placed in the embankment until it has thawed. See MSHA Section 204.02.02. 
 
601.02.03 Embankment Adjacent to Structures.The Contract Administrator or Designee may 
require the use of specially selected material adjacent to structures to protect the structure from damage.  
Do not use rock.  At locations of pile supported foundations, use embankment material that will allow 
piles to be easily driven. See MSHA Section 204.02.03. 
 
 

601.03 CONSTRUCTION. 
Refer to Section 204.03 and Section 208.03. 
 
All construction of Earth Shoulders shall be completed within thirty (30) days after completion of the 
adjacent work of the Contract and/or Task Order. 
 
 
601.04 MEASUREMENT AND PAYMENT. 
Any excavation required to make grading adjustments to an existing roadway shoulder will be measured 
for payment as specified in Section 201.04, ITEM No. 2001 for Unclassified Roadway Excavation. 
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SECTION 602 – CURB, COMBINATION CURB AND GUTTER, AND 
MONOLITHIC MEDIAN 

(this task is incidental to Item 6003 to 6006) 
 

DELETE: SECTION 602 – CURB, COMBINATION CURB AND GUTTER, AND 
MONOLITHIC MEDIAN of the Maryland Department of Transportation, State Highway 
Administration’s latest edition of the “Standard Specifications for Construction and 
Materials” and all additions and revisions thereto. 

 
INSERT: The Following: 

 
SECTION 602 – CURB, COMBINATION CURB AND GUTTER, AND MONOLITHIC MEDIAN 
 
 
602.01 DESCRIPTION. 
Construct concrete curb, concrete combination curb and gutter, concrete curb openings, concrete monolithic 
median, and asphalt mix curb. All concrete items shall be constructed using Concrete Mix No. 6 or higher 
strength concrete if approved by the Contract Administrator or Designee. 

 
 

602.02 MATERIALS. 

Crusher Run Aggregate CR-6 Section 901,01 

No. 57 Aggregate Section 901.01 

Curing Compound Materials Section 902.07 

Form Release Compound Section 902.08 

Concrete Mix No. 6 and Mix No. 9 Section 902.10 with the following modification:   
The Ground Iron Blast Furnace Slag used in the mix to 
replace cement must not be more than 35% as 
measured by weight. 

Asphalt Mix Section 904 

Tack Coat Section 904.03 

Reinforcement Steel Section 908.01 

Joint Sealer Section 911.01 

Preformed Joint Filler Section 911.02 

Borrow Excavation Section 916.01 

Common Borrow Section 916.01 

3 Ply Roofing Paper Materials or  6 mils Plastic As approved by the MCDOT Testing Laboratory. 

Topsoil Sections 920.01.01 & 920.01.02 

Subsoil Sections 920.01.03 & 920.01.04 
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*NOTE: ONLY white pigmented curing compound shall be used.  Use of a clear curing compound 
shall not be permitted.  To facilitate the application of the Penetrating Concrete Surface 
Treatment the Contractor has the option of using dissipating curing compound providing it 
is a white pigmented curing compound that meets all the requirements of Maryland 
Department of Transportation, State Highway Administration’s latest edition of “Standard 
Specifications for Construction and Materials.” 

 
602.03 CONSTRUCTION. 
 

602.03.01 Concrete Curb, Combination Curb and Gutter, and Monolithic Median. 
 

(a) Excavation.  Excavate to the specified depth and to the width required to install and brace the 
forms.  Compact the subgrade to 92 percent density per T 180, Method C, and trim to the proper 
shape and required grade.  Remove all soft and unsuitable material and replace with approved 
material. 

 
(b) Forms. 

 
(1) Fixed Form Method.  Ensure that all forms are properly designed and acceptable.  Use 

full-depth steel forms that are at least 10 feet in length.  When installing forms where the 
radius of the curb face is less than 200 feet, use flexible or curved steel or wooden forms 
that are no more than 6 feet in length. Securely fasten and brace forms to prevent buckling, 
warping, or any other movement during the placing of concrete.  Place the forms to a 
tolerance in grade and alignment of 1/4 inch in 10 feet.  Thoroughly clean and coat the 
forms with a form release compound each time they are used. 

 
(2) Slip-Form Method.  The use of a slip-form machine shall not be permitted for this work. 

 
(c) Concreting.  Mix according to Section 915.03.04.  Volumetric batching and continuous mixing 

will be permitted.  Before placing concrete, moisten the subgrade with as much water as it can 
absorb.  Consolidate the concrete in the forms by spading or other approved method.  Remove 
curb face forms as soon as the concrete retains its shape.  Keep other forms in place for at least 
12 hours. 

 
(d) Depressed Curbs.  Construct depressed curbs at entrances and sidewalk ramps. 
 
(e) Openings.  Provide an outlet for rainspouts and other drainage by constructing insert openings 

within the curb. Construct curb openings as specified. 
 
(f) Finishing.  Strike off the concrete to the specified cross section.  Finish, float, and apply a 

broom finish.  For matching adjacent concrete surfaces, other methods of finishing may be 
permitted.  Do not use plastering.  Use a 1-inch radius edging tool on the face edge of the curb.  
Finish all other exposed edges with a 1/4-inch edging tool.  Limit any deviation from grade 
and alignment of the face and top surface of curbs and medians to no more than 1/4 inch in 10 
feet. Do not add water to the concrete at any time during any phase of the finishing operations. 
Immediately after removal of the forms, repair all honeycombed and damaged areas. Ensure 
an ACI Concrete Flatwork Finisher or NRMCA Concrete Exterior Flatwork Finisher is always 
present during finishing operations. 

 
Additional water must not and shall not be sprayed, sprinkled or added in any way to the 
concrete once it has been unloaded from the mixer and placed in the forms.  Any section(s) 
of concrete curb and/or combination concrete curb and gutter, where the Contract 
Administrator or Designee has determined that addition water has been applied to the concrete 
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after it has been placed in the forms, shall be removed and replaced entirely at the Contractor’s 
expense. 

 
(g) Joints. 

 
(1) Fixed Form Method.  Spacing between joints shall be 10 feet except where shorter spacing 

is necessary for closures and conformity to expansion and contraction joints in contiguous 
concrete pavements.  No joint spacing shall be shorter than 4 feet.  The joints shall be 
formed by using plate steel templates 1/8 to 3/16-inch-thick and shall have a width and 
depth equal to the unit cross section.  The templates shall be set perpendicular to the grade 
and line of the unit.  Intermediate templates or sections of templates are prohibited.  Where 
stationary structures such as bridges and inlets are encountered, an expansion joint shall be 
constructed for the full depth using ½ inch preformed expansion joint filler.  Expansion 
joints shall be constructed at points of curves, tangents, at locations coinciding with 
adjoining pavement joints and as specified in the Contract Documents or as directed by the 
Contract Administrator or Designee.  The entire exposed length of all joints shall be 
sealed on all curb and combination curb and gutter.  An approved sealer shall be applied 
to all joints from the back of the curb; across the entire exposed top of the curb and down 
the face of the curb; across the gutter pan to the outside lip.  Expansion joints are not 
required when adjacent to a flexible pavement or away from any pavement. 
 

(2) Slip-Form Method. The use of a slip-form machine shall not be permitted for this work. 
 

(h) Weather Restrictions. 
 

(1) Temperature and Surface Conditions.  Begin concrete placement when the ambient air 
and surface temperatures are at least 40ºF and rising. Discontinue placement whenever the 
temperature falls below 40ºF. These requirements may be waived for incidental concrete 
construction. Do not place concrete on a frozen base. 

 
(2) Precipitation.  Have sufficient approved material on hand to cover freshly placed concrete 

as protection against precipitation. 
 
(3) Wind.  Cease placement when the Contract Administrator or Designee determines that 

wind conditions may have a detrimental effect on the work. 
 
When weather conditions differ from these limits, placement of material on site or en route 
is at the Contractor’s sole risk. 
 
If the Contract Administrator or Designee for any reason stops placement, dispose of en 
route material at no additional cost to the County. 

 
(i) Curing.  Following texturing and edging, cure the concrete for at least 72 hours.  Whenever 

the ambient air temperature falls below 40ºF during the curing period, use insulated blankets 
to maintain the concrete temperature above 40ºF.  Use insulated blankets in addition to any 
curing material that is used.  Provide a sufficient number of high/low thermometers to 
monitor the temperature of the concrete.  Cure the concrete using the following method: 
 
(1) Liquid Membrane Forming Compound.  Use a white pigmented liquid membrane 

forming compound that is in conformance with Section 902.07.03.  Apply the material to 
the surface as soon as the free water has disappeared.  Use County approved spraying 
equipment.  Have standby equipment on site in the event of failure.  The spraying 
equipment must have an adequate wind guard and be capable of producing a fine spray of 
material that covers the surface with a uniform continuous film.  Apply the compound in 
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two applications, each at a rate of 1/2 gal/200 square feet.  Maintain the film free of pin 
holes, checks, cracks, peelings, and other imperfections.  Correct discontinuities in the film 
by the application of an additional coat to the affected area within 30 minutes of the original 
coat.  If sprayed surfaces are subjected to damaging rainfall within three hours after the 
second application, re-spray the surface at no additional cost to the County. 

(j) Backfill. Backfill as directed. 
 

(1) Non - Landscaped Areas. Backfill with approved materials as specified in Section 
204 or Section 701 to the grade that is 4 inches below the final grade. Complete the 
backfill to the final grade with aggregate as specified or as directed. 

(2) Landscaped Areas.  Backfill with topsoil up to 8 - inch depth as specified in 
Section 701 and perform sodding or seeding as described in (3) below. For 
backfill more than 8-inch depth, the use of aggregate fill is prohibited. Install 
subsoil or approved common borrow as specified in Section 204 or Section 701 to 
the grade that is 4 inches below the final grade. Complete the adjustment with 
topsoil as specified in Section 701 and perform sodding or seeding as described in 
(3) below. 

(3) Sodding or Seeding.  Immediately after placing topsoil, perform Turfgrass Sod 
Establishment as specified in Section 708. Alternatively, perform Turfgrass 
Establishment as specified in Section 705 and install Type A or Type E Soil 
Stabilization Matting as specified in Section 709. 

 
Use rope or other approved masking methods to keep the vertical surfaces of longitudinal and 
transverse joints free of curing compound.  Protect the sprayed surfaces to maintain the 
continuity of the membrane. 
 
To facilitate the application of the Penetrating Concrete Surface Treatment the Contractor has 
the option of using dissipating curing compound providing it is a white pigmented curing 
compound that meets all the requirements of Section 902.07 of the Maryland Department of 
Transportation, State Highway Administration’s latest edition of the “Standard Specifications 
for Construction and Materials.” 
 
The Contractor MUST have an adequate supply of approved Liquid Membrane Forming 
Compound and fully operational application/spraying equipment ON SITE prior to the 
placement of any concrete. 

 
(1) Burlap Curing.  Place burlap conforming to Section 902.07.01 on the freshly placed 

concrete as soon as practical, without damaging the concrete. Overlap the burlap to provide 
a double thickness on the entire surface. Saturate the burlap with water before placement 
and keep it continuously wet during the curing period. 

 
(2) Cotton Mat Curing.  Place cotton mats conforming to Section 902.07.04 on the freshly 

placed concrete as soon as practical, without damaging the concrete. Saturate the cotton 
mats with water before placement and keep them continuously wet during the curing 
period. 

 
(3) Sheet Materials.  Use of sheet materials to cure this work shall not be permitted. 

 
(k) Backfill.  After curing for at least 72 hours, use approved material to backfill the front and back 

of the curb, combination curb and gutter, and median to the required elevations. Complete the 
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backfilling before rolling the adjacent roadway. Backfill must be completed within 48 hours of 
the removal of forms. 
 

(l) Saw Cuts.  All saw cuts shall be straight and made to a neat and clean vertical edge.  When 
replacing the flow-line across an existing driveway apron, the limit of removal on the driveway 
apron must be saw cut.  The locations and layout of all saw cutting must be approved by the 
County prior to construction. A full depth sawcut must be performed at the road edge before 
removing all curbing. 

 
(m) Methods for Constructing New and Replacing Existing Concrete Curb and Combination 

Curb and Gutter.  The following are details for the approved methods for constructing new 
concrete curb and combination curb and gutter along the edge of an existing roadway and for 
replacing existing concrete curb and combination curb and gutter along an existing roadway. 
 

(1) Method 1.  This detail and method includes the construction of new and replacement 
concrete curb and combination curb and gutter where a portion of the adjacent roadway 
must be removed for the installation of the front face form for concrete curb and the 
front gutter for concrete combination curb and gutter. 

 
 

LEGEND FOR METHOD 1 DETAIL SHEET 
 

1. TYPICAL ASPHALT PAVING MIX SECTION: 4 INCHES OF ASPHALT MIX BASE + 2 
INCHES OF ASPHALT MIX SURFACE OR MATCH EXISTING PAVING SECTION 
WHICHEVER IS GREATER. MIX DESIGN AS PER QUOTATION SHEET AND /OR AS 
SPECIFIED BY THE CONTRACT ADMINISTRATOR OR DESIGNEE. 
 

2. FULL DEPTH SAW CUT 
 
NOTE: THE LOCATIONS AND LAYOUT OF ALL SAW CUTTING MUST BE 
APPROVED BY THE CONTRACT ADMINISTRATOR OR DESIGNEE PRIOR TO 
CONSTRUCTION. ALL SAW CUTTING IS INCIDENTAL TO THIS WORK. 
 

3. MCDOT OR MSHA STANDARD COMBINATION CONCRETE CURB AND GUTTER OR 
CONCRETE CURB AS REQUIRED. 
 
LIMIT OF WORK FOR THE REMOVAL AND REPLACEMENT OF EXISTING CURB & 
GUTTER AND THE REMOVAL AND REPLACEMENT OF EXISTING CURB.  MAXIMUM 
WIDTH FOR CURB AND GUTTER REMOVAL AND REPLACEMENT IS 4 FEET OR THE 
WIDTH AS REQUIRED BY THE CONTRACTOR’S MEANS AND METHODS OF 
CONSTRUCTION, WHICHEVER IS LESS.  MAXIMUM WIDTH FOR CURB REMOVAL 
AND REPLACEMENT IS 2 FEET 8 INCHES OR THE WIDTH AS REQUIRED BY THE 
CONTRACTOR’S MEANS AND METHODS OF CONSTRUCTION, WHICHEVER IS LESS. 
WITHIN THIS LIMIT OF WORK, ALL MATERIAL, LABOR, EQUIPMENT, TOOLS AND 
INCIDENTALS NECESSARY TO COMPLETE THE WORK ARE INCLUDED IN THE 
CONTRACT UNIT PRICE FOR THE PERTINENT ITEM.  THERE SHALL BE NO 
SEPARATE AND ADDITIONAL PAYMENT MADE FOR SAW CUTS, ANY  
 
EXCAVATION, FURNISHING AND INSTALLING ANY BACKFILL MATERIAL 
INCLUDING, BUT NOT LIMITED TO: CONCRETE, 3 PLY ROOFING PAPER, ASPHALT 
MIX, ANY TYPE OF BORROW MATERIAL, TOPSOIL, SEED, MULCH AND FERTILIZER. 
AREAS BEYOND THE 1 FOOT LIMIT OF REMOVAL OF EXISTING PAVEMENT WILL 
BE MEASURED AND PAID FOR UNDER THE ASPHALT MIX FOR PATCHES ITEMS 
FOUND ON THE QUOTATION SHEETS. 
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4. MINIMUM OF 2 INCHES OF APPROVED TOPSOIL INCLUDING SEED, MULCH AND 
FERTILIZER. ADDITIONAL BACKFILL MATERIAL SHALL BE FREE OF TOPSOIL, 
ORGANIC, FROZEN, AND OTHER UNDESIRABLE MATERIALS. KEEP SPACES TO BE 
BACKFILLED FREE OF TRASH. CLEAN THE SPACE BEFORE PLACING BACKFILL. 
USE SUITABLE MATERIAL FROM THE EXCAVATION OR OTHER SOURCES 
CONFORMING TO SECTION 204 OF THE MARYLAND DEPARTMENT OF 
TRANSPORTATION, STATE HIGHWAY ADMINISTRATION’S LATEST EDITION OF 
“STANDARD SPECIFICATIONS FOR CONSTRUCTION AND MATERIALS.” PLACE IN 
LAYERS NOT MORE THAN 8 INCHES LOOSE THICKNESS.  USE MECHANICAL OR 
VIBRATORY COMPACTION EQUIPMENT TO OBTAIN AT LEAST 92 PERCENT OF 
MAXIMUM DENSITY AT A MOISTURE CONTENT WITHIN 2 PERCENT OF THE 
OPTIMUM PER T 180, METHOD C. 
 

5. BACKFILL BETWEEN EXISTING PAVEMENT FACE OF CURB OR FACE OF GUTTER 
PAN: 

FOR WIDTHS 6 INCHES OR LESS  
¹FOR WIDTHS LARGER THAN 6 

INCHES AND ENDING AT THE ONE 
FOOT LIMIT 

 

2 INCHES OF ASPHALT SURFACE  
MATCH EXISTING HMA PAVING 

SECTION 
 

DEPTH OF LIFTS NOT TO EXCEED 3 
INCHES PRIOR TO COMPACTION 

 

FILL VOID TO WITHIN 2 INCHES 
BELOW THE TOP OF THE FACE OF 

THE GUTTER PAN WITH SHA 
PORTLAND CONCRETE CEMENT MIX 

No. 3 OR BETTER 

  

APPROVED SUBGRADE  APPROVED SUBGRADE  
 

 
¹ASPHALT MIX COMPACTION MUST MEET THE REQUIREMENTS OF SECTION 504  
ASPHALT PAVEMENT OF THE MARYLAND DEPARTMENT OF TRANSPORTATION, 
STATE HIGHWAY ADMINISTRATION’S LATEST EDITION OF STANDARD 
SPECIFICATIONS FOR CONSTRUCTION AND MATERIALS.” 

 
USE OF MECHANICAL OR VIBRATORY COMPACTION EQUIPMENT IS MANDATORY.  
 
ANY DAMAGED REPLACEMENT CURB OR COMBINATION CURB AND GUTTER  
SHALL BE REPLACED ENTIRELY AT THE CONTRACTOR’S EXPENSE. 
 
NOTE: AREAS BEYOND THE 1 FOOT LIMIT OF REMOVAL OF THE EXISTING 
PAVEMENT WILL BE MEASURED FOR PAYMENT UNDER THE ASPHALT MIX 
PATCHING ITEMS FOUND ON THE QUOTATION SHEET 

 
6. 3 PLY ROOFING OR APPROVED EQUAL 

 
7. APPROVED SUBGRADE 

 
8. MAXIMUM WIDTH 1 FOOT. 
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(2) Method 2.  This detail and method require saw cutting the joint where the existing 
roadway pavement meets the face of the existing gutter pan.  After excavating behind 
the curb & gutter, the combination concrete curb & gutter must then be removed 
without damaging the edge of the existing pavement.  Placement of the new curb will 
be made without the use of a front form.  Approval to use this method will only be 
allowed when the Contractor demonstrates the ability to remove the sections of curb & 
gutter without damaging or disturbing the edge of the existing pavement.  The 
replacement curb & gutter must be installed to the true alignment and elevation.  
Approval to use this method may be rescinded at any time, and without prior warning, 
by the Contract Administrator or Designee. 

 
 

LEGEND FOR METHOD 2 DETAIL SHEET 
 

1. TYPICAL ASPHALT PAVING MIX SECTION: 4 INCHES OF ASPHALT MIX BASE + 2 
INCHES OF ASPHALT MIX SURFACE OR MATCH EXISTING PAVING SECTION 
WHICHEVER IS GREATER. MIX DESIGN AS PER QUOTATION SHEET AND /OR AS 
SPECIFIED BY THE CONTRACT ADMINISTRATOR OR DESIGNEE. 
 

2. FULL DEPTH SAW CUT. 
 
NOTE: THE LOCATIONS AND LAYOUT OF ALL SAW CUTTING MUST BE 
APPROVED BY THE CONTRACT ADMINISTRATOR OR DESIGNEE PRIOR TO 
CONSTRUCTION. ALL SAW CUTTING IS INCIDENTAL TO THIS WORK. 
 

3. APPROVED SUBGRADE 
 

4. LIMIT OF WORK FOR THE REMOVAL AND REPLACEMENT OF EXISTING CURB & 
GUTTER AND THE REMOVAL AND REPLACEMENT OF EXISTING CURB.  MAXIMUM 
WIDTH FOR CURB AND GUTTER REMOVAL AND REPLACEMENT IS 4 FEET OR THE 
WIDTH AS REQUIRED BY THE CONTRACTOR’S MEANS AND METHODS OF 
CONSTRUCTION, WHICHEVER IS LESS.  MAXIMUM WIDTH FOR CURB REMOVAL AND 
REPLACEMENT IS 1 FOOT 8 INCHES OR THE WIDTH AS REQUIRED BY THE 
CONTRACTOR’S MEANS AND METHODS OF CONSTRUCTION, WHICHEVER IS LESS. 
WITHIN THIS LIMIT OF WORK, ALL MATERIAL, LABOR, EQUIPMENT, TOOLS AND 
INCIDENTALS NECESSARY TO COMPLETE THE WORK ARE INCLUDED IN THE 
CONTRACT UNIT PRICE FOR THE PERTINENT ITEM.   

 
THERE SHALL BE NO SEPARATE AND ADDITIONAL PAYMENT MADE FOR SAW CUTS, 
ANY EXCAVATION, FURNISHING AND INSTALLING ANY BACKFILL MATERIAL 
INCLUDING, BUT NOT LIMITED TO: CONCRETE, 3 PLY ROOFING PAPER, ASPHALT 
MIX, ANY TYPE OF BORROW MATERIAL, TOPSOIL, SEED, MULCH AND FERTILIZER.  
 
MINIMUM OF 2 INCHES OF APPROVED TOPSOIL INCLUDING SEED, MULCH AND 
FERTILIZER. ADDITIONAL BACKFILL MATERIAL SHALL BE FREE OF TOPSOIL, 
ORGANIC, FROZEN, AND OTHER UNDESIRABLE MATERIALS. KEEP SPACES TO BE 
BACKFILLED FREE OF TRASH. CLEAN THE SPACE BEFORE PLACING BACKFILL. USE 
SUITABLE MATERIAL FROM THE EXCAVATION OR OTHER SOURCES CONFORMING 
TO SECTION 204 OF THE MARYLAND DEPARTMENT OF TRANSPORTATION, STATE 
HIGHWAY ADMINISTRATION’S LATEST EDITION OF THE “STANDARD 
SPECIFICATIONS FOR CONSTRUCTION AND MATERIALS”. PLACE IN LAYERS NOT 
MORE THAN 8 INCHES LOOSE THICKNESS.  USE MECHANICAL OR VIBRATORY 
COMPACTION EQUIPMENT TO OBTAIN AT LEAST 92 PERCENT OF MAXIMUM 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

149 

DENSITY AT A MOISTURE CONTENT WITHIN 2 PERCENT OF THE OPTIMUM PER T 180, 
METHOD C. 
 

5. MAXIMUM WIDTH 1 FOOT IF ALLOWABLE. 
 

6. MCDOT OR MSHA STANDARD COMBINATION CONCRETE CURB AND GUTTER OR 
CONCRETE CURB AS REQUIRED. 
 

 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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(3) Method 3. This detail and method includes the construction of new and replacement 
concrete curb and combination curb and gutter where the existing pavement section of 
the adjacent roadway is to be reconstructed for the entire lane width.  The void between 
the new concrete curb or concrete combination concrete curb and gutter and the 
existing pavement shall be temporarily backfilled with GRADED AGGREGATE 
BASE FOR MAINTENANCE OF TRAFFIC and/or ASPHALT MIX FOR 
MAINTENANCE OF TRAFFIC as directed by the Contract Administrator or 
Designee. 

 
 

LEGEND FOR METHOD 3 DETAIL SHEET 
 

1. TYPICAL ASPHALT PAVING MIX SECTION: 4 INCHES OF ASPHALT MIX BASE + 2 INCHES OF 
ASPHALT MIX SURFACE OR MATCH EXISTING PAVING SECTION WHICHEVER IS GREATER. 
MIX DESIGN AS PER QUOTATION SHEET AND /OR AS SPECIFIED BY THE CONTRACT 
ADMINISTRATOR OR DESIGNEE. 
 

2. FULL DEPTH SAW CUT 
 
NOTE: THE LOCATIONS AND LAYOUT OF ALL SAW CUTTING MUST BE APPROVED BY 
THE CONTRACT ADMINISTRATOR OR DESIGNEE PRIOR TO CONSTRUCTION. ALL SAW 
CUTTING IS INCIDENTAL TO THIS WORK. 
 

3. TEMPORARY BACKFILL USING GRADED AGGREGATE BASE FOR MAINTENANCE OF 
TRAFFIC AND/OR ASPHALT MIX FOR MAINTENANCE OF TRAFFIC AS DIRECTED BY THE 
CONTACT ADMINISTRATOR OR DESIGNEE. GRADED AGGREGATE BASE SHALL BE PLACED 
IN LAYERS NOT MORE THAN 4 INCHES LOOSE THICKNESS. USE MECHANICAL OR 
VIBRATORY COMPACTION EQUIPMENT TO OBTAIN AT LEAST 97 PERCENT OF MAXIMUM 
DENSITY AT A MOISTURE CONTENT WITHIN 2 PERCENT OF THE OPTIMUM PER MSMT 350 
OR 352. ASPHALT MIX SHALL BE PLACED IN LAYERS NOT MORE THAN 3 INCHES LOOSE 
THICKNESS.  USE MECHANICAL OR VIBRATORY COMPACTION EQUIPMENT TO MEET THE 
REQUIREMENTS OF SECTION 504.03 OF THIS CONTRACT AND OF THE MARYLAND 
DEPARTMENT OF TRANSPORTATION, STATE HIGHWAY ADMINISTRATION’S, “STANDARD 
SPECIFICATIONS FOR CONSTRUCTION AND MATERIALS”.  
 
MINIMUM OF 2 INCHES OF APPROVED TOPSOIL INCLUDING SEED, MULCH AND 
FERTILIZER. ADDITIONAL BACKFILL MATERIAL SHALL BE FREE OF TOPSOIL, ORGANIC, 
FROZEN, AND OTHER UNDESIRABLE MATERIALS. KEEP SPACES TO BE BACKFILLED FREE 
OF TRASH. CLEAN THE SPACE BEFORE PLACING BACKFILL. USE SUITABLE MATERIAL 
FROM THE EXCAVATION OR OTHER SOURCES CONFORMING TO SECTION 204 OF THE 
MARYLAND DEPARTMENT OF TRANSPORTATION, STATE HIGHWAY ADMINISTRATION’S, 
“STANDARD SPECIFICATIONS FOR CONSTRUCTION AND MATERIALS”. PLACE IN LAYERS 
NOT MORE THAN 8 INCHES LOOSE THICKNESS.  USE MECHANICAL OR VIBRATORY 
COMPACTION EQUIPMENT TO OBTAIN AT LEAST 92 PERCENT OF MAXIMUM DENSITY AT A 
MOISTURE CONTENT WITHIN 2 PERCENT OF THE OPTIMUM PER T 180, METHOD C. 
 

4. LIMIT OF WORK FOR THE REMOVAL AND REPLACEMENT OF EXISTING CURB & GUTTER 
AND THE REMOVAL AND REPLACEMENT OF EXISTING CURB.  MAXIMUM WIDTH FOR 
CURB AND GUTTER REMOVAL AND REPLACEMENT IS 5 FEET OR THE WIDTH AS 
REQUIRED BY THE CONTRACTOR’S MEANS AND METHODS OF CONSTRUCTION, 
WHICHEVER IS LESS.  MAXIMUM WIDTH FOR CURB REMOVAL AND REPLACEMENT IS 3 
FEET 8 INCHES OR THE WIDTH AS REQUIRED BY THE CONTRACTOR’S MEANS AND 
METHODS OF CONSTRUCTION, WHICHEVER IS LESS. WITHIN THIS LIMIT OF WORK, ALL 
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MATERIAL, LABOR, EQUIPMENT, TOOLS AND INCIDENTALS NECESSARY TO COMPLETE 
THE WORK ARE INCLUDED IN THE CONTRACT UNIT PRICE FOR THE PERTINENT ITEM.   
 
THERE SHALL BE NO SEPARATE AND ADDITIONAL PAYMENT MADE FOR SAW CUTS, ANY 
EXCAVATION, FURNISHING AND INSTALLING APPROVED BACKFILL MATERIAL PLACED 
BEHIND THE CURB, INCLUDING ANY TYPE OF BORROW MATERIAL, ALL TOPSOIL, SEED, 
MULCH AND FERTILIZER. THE TEMPORARY BACKFILL OF THE VOID BETWEEN THE 
EXISTING PAVEMENT AND THE NEW CURB OR NEW COMBINATION CURB AND GUTTER 
WILL BE MEASURED FOR PAYMENT UNDER THE GRADED AGGREGATE BASE FOR 
MAINTENANCE OF TRAFFIC AND/OR ASPHALT MIX  FOR MAINTENANCE OF TRAFFIC 
ITEMS FOUND ON THE QUOTATION SHEETS.  THERE SHALL BE NO ADDITIONAL PAYMENT 
MADE FOR THE REMOVAL AND DISPOSAL OF THE TEMPORARY BACKFILL MATERIAL 
REGARDLESS OF HOW LONG THAT MATERIAL REMAINS IN PLACE.  NO PAYMENT SHALL 
BE MADE FOR TEMPORARY BACKFILL MATERIAL PLACED BEYOND THE SPECIFIED 2 FOOT 
WIDTH MEASURED FROM THE FACE OF THE CONCRETE CURB OR THE FACE OF THE 
GUTTER PAN OF COMBINATION CONCRETE CURB AND GUTTER. 
 
THE MINIMUM WIDTH OF THE TRENCH BETWEEN THE EXISTING PAVEMENT AND THE 
FACE OF THE NEW/REPLACEMENT CURB AND BETWEEN THE EXISTING PAVEMENT AND 
THE FACE OF THE GUTTER PAN OF NEW/REPLACEMENT COMBINATION CURB AND 
GUTTER IS 3 FEET.  IF THE CONTRACTOR FINDS IT NECESSARY TO WIDEN THIS AREA TO 
ACCOMMODATE HIS/HER CHOICE OF MECHANICAL COMPACTION EQUIPMENT, THE 
REQUIRED ADDITIONAL TEMPORARY BACKFILL MATERIAL SHALL NOT BE MEASURED 
FOR PAYMENT.  THIS MATERIAL SHALL BE PRORATED AND DEDUCTED FROM THE 
PAYMENT MADE FOR THE TEMPORARY BACKFILL MATERIAL. 
 

5. APPROVED SUBGRADE 
 

6. MCDOT OR MSHA STANDARD COMBINATION CONCRETE CURB AND GUTTER OR 
CONCRETE CURB AS REQUIRED. 
 

7. MAXIMUM WIDTH 1 FOOT 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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602.03.02 Asphalt Curb and Asphalt Curb Setbacks. Unless otherwise approved, use a self-
propelled machine to place Asphalt curb. The machine shall form curbing that is uniform in texture, 
shape, and density, and to the specified template. 
 
Place the curb on a clean, dry, and stable base. Apply tack coat using asphalt of the type and amount as 
directed. 
 
When required, backfill the curb after it has sufficiently hardened to prevent damage. Consolidate the 
backfill by tamping or rolling. 
 
When required and approved by the Contract Administrator or Designee, place Asphalt Mix base 
material beyond the road edge to create a suitable base to setback replacement asphalt curbs. Minimum 
6” thickness or as designated by the Contract Administrator or Designee. 
 
 

602.04 MEASUREMENT AND PAYMENT. 
For all payment line items, the payment will be full compensation for placing and finishing all concrete, 
asphalt mix, forms, excavation, backfilling and backfill material, furnishing and placing top soil including 
seed, mulch and fertilizer, disposal off-site of all unsuitable and excess material, furnishing, placing, and 
removal of any required steel plates, drainage openings, joint sealer, tack coat, curing compound, form 
release oil, and for all material, labor, equipment, tools, and incidentals necessary to complete the work. 
 

(a) ITEM No. 6003 – Remove and Replace Existing Concrete Curb (Any Type) and/or 
Combination Concrete Curb and Gutter (Any Type) Using Method No. 1 and SHA Concrete 
Mix No. 6, Unit Price Includes Removal and Disposal of Existing Curb and/or Combination 
Concrete Curb and Gutter - will be measured and paid for at the Contract unit price per linear 
foot.  Measurement for this item will be made along the front face of the curb.  Included for payment 
in this item are all depressed curbs for driveway entrances and wheelchair ramps. 

 
(b) ITEM No. 6004 – Furnish and Install New Concrete Curb (Any Type) and/or Combination 

Concrete Curb and Gutter (Any Type) Using Method No. 1 and SHA Concrete Mix No. 6 will 
be measured and paid for at the Contract unit price per linear foot.  Measurement for this item will 
be made along the front face of the curb.  Included for payment in this item are all depressed curbs 
for driveway entrances and wheelchair ramps. 

 
(c) ITEM No. 6005 – Remove and Replace Existing Concrete Curb (Any Type) and/or 

Combination Concrete Curb and Gutter (Any Type) Using Method No. 2 and SHA Concrete 
Mix No. 6, Unit Price Includes Removal and Disposal of Existing Curb and/or Combination 
Concrete Curb and Gutter - will be measured and paid for at the Contract unit price per linear 
foot.  Measurement for this item will be made along the front face of the curb.  Included for payment 
in this item are all depressed curbs for driveway entrances and wheelchair ramps. 

 
(d) ITEM No. 6006 – Furnish and Install New Concrete Curb (Any Type) and/or Combination 

Concrete Curb and Gutter (Any Type) Using Method No. 2 and SHA Concrete Mix No. 6 and 
Application of Penetrating Concrete Surface Treatment will be measured and paid for at the 
Contract unit price per linear foot.  Measurement for this item will be made along the front face of 
the curb.  Included for payment in this item are all depressed curbs for driveway entrances and 
wheelchair ramps. 

 
NOTICE: THE ONLY BACKFILL MATERIAL PAID FOR IN SECTION 602 IS THE 

TEMPORARY BACKFILL MATERIAL PLACED BETWEEN THE FACE OF THE 
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NEW CURB AND THE EXISTING PAVEMENT AND/OR THE TEMPORARY 
BACKFILL MATERIAL PLACED BETWEEN THE FACE OF THE GUTTER PAN  
OF NEW COMBINATION CURB AND GUTTER AND THE EXISTING 
PAVEMENT. ALL OTHER BACKFILL MATERIAL USED IN SECTION 602 
SHALL BE INCIDENTAL TO THE PERTINENT ITEMS WHERE ITS USE IS 
REQUIRED AND REGARDLESS OF THE LOCATION WHERE THE MATERIAL 
IS PLACED. 

 
602.04.01 The cost of removing and disposing of the existing curb and the existing combination 
curb and gutter, or monolithic median will be incidental to the Contract unit price paid for the 
Remove and Replace Existing Concrete Curb (Any Type) and/or Combination Concrete Curb and 
Gutter (Any Type) item. 
 
602.04.02 Payment for Full Depth Roadway Patches at Curb, and Combination Curb and Gutter 
construction shall be as specified in Section 505.04 of this Contract Document. 
 
602.04.03 The cost of the removal and disposal of any existing pavement and soil removed and 
replaced with new curb to accommodate the construction of the replacement curb and replacement 
combination curb and gutter, or monolithic median, the cost of the removal will be paid for will be 
incidental to the Contract unit price for the Remove and Replace Existing Concrete Curb (Any Type) 
and/or Combination Concrete Curb and Gutter (Any Type) item. 
 
602.04.04 All steel plates and emergency filler, when satisfactorily removed from the project remain 
the property of the Contractor. 
 
602.04.05 Removal of Existing Asphalt Mix Curb.  Removal of existing Asphalt Mix Curb shall 
not be measured for payment and shall be considered incidental to the Contract unit price for the Milling 
Existing Asphalt Pavement in Preparation for Asphalt Mix Overlay; Total Depth Less than or Equal to 
2 inches item. 
 
602.04.06 Curb Openings.  Standard Curb Openings will be measured and paid for under the 
Combination Concrete Curb and Gutter (Any Type) item.  Measurement for payment for Standard Curb 
Openings will be the sum of the measurements made down both sides of the Standard Curb Openings 
from the “LIMIT OF PAYMENT FOR CURB and GUTTER” to the limit of concrete on the outfall of 
the curb opening. Drainage openings in curb/ curb and gutter will not be measured, but the cost will be 
incidental to the pertinent contract bid item for linear foot of curb/ curb and gutter.  All curbs must be 
backfilled within 48 Hours of completion. 

 
602.04.07 Unsuitable Material.  The removal and disposal of unsuitable material below subgrade 
will be measured and paid as specified under ITEM No. 2001 – Unclassified Roadway Excavation 
item in Section 201. 
 
602.04.08 Select Borrow: NOT APPLICABLE. 
 
602.04.09 Emergency Filler.  Emergency Filler material will be measured and paid as specified 
under the Graded Aggregate Base for Maintenance of Traffic item in Section 105. 

 
602.04.10 Temporary Backfill for Method No. 3.  The temporary backfill material placed when 
constructing curb and combination curb and gutter using Method No. 3 will be measured for payment 
as follows: 

 
(1) Temporary Graded Aggregate Base.  NOT APPLICABLE. 
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(2) Temporary Asphalt Curbs, Concrete Curbs, and Concrete Combination Curb 

and Gutter will be measured along the front face of the curb. Monolithic 
Concrete Median  

 
(3) Temporary Asphalt Mix. Temporary Asphalt Mix will be measured for payment 

under the Hot/Warm Asphalt Mix for Maintenance of Traffic ITEM 1015 at the 
Contract unit price per ton. 

 
The payment under these Items shall be full compensation for the furnishing, placement, compaction, 
removal and disposal off-site of the temporary Graded Aggregate Base and/or temporary Hot/Warm 
Mix Asphalt material. 

 
602.04.11 Full Depth Saw Cuts and Saw Cutting Any Depth shall be performed as specified by 
the Contract Document and as directed by the Contract Administrator or Designee.  All Existing 
Pavement, Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be removed 
shall be saw cut to a neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut 
to a neat, clean straight and vertical edge and to the depth specified by the Contract Administrator or 
Designee. 
 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All saw cuts and 
saw cutting shall be considered incidental to the Contract unit price of the pertinent item of work 
where its use is specified to be necessary. 
 
The locations and layout of all saw cutting must be approved by the Contract Administrator or 
Designee prior to construction. 

 
 
 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

 157 
 

 

 
 

7" 1"

1"RAD.

4
6" 2" RAD.

V
e

14
" 8

0

4

4

8" 16"

1 
1/

2"

24"

GENERAL NOTES

1. REFER TO MONTGOMERY COUNTY DEPARTMENT OF TRANSPORTATION SPECIFICATIONS FOR MATERIALS, 

METHODS OF CONSTRUCTION AND EXPANSION JOINT LOCATIONS.

2. THIS STANDARD SHALL BE USED ON PRIMARY RESIDENTIAL, ARTERIAL AND BUSINESS DISTRICT ROADS 

AS WELL AS CURB RETURNS AND INLET THROATS.

3. WHENEVER STANDARD MC-101.01 CURB IS USED IN CONJUNCTION WITH THIS STANDARD, A TEN FOOT 

TRANSITION SHALL BE PROVIDED FROM STANDARD MC-100.01 TO STANDARD MC-101.01 FOR CURB 

RETURNS AND CURB SECTIONS WHICH INCLUDE INLETS,

4. THE STANDARD DISTANCE BETWEEN JOINTS SHALL BE TEN FEET (MAXIMUM AND MINIMUM DISTANCES SHALL 

BE THIRTEEN FEET AND FIVE FEET RESPECTIVELY).

5. EXPANSION JOINT MATERIAL SHALL BE 1/2 INCH PREFORMED CORK, TRIMMED AND SEALED WITH 

NON-STAINING TWO-COMPONENT POLYSULFIDE OR POLYURETHANE ELASTOMERIC TYPE SEALANT 

COMPLYING WITH ASTM-C920.

APPROVED 

14 APR'06 

DATE

arth ytalf.
DIRECTOR, DEPT. OF PUBLIC 

WORKS & TRANSPORTATION

Alger Seuano
fas CHIEF, DIV. OF CAP. DEV.

REVISED

ASTM-C920 4/2000

MONTGOMERY COUNTY 

DEPARTMENT OF PUBLIC WORKS & TRANSPORTATION

COMBINATION CONCRETE 

CURB AND GUTTER 

TYPE A

STANDARD NO. MC-100.01
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GENERAL NOTES

1. REFER TO MONTGOMERY COUNTY DEPARTMENT OF TRANSPORTATION SPECIFICATIONS FOR MATERIALS, 

METHODS OF CONSTRUCTION AND EXPANSION JOINT LOCATIONS.

2. THIS STANDARD SHALL BE USED ON PRIMARY, SECONDARY AND TERTIARY RESIDENTIAL ROADS EXCEPT 

AT CURB RETURNS AND INLET THROATS.

3. WHENEVER STANDARD MC-100.01 CURB IS USED IN CONJUNCTION WITH THIS STANDARD, A TEN FOOT 

TRANSITION SHALL BE PROVIDED FROM STANDARD MC-101.01 TO STANDARD MC-100.01 FOR CURB 

RETURNS AND CURB SECTIONS WHICH INCLUDE INLETS.

4. THE STANDARD DISTANCE BETWEEN JOINTS SHALL BE TEN FEET (MAXIMUM AND MINIMUM 

DISTANCES SHALL BE THIRTEEN FEET AND FIVE FEET RESPECTIVELY).

5. EXPANSION JOINT MATERIAL SHALL BE 1/2 INCH PREFORMED CORK, TRIMMED AND SEALED WITH 

NON-STAINING TWO-COMPONENT POLYSULFIDE OR POLYURETHANE ELASTOMERIC TYPE SEALANT 

COMPLYING WITH ASTM-C920. 1

APPROVED 

DATE
14 APR '06 

archtHalf.
DIRECTOR, DEPT. OF PUBLIC 

WORKS & TRANSPORTATION

Holger Seuano
for CHIEF, DIV. OF CAP. DEV.

REVISED

ASTM-C920 4/2006

MONTGOMERY COUNTY 

DEPARTMENT OF PUBLIC WORKS & TRANSPORTATION

COMBINATION CONCRETE 

CURB AND GUTTER 

TYPE C

STANDARD NO. MC-101.01
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GENERAL NOTES 

1. REFER TO COUNTY DEPARTMENT OF TRANSPORTATION SPECIFICATIONS FOR MATERIALS, 
METHODS OF CONSTRUCTION AND EXPANSION JOINT LOCATIONS. 

2. THE DISTANCES INDICATED IN NOTE 2 ABOVE SHALL BE ADJUSTED TO MATCH EXISTING 
CONDITIONS. 

3. THE STANDARD DISTANCE BETWEEN JOINTS SHALL BE TEN FEET (MAXIMUM AND 
MINIMUMDISTANCES SHALL BE THIRTEEN FEET AND FIVE FEET RESPECTIVELY). 

4. EXPANSION JOINT MATERIAL SHALL BE 1/2 INCH PREFORMED CORK, TRIMMED AND SEALED WITH 
NON-STAINING TWO-COMPONENT POLYSULFIDE OR POLYURETHANE ELASTOMERIC TYPE SEALANT 
COMPLYING WITH ASTM-C920. 

 

REVISED 

MONTGOMERY 
COUNTY 

DEPARTMENT OF 
PUBLIC WORKS & 
TRANSPORTATION 

 
 
 

 

APPROVED 

DATE
14 APR '06 

DIRECTOR, DEPT. OF PUBLIC

CHIEF. DIV. OF CAP. DEV.
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SECTION 603 – SIDEWALKS 
(this task is incidental to Items 6010 -  6016, Item 6022 & Item 6024) 

 
DELETE: SECTION 603 – SIDEWALKS of the Maryland Department of Transportation, State 

Highway Administration’s latest edition of the “Standard Specifications for Construction and 
Materials.” 

   
INSERT: The Following: 
 
SECTION 603 – SIDEWALKS 
 
603.01 DESCRIPTION. 
Construct asphalt mix or concrete sidewalks and sidewalk ramps.  Ensure that the sidewalks and sidewalk 
ramps are constructed in accordance with the most recent accessibility guidelines of the Americans with 
Disabilities Act (ADA).  Concrete sidewalk ramps shall be constructed using SHA Concrete Mix No. 6.  
Concrete sidewalks shall be constructed using SHA Concrete Mix #6 as directed by the Contract 
Administrator or Designee. 

 
603.01.01 Brick/Flagstone Lead Walks.  This work is for the reconstruction of brick masonry or 
flagstone masonry lead walks, located within the limits of construction that must be removed and 
rebuilt due to necessary elevation changes of the existing grade.  This work may occur within or 
outside of the limits of the MCDOT Right-of-Way and shall only be performed at the direction of the 
Contract Administrator or Designee. 

 
603.02 MATERIALS. 
Refer to 701.02, 705.02, 708.02, and the following: 

Curing Materials* Section 902.07 
Form Release Compound Section 902.08 
Concrete Mix No. 3 Section 902.10 
Concrete Mix No. 6 Section 902.10 with the following modification:  

The Ground Iron Blast Furnace Slag used in the 
mix to replace cement must not be more than 
35% as measured by weight. 

Asphalt Mix Section 904 
Welded Wire Fabric Section 908.05 
Joint Sealer Section 911.01 
Preformed Joint Fillers Section 911.02 
Water-Based, Clear Penetrating Sealing  Section 902 
Compound for Salt Protection 
Mortar Sand  Section 901, Table 901A 
Brick  Section 903 
Mortar  Section 903.06 
Stone  As specified in the individual 
  Task Order. 
Borrow Excavation Section 916.01 
Common Borrow Section 916.01 
Topsoil Sections 920.01.01, 920.01.02 
Subsoil Section 920.01.03, 920.01.04 
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*NOTE: ONLY white pigmented curing compound shall be used.  Use of a clear curing compound 
shall not be permitted.  To facilitate the application of the Penetrating Concrete Surface 
Treatment the Contractor has the option of using dissipating curing compound providing it 
is a white pigmented curing compound that meets all the requirements of Section 902.07 of 
the current Maryland Department of Transportation, State Highway Administration’s 
STANDARD SPECIFICATIONS for CONSTRUCTION and MATERIALS. 

 
The Contractor shall submit a brick/flagstone sample to the Contract Administrator or Designee for inspection 
and acceptance a minimum of five (5) working days prior to the scheduled commencement date of work on 
the sidewalk.  The color, texture and size of any new brick/flagstone must match that of the existing lead walk 
that is to remain in place. 

 
For replacement brick, all brick pavers shall meet the highest quality standards per ASTM C936-82 standards.  
Performance shall match appearance with an average compressive strength of 8,000 psi. and an average 
absorption rate of less than 5% when tested in accordance with ASTM C140.  Pavers shall exhibit resistance 
to 50 cycles of freeze-thaw while immersed in a 3% saline solution. 
 
 
603.03 CONSTRUCTION. 
 

603.03.01 Concrete Sidewalks, Concrete Ramps, and Concrete for Driveways and Driveway 
Aprons. 

 
(a) Excavation. Excavate to the specified depth and to the width required to install and brace the 

forms.  Compact the subgrade to 92 percent  density per T 180, Method C, and trim to the proper 
shape and required grade.  Remove all soft and unsuitable material and replace with approved 
material. 

 
(b) Forms. 

 
(1) Fixed Form Method.  Use full-depth steel or wood forms.  Use forms that are straight, free 

from warp, and of sufficient strength to resist the pressure of the concrete.  Brace and stake 
the forms so that they remain in both horizontal and vertical alignment.  Thoroughly clean 
and coat forms with form release compound each time they are used.  Allow the concrete to 
set for at least 12 hours before removing the forms. 

 
(2) Slip-Form Method.  The use of a slip-form machine shall not be permitted for this work. 
 

(c) Concreting.  Before placing concrete, moisten the subgrade with as much water as it can absorb.  
Mix the concrete according to Section 915.03.05.  Volumetric batching and continuous mixing 
will be permitted.  Deposit the concrete on the prepared subgrade in successive batches to the 
full width of the sidewalk.  Thoroughly spade along the edges and tamp the entire surface area to 
eliminate voids.  Strike off and screed the concrete to the top of the forms. 
 

(d) Finishing.  Immediately after screeding and before bleed water appears, bull float the concrete 
to seat the coarse aggregate particles. After bull floating and waiting until bleed water has 
dissipated and the concrete has begun to set, float the concrete to provide a level surface and 
apply a broom finish.  Do not plaster the surface.  Use a 1/4 in. edging tool on all outside edges 
and all joints. On dry and/or windy days and as directed, while waiting for the concrete to set, 
apply a thin film of evaporation retarder according to the manufacturer’s recommendations. Do 
not use evaporation retarder as a finishing aid. Do not add water to the concrete at any time 
during any phase of the finishing operations. Immediately following texturing and edging, begin 
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the concrete curing. Ensure an ACI Concrete Flatwork Finisher or NRMCA Concrete Exterior 
Flatwork Finisher is present at all times during finishing operations. 
 

Additional water must not and shall not be sprayed, sprinkled or added in any way to the 
concrete once it has been unloaded from the mixer and placed in the forms.  Any section(s) 
of concrete sidewalk, where the Contract Administrator or Designee has determined that 
additional water has been applied to the concrete after it has been placed in the forms, shall be 
removed and replaced entirely at Contractor’s expense. 

 
(e) Joints.  Place joints as specified.  Tool or saw dummy joints a minimum of 3/4 inch deep.  

Match adjacent joints in curb or pavement.  Place expansion joint material to the full depth of 
the concrete. 

 
Joints for sidewalks, lead walks, sidewalk ramps, driveway aprons, and driveways shall be placed 
as specified in the appropriate MCDOT and/or SHA Standard. 
 

(f) Weather Restrictions. 
 

(1) Temperature and Surface Conditions. Begin concrete placement when the ambient air and 
surface temperatures are at least 40ºF and rising. Discontinue placement whenever the 
temperature falls below 40ºF. These requirements may be waived for incidental concrete 
construction. Do not place concrete on a frozen base. 

 
(2) Precipitation.  Have sufficient approved material on hand to cover freshly placed concrete 

as protection against precipitation. 
 
(3) Wind.  Cease placement when the Contract Administrator or Designee determines that wind 

conditions may have a detrimental effect on the work. 
 

When weather conditions differ from these limits, placement of material enroute is at the 
Contractor’s risk. 

 
If the Contract Administrator or Designee for any reason stops placement, dispose of enroute 
material at no additional cost to the County. 

 
(g) Curing. Following texturing and edging, cure the concrete for at least 72 hours.  Whenever the 

ambient air temperature falls below 40ºF during the curing period, use insulated blankets to 
maintain the concrete temperature above 40ºF.  Use insulated blankets in addition to any 
curing material that is used.  Provide a sufficient number of high/low thermometers to monitor 
the temperature of the concrete.  Cure the concrete using one of the following methods: 

 
(1) Liquid Membrane Forming Compound.  For concrete sidewalks use a white pigmented 

liquid membrane forming compound that is in conformance with Section 902.07.03.  Apply 
the material to the surface as soon as the free water has disappeared.  Use County approved 
spraying equipment.  Have standby equipment on site in the event of failure.  The spraying 
equipment must have an adequate wind guard and be capable of producing a fine spray of 
material that covers the surface with a uniform continuous film.  Apply the compound in two 
applications, each at a rate of 1/2 gal/200 square feet.  Maintain the film free of pin holes, 
checks, cracks, peelings, and other imperfections.  Correct discontinuities in the film by the 
application of an additional coat to the affected area within 30 minutes of the original coat.  
If sprayed surfaces are subjected to damaging rainfall within three hours after the second 
application, re-spray the surface at no additional cost to the County. 
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Use rope or other approved masking methods to keep the vertical surfaces of longitudinal 
and transverse joints free of curing compound.  Protect the sprayed surfaces to maintain the 
continuity of the membrane. 
 

(2) Burlap Curing.  Place burlap conforming to Section 902.07.01 on the freshly placed 
concrete as soon as practical, without damaging the concrete. Overlap the burlap to provide 
a double thickness on the entire surface. Saturate the burlap with water before placement and 
keep it continuously wet during the curing period. 
 

(3) Cotton Mat Curing.  Place cotton mats conforming to Section 902.07.04 on the freshly 
placed concrete as soon as practical, without damaging the concrete. Saturate the cotton mats 
with water before placement and keep them continuously wet during the curing period. 
 
To facilitate the application of the Penetrating Concrete Surface Treatment the Contractor 
has the option of using dissipating curing compound providing it is a white pigmented 
curing compound that meets all the requirements of Section 902.07 of the latest edition of 
the Maryland Department of Transportation, State Highway Administration’s 
STANDARD SPECIFICATIONS for CONSTRUCTION and MATERIALS. 
 
The Contractor MUST have an adequate supply of approved Liquid Membrane Forming 
Compound and fully operational application/spraying equipment ON SITE prior to the 
placement of any concrete. 

 
(4) Sheet Materials.  Use of sheet materials to cure this work shall not be permitted. 
 

(h) Expansion Joint Sealing.  Prior to sealing, clear dirt and other foreign material from the 
expansion joints.  Ensure that joint walls and all surfaces to which the sealing material is to 
adhere are surface dry for at least three hours prior to sealing.  Do not seal the joints until they 
are acceptable to the Contract Administrator or Designee.  Ensure that the surface of the sealing 
compound is not more than 1/8 inch below the sidewalk surface. 

 
(i) Water–Based, Clear, Penetration Sealing Compound for Salt Protection of Concrete 

Sidewalks, Ramps, and Driveway Aprons. Apply to cleaned finished concrete surfaces in 
accordance with the Manufacturer’s instructions at the indicated coverage rates. 
 

(j) Section 603.03.05 Petrographic Examination of Hardened Concrete and Water-Soluble Chloride 
testing Mortar and Concrete, ITEM 6078, per Section 624. 
 

603.03.02 Asphalt Mix Sidewalks. 
 

(a) Excavation.  Complete   excavation, subgrade preparation, and form placement as required.  
Excavate to the specified depth and to the width required to install and brace the forms.  
Compact the subgrade to 92 percent density per T 180, Method C, and trim to the proper 
shape and required grade.  Remove all soft and unsuitable material and replace with approved 
material. 

 
(b) Placement.  Place Asphalt Mix as specified in Section 504.03.06. When the sidewalk is not 

placed in forms, use acceptable backfill material to form an 18 in. wide shoulder for the 
Asphalt Mix or as specified. 

 
(c) Compaction.  Use an approved roller. In areas inaccessible to a roller, a vibrating plate 

compactor or hand tamping may be used. In any case, the Asphalt Mix shall be uniformly 
compacted. Start compaction effort as soon as the Asphalt Mix can be compacted without 
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displacement and continue until the material is thoroughly compacted and all marks have 
been removed. 

 
603.03.03 Backfill.  After the forms have been stripped and repairs are satisfactorily completed, backfill 
the spaces in front and back of the sidewalk to the required elevations using approved material.  

 
All suitable excavated on-site material shall be salvaged and used for backfilling. Backfill must be 
completed within 48 hours of the removal of forms. 
 
Refer to MD - Standard 657.00 for concrete stairway and step details.  Concrete for stairway and steps 
will be at a minimum Mix #6 meeting requirements of Section-902.10. 
 
603.03.04 Brick/Flagstone Lead Walks.  All brick/flagstone shall be placed in a pattern that matches 
the existing brick/flagstone lead walk.  The concrete base shall be constructed in conformance with all 
applicable specifications contained in Section 463.03, Section 603.01 and the following. 

 
(a) Excavation.  Excavation shall be to the specified depth and to a width that permits installation 

and bracing of the forms.  The subgrade shall be compacted to ninety-two percent (92%) 
density in conformance with T 180, Method A, and trimmed to the proper shape and required 
grade. All soft and unsuitable materials shall be removed and replaced with Graded Aggregate 
Base. 

 
(b) Concrete Base.  Place and spread concrete to the full depth of forms.  Use only square-end 

shovels or concrete rakes for hand-spreading and consolidating concrete.  Exercise care 
during spreading and consolidating operations to prevent segregation of aggregate.  Place 
concrete in one course, monolithic construction, for the full width and depth of concrete 
work.  Provide depths as indicated on drawings.  Strike off and bull float concrete after 
consolidating.  Level ridges and fill voids.  Check surface with a 10’-0” straightedge.  Fill 
depressions and refloat repaired areas.  Clean the concrete base to remove dirt, dust, debris 
and loose particles.  6 X 6 X W2.9 X W2.9 welded wire fabric shall be used as reinforcement 
for the concrete base. 

 
(c) Expansion Joints.  Pre-molded expansion joints one-half inch (½") thick shall be provided 

through the concrete base at intervals not greater than thirty feet (30').  The expansion joints 
shall also be located where the proposed lead walk abuts an existing sidewalk, existing 
concrete curb or concrete curb and gutter or other existing solid structure.  The expansion 
joint material shall be trimmed and sealed in accordance with these specifications prior to 
the placement of the Mortar setting bed. 

 
(d) Mortar Setting Bed: Thickness of the finished setting bed shall be no more than one inch 

(1") or less than one half inch (½").  The thickness shall be adjusted so that when the 
brick/flagstone is placed; the top surface of the brick/flagstone shall be at the required 
finished grade.  Under no circumstances shall the setting bed exceed one inch (1") in depth. 

 
(e) Placing of Brick/Flagstone. 

 
(1) Ensure that all brick/flagstones are free of foreign material before installation. 
 
(2) Place the brick/flagstone into position by hand, keeping the mortar joints at the proper 

width.  Do not use brick/flagstone with chips, cracks, discolorations, or other defects.  
The width of the joints between brick/stone shall match that of the existing lead walk.  
Brick/Flagstone shall be placed in the pattern matching that of the existing lead walk.  
All edges shall align evenly. 
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(3) Fill gaps at the edges of the lead walk with cut brick/stone.  Brick/Stone shall be cut with 

a diamond blade masonry saw. 
 
(4) The final surface elevations shall not deviate more than ¼ inch under a 10-foot-long 

straightedge and must be sloped to provide positive drainage. 
 
(5) Pointing.  Tool all exterior head and bed joints with a round tool, slightly larger than the 

joint, pressed tight against the plastic mortar for a concave finish.  When nails or line 
pins are used, plug the holes with mortar and point them immediately upon removal. 

 
(6) Cleaning.  Upon completion of the work, clean all exterior surfaces by scrubbing and 

washing down with water.  If necessary, clean with a 5 percent solution of muriatic acid, 
which shall be rinsed off with liberal quantities of clean fresh water. 

 
(7) Curing.  After the work has been laid up and pointed, cure the exposed surfaces using 

one of the following methods: 
 

(A) Cover with two layers of burlap and keep wet for three days. 
 
(B) Apply a non-asphalt colorless liquid curing compound using an approved hand or 

motor driven spray operated at a pressure of 40 to 60 psi.  Apply uniformly at a rate 
of 27 square yards per gallon.  Ensure that the surface is completely coated and sealed 
in one application.  Where there is evidence of insufficient coating, apply additional 
material as directed. 

 
(8) Cold Weather Protection.  Do not perform brick/flagstone masonry work and pointing 

when there is frost in the brick/flagstone or when the air temperature is below 50° F, 
unless suitable housing and heating devices are provided as necessary to keep the 
atmosphere surrounding the masonry at a temperature of at least 50° F for the curing 
period. 

 
(f) Required Submittals. 

 
(1) Submit full size samples of brick/flagstone. 
 
(2) Certificates: Submit certificates signed by supplier that the brick/flagstone comply with 

specified requirements. 
 
(3) Qualification Data: Submit installer qualifications verifying years of experience; include 

list of completed projects having similar scope of work identified by name, locations, 
date, reference names and phone numbers. 

 
603.03.05 Saw Cuts.  The locations and layout of all saw cutting must be approved by the Contract 
Administrator or Designee prior to construction. 
 
 

603.04 MEASUREMENT AND PAYMENT. 
Payment shall be as specified under the items listed below and found on the Quotation Sheets.  The payment 
shall be full compensation for all excavation, backfill, disposal of excess or unsuitable material, Mix No. 6 
Concrete, Mix No. 3 Concrete, Asphalt Mix, forms, reinforcement when specified, joints, sealer, compaction, 
curing, finishing, and for all material, labor, equipment, tools, and incidentals necessary to complete the work. 
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When the existing sidewalk is removed and replaced with a new sidewalk, the cost to remove the existing 
sidewalk shall be incidental to the Contract unit price for the new sidewalk. 
 

(a) ITEM No. 6010 – Remove and Replace Existing 4 Inch Depth Concrete Sidewalks, 
Including ADA Access Ramps, Using SHA Concrete Mix No. 6: MCDOT Sidewalk 
Standard No. MC-110.01, Unit Price Includes Removal and Disposal of Existing Sidewalk 
- will be measured and paid at the Contract unit price per square foot.  The removal and the 
disposal off-site of the existing sidewalk and any additional excavation necessary for the 
installation of the sidewalk forms shall not be measured for payment and shall be considered 
incidental to the Contract unit price paid for this item. 

 
(b) ITEM No. 6011 – Remove and Replace Existing 4 Inch Depth Concrete Sidewalks Using 

SHA Concrete Mix No. 3: MCDOT Sidewalk Standard No. MC-110.01, Unit Price Includes 
Removal and Disposal of Existing Sidewalk and Application of Penetrating Concrete 
Surface Treatment - will be measured and paid at the Contract unit price per square foot.  The  
removal and the disposal off-site of the existing sidewalk and any additional excavation 
necessary for the installation of the sidewalk forms shall not be measured for payment and shall  
be considered incidental to the Contract unit price paid for this item. This item must not be used 
to construct ADA Access Ramps. 

 
(c) ITEM 6012– Remove and Replace Existing 5 Inch Depth Concrete Sidewalks, Including ADA 

Access Ramps, Using SHA Concrete Mix No. 6: MCDOT Sidewalk Standard No. MC-110.01, Unit 
Price Includes Removal and Disposal of Existing Sidewalk and Application of Penetrating 
Concrete Surface Treatment - will be measured and paid at the Contract unit price per square  
foot.  The removal and the disposal off-site of the existing sidewalk and any additional excavation 
necessary for the installation of the sidewalk forms shall not be measured for payment and shall  
be considered incidental to the Contract unit price paid for this item. 

 
(d) ITEM No. 6013 – Remove and Replace Existing 5 Inch Depth Concrete Sidewalks Using  

SHA Concrete Mix No. 3: MCDOT Sidewalk Standard No. MC-110.01, Unit Price Includes  
Removal and Disposal of Existing Sidewalk and Application of Penetrating Concrete 
Surface Treatment - will be measured and paid at the Contract unit price per square foot.  The 
removal and the disposal off-site of the existing sidewalk and any additional excavation 
necessary for the installation of the sidewalk forms shall not be measured for payment and shall 
be considered incidental to the Contract unit price paid for this item.  This item must not be used 
to construct ADA Access Ramps. 
 

(e) ITEM No. 6014 – Remove and Replace Existing Concrete Sidewalk/Driveway Apron 7 Inches in 
Depth Using SHA Mix No. 6 Concrete, Unit Price Includes Removal and Disposal of Existing 
Sidewalk/Driveway Apron and Application of Penetrating Concrete Surface Treatment - will 
be measured and paid for at the Contract unit price per square foot.   
 

(f) ITEM No. 6015 – Remove and Replace Existing Concrete Sidewalk/Driveway Apron 10 Inches in 
Depth Using SHA Mix No. 6 Concrete and Apply Penetrating Concrete Surface Treatment - will be 
measured and paid for at the Contract unit price per square foot.  The removal and disposal off-site of the 
existing sidewalk/driveway apron and any additional excavation necessary for the installation of the 
sidewalk/driveway forms shall not be measured for payment and shall be considered incidental to the 
Contract unit price paid for this item. 
 

(g) ITEM No. 6016 – Furnish and Install New 4 Inch Depth Concrete Sidewalks Including ADA Access 
Ramps Using SHA Concrete Mix No. 6 MCDOT Sidewalk Std No. MC-110.01 including the 
Application of Penetrating Concrete Surface Treatment – will be measured and paid for at the Contract 
unit price per square foot. 
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(h) ITEM No. 6022 – Replace Existing Brick Lead Walk Over New 4 Inch Concrete Base Using New 
Materials - will be measured and paid at the Contract unit price per square foot. Use SHA Concrete Mix 
No. 6 for the concrete base and apply penetrating concrete surface treatment. The excavation and removal 
of the existing lead walk, the excavation, removal and the off-site disposal of any excavated material, 
necessary for the installation of the lead walk and lead walk forms shall not be measured for payment and 
shall be considered incidental to the Contract unit price paid for this item. 

 
(i) ITEM No. 6024 – Replace Existing Flag Stone Lead Walk Over New 4 Inch Concrete Base Using 

New Materials - will be measured and paid at the Contract unit price per square foot.  Use SHA Concrete 
Mix No. 6 for the concrete base.  The excavation and removal of the existing lead walk, the excavation, 
removal and the disposal off-site of any excavated material, necessary for the installation of the lead walk 
and lead walk forms shall not be measured for payment and shall be considered incidental to the Contract 
unit price paid for this item. 
 

603.04.01  Excavation Below Subgrade.  The removal and disposal of unsuitable material below 
subgrade will be measured and paid for as specified under ITEM No. 2001 - Unclassified Roadway 
Excavation. 
 
603.04.02 Select Borrow Graded Aggregate Base.  NOT APPLICABLE.  
 
603.04.03 Other Fills – Fill not required to replace unsuitable subgrade materials to include leveling of 
subgrade caused by removal of existing sidewalk concrete, existing voids, or over excavation are 
considered incidental and will not be measured for payment. Graded Aggregate Base and Crusher Run 
Aggregate CR-6 are authorized as fill material. There shall be no payment for over excavation by the 
Contractor except in the case of unsuitable subgrade materials.  
 
603.04.04 Excavation Above Finished Grade. All excavation above finished grade will be measured 
and paid for as specified under Unclassified Roadway Excavation in Section 201. 
 
603.04.05 All resetting of existing sidewalk railings or step railings will be incidental to the bid price.  

 
603.04.06  Repair Existing Brick/Flagstone Lead Walks - Will be measured and paid for at the 
Contract bid price per square foot.  The Contract bid price will include all labor, equipment, materials 
and tools necessary to remove existing brick/flagstone, shape, grade and compact the sub-base, reset 
existing or replacement brick/ flagstone to line and grade.  Lead walks damaged by the Contractors 
operations outside of the limits of disturbance will not be measured for payment.  All cost associated with 
repairs to these areas will be at the Contractors’ expense.  
 
603.04.07 Full Depth Saw Cuts and Saw Cutting Any Depth shall be performed as specified by the 
Contract Document and as directed by the Contract Administrator or Designee.  All Existing Pavement, 
Sidewalks, Curb, and Concrete Combination Curb and Gutter specified to be removed shall be saw cut 
to a neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut to a neat, clean 
straight and vertical edge and to the depth specified by the Contract Administrator or Designee. 
 
Full depth saw cuts and saw cutting any depth shall NOT be measured for payment.  All saw cuts and 
saw cutting shall be considered incidental to the Contract unit price of the pertinent item of work where 
its use is specified to be necessary. 
 
The locations and layout of all saw cutting must be approved by the Contract Administrator or 
Designee prior to construction. 
 
ANY SIDEWALKS AND SIDEWALK RAMPS THAT DO NOT CONFORM TO THE MOST 

RECENT ACCESSIBILITY GUIDELINES OF THE AMERICANS WITH DISABILITIES ACT 
(ADA) SHALL NOT BE MEASURED FOR PAYMENT. 
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2' -0"

5'-0" VARIABLE
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E SEE NOTE No. 6
TYPICALLY 6' - O' MIN.

4" THICK CONC.

2%

REFER TO NOTE NO. 3
FOR EXPANSION JOINT PLACEMENT MC-100.01, MC-101.01

OR MC-104.01
SEE NOTE No. 5

GENERAL NOTES

1. REFER TO MARYLAND STATE HIGHWAY ADMINISTRATION SPECIFICATIONS FOR MATERIALS AND 

METHODS OF CONSTRUCTION.

2. REFER TO THE APPLICABLE MONTGOMERY COUNTY DEPARTMENT OF TRANSPORTATION DESIGN 

STANDARDS FOR DETAILS AT DRIVEWAYS,

3. EXPANSION JOINTS SHALL HAVE A MAXIMUM SPACING OF 100 FEET AND BE LOCATED AT POINTS 

OF CURVATURE. EXPANSION JOINT MATERIAL SHALL BE 1/2 INCH PREFORMED CORK, TRIMMED 

AND SEALED WITH NON-STAINING, TWO-COMPONENT POLYSULFIDE OR POLYURETHANE 

ELASTOMERIC TYPE SEALANT COMPLYING WITH ASTM-C920. 1
4. SCORE THE CONCRETE TO A DEPTH OF 1/3 THE SLAB THICKNESS TO PROVIDE WEAKENED PLANE 

TRANSVERSE JOINTS AT 5'-0" INTERVALS.

5. REFER TO THE APPLICABLE ROAD STANDARD AND CURB AND GUTTER STANDARDS FOR OTHER OPTIONS.

8. SIDEWALK WIDTH SHALL BE 4'-0" FOR SECONDARY AND TERTIARY ROADWAYS.

APPROVED 

DATE
14APR '06 

arthitalf.
DIRECTOR, DEPT. OF TRANS.

Holga Senano
for CHIEF, DIV. OF CAP. DEV.

REVISED

ASTM-C920 4/2008

MONTGOMERY 

DEPARTMENT OF
COUNTY 

TRANSPORTATION

RESIDENTIAL SIDEWALK 

CLOSED SECTION

STANDARD NO. MC-110.01
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E VARIES TO PROPERTY LINE 5' - 0" 5' - 0"

SEE NOTE 5.
(TYP.)

ROOFING
PAPER

5" THICK CONC.
COMBINATION CURB
AND GUTTER
MC-100.01

2%

EXPANSION JOINT
SEE NOTE 4

GENERAL NOTES

1. REFER TO MARYLAND STATE HIGHWAY ADMINISTRATION SPECIFICATIONS FOR MATERIALS AND 

METHODS OF CONSTRUCTION.

2. REFER TO MONTGOMERY COUNTY DEPARTMENT OF TRANSPORTATION DESIGN STANDARD No. MC-302.01 

FOR DETAILS AT A DRIVEWAY.

3. EXPANSION JOINT MATERIAL SHALL BE PLACED AROUND POLES, HYDRANTS, ETC. AND ALONG THE 

PROPERTY LINE WHEN THE SIDEWALK ABUTS ANY RIGID PAVEMENT, SIDEWALK OR STRUCTURE.

4. EXPANSION JOINT MATERIAL SHALL HAVE A MAXIMUM LONGITUDINAL SPACING OF 100 FEET. THE 

MATERIAL SHALL BE 1/2 INCH PREFORMED CORK, TRIMMED AND SEALED WITH NON-STAINING, 

TWO-COMPONENT POLYSULFIDE OR POLYURETHANE ELASTOMERIC TYPE SEALANT COMPLYING 

WITH ASTM-C920. ·
5. SCORE THE CONCRETE TO A DEPTH OF 1/3 THE SLAB THICKNESS TO PROVIDE WEAKENED PLANE 

TRANSVERSE JOINTS AT 5' - 0" INTERVALS PARALLEL WITH AND PERPENDICULAR TO THE CURBING.

APPROVED 

DATE
14APR'06 

arth YHalti
DIRECTOR, DEPT. OF PUBLIC 

WORKS & TRANSPORTATION

Holger Secrano
for CHIEF, DIV. OF CAP. DEV.

REVISED

· ASTM-C920 4/2006 

MONTGOMERY 
COUNTY 

DEPARTMENT OF PUBLIC WORKS & TRANSPORTATION

STANDARD NO. MC-111.01
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GUTTER PAN
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DEPRESSED CURB ENTRANCE
MC-102.01

NOSE DOWN CURB
IN 1' -O"

2' -0" MIN.
SLOPE TO MEET TYPICAL SECTION ELEVATION 4' -0" MIN.

DEPRESSED CURB
ENTRANCE
MC-102.01

P
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P

E
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T
Y

LI
N

E

ROOFING
PAPER (TYP.)

10% MAX.

7" THICK CONC.
2%

EXPANSION
JOINT (TYP.)

EXPANSION
JOINT (TYP.)

GENERAL NOTES

1. REFER TO MARYLAND STATE HIGHWAY ADMINISTRATION SPECIFICATIONS FOR MATERIALS AND METHODS
OF CONSTRUCTION.

2. DRIVEWAY AND DRIVEWAY APRON TO BE MAINTAINED BY PROPERTY OWNER.

3. PROVIDE WEAKENED PLANE JOINTS AT MAXIMUM INTERVALS OF 15'.
4. THE EXPANSION JOINTS SHALL BE PLACED AT LOCATIONS SHOWN.
5. EXPANSION JOINT MATERIAL SHALL BE 1/2 INCH PREFORMED CORK, TRIMMED AND SEALED WITH

NON-STAINING, TWO COMPONENT POLYSULFIDE OR POLYURETHANE ELASTOMERIC TYPE SEALANT, COMPLYING
WITH ASTM-C920.

APPROVED 

DATE
14 APR'06 

arthlyplyi
DIRECTOR, DEPT. OF TRANS.

Holya Serrano
fur CHIEF, DIV. OF CAP. DEV.

REVISED

ASTM-C920 4/2006

MONTGOMERY 

DEPARTMENT OF
COUNTY 

TRANSPORTATION

RESIDENTIAL DRIVEWAY

STANDARD NO. MC-301.01
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1
DEPRESSED CURB ENTRANCE
MC-102.01

NOSE DOWN CURB
IN 1' -0"

2' -0" MIN.
SLOPE TO MEET TYPICAL SECTION ELEVATION 4' -O" MIN.

DEPRESSED CURB
ENTRANCE
MC-102.01
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N
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ROOFING
PAPER (TYP.)

7" THICK CONC.
2%

10% MAX.

EXPANSION
JOINT (TYP.)

EXPANSION
JOINT (TYP.)

GENERAL NOTES

1. REFER TO MARYLAND STATE HIGHWAY ADMINISTRATION SPECIFICATIONS FOR MATERIALS AND METHODS
OF CONSTRUCTION.

2. DRIVEWAY AND DRIVEWAY APRON TO BE MAINTAINED BY PROPERTY OWNER.
3. PROVIDE WEAKENED PLANE JOINTS AT MAXIMUM INTERVALS OF 15'.
4. THE EXPANSION JOINTS SHALL BE PLACED AT LOCATIONS SHOWN.
5. EXPANSION JOINT MATERIAL SHALL BE 1/2 INCH PREFORMED CORK, TRIMMED AND SEALED WITH

NON-STAINING, TWO COMPONENT POLYSULFIDE OR POLYURETHANE ELASTOMERIC TYPE SEALANT, COMPLYING
WITH ASTM-C920.

APPROVED 

DATE
14 APR'06 

arthhly.
DIRECTOR, DEPT. OF TRANS.

Holya Senano
fur CHIEF, DIV. OF CAP. DEV.

REVISED

ASTM-C920 4/2006

MONTGOMERY 

DEPARTMENT OF
COUNTY 

TRANSPORTATION

RESIDENTIAL DRIVEWAY

STANDARD NO. MC-301.01
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SLOPE
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SLOPE TO FIT
PROPERTY

ROOFING
PAPER

7" THICK 1/2" EXPANSION
JOINT (TYP.)

GENERAL NOTES

1. REFER TO MARYLAND STATE HIGHWAY ADMINISTRATION SPECIFICATIONS FOR MATERIALS AND 

METHODS OF CONSTRUCTION.

2. DRIVEWAY AND DRIVEWAY APRON TO BE MAINTAINED BY PROPERTY OWNER.

3. THE EXPANSION JOINTS SHALL BE PLACED AT LOCATIONS SHOWN.

4. EXPANSION JOINT MATERIAL SHALL BE 1/2 INCH PREFORMED CORK, TRIMMED AND SEALED WITH 

NON-STAINING TWO-COMPONENT POLYSULFIDE OR POLYURETHANE ELASTOMERIC TYPE SEALANT COMPLYING 

WITH ASTM-C920.

APPROVED 

DATE
14 APR '06 

atch Hilfi
DIRECTOR, DEPT. OF PUBLIC 

WORKS & TRANSPORTATION

Holger Senano
for CHIEF. DIV. OF CAP. DEV.

REVISED MONTGOMERY COUNTY 

DEPARTMENT OF PUBLIC WORKS & TRANSPORTATIONRENAMED 04-27-2005

ASTM-C920 4/2006

RESIDENTIAL DRIVEWAY 

WITH CURB RADIUS

STANDARD NO. MC-301.05
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SECTION 611 – DETECTABLE WARNING SURFACE 
(this task is incidental to Item 6067) 

 
DELETE: SECTION 611 – DETECTABLE WARNING SURFACE of the Maryland Department 

of Transportation, State Highway Administration’s, latest edition of the “Standard 
Specifications for Construction and Materials.” 

 
INSERT: The Following: 
 
SECTION 611 – DETECTABLE WARNING SURFACE 
 
 
611.01 DESCRIPTION. 
Furnish and install detectable warning surfaces. Ensure that the detectable warning surface is in 
accordance with the most recent accessibility guidelines of the Americans with Disabilities Act (ADA). 
 
 
611.02 MATERIALS. 
 

Detectable Warning Surface Section 925 
 
Select the detectable warning surface from the Maryland State Highway Administration, Office of Materials 
Technology’s Qualified Product List (QPL).  Ensure that detectable warning surface materials meet 
certification requirements prior to use.  Submit the proposed source of supply and the specific product for 
approval by the Contract Administrator or Designee. 
 
 
611.03 CONSTRUCTION. 
The detectable warning system must be cast in place.  Use only Type I detectable warning systems for new 
or replacement concrete installations.  Install the system according to the manufacturer’s recommendations. 
 
The detectable warning surface shall be 24 inches wide in the direction of pedestrian travel and installed 
for the full width of the curb ramp, landing, or blended transition.  Do not bridge or overhang cracks or 
expansion joints. 
 
Ensure that the vertical edges of the installed system are not more than 0.50 inch above the adjacent 
surfaces.  Place a 2:1 or flatter bevel on edges that are more than 0.25 inch above the adjacent surface.  The 
same edge requirements apply to cut material.  
 
 
611.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for removal and disposal of old treatments, including adhesives and 
sealants, reapplying, and for all material, labor, equipment, tools, and incidentals necessary to complete the 
work. 
 
The sidewalk on which the detectable warning surface is placed will be measured and paid for at the 
Contract price for the pertinent Sidewalk item. 
 
 ITEM No. 6067 – Furnish and Install Detectable Warning Surfaces for Sidewalks and ADA 

Access Ramps - will be measured and paid for at the Contract unit price per square foot. 

http://www.roads.maryland.gov/OMT/detectwarn.pdf
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SECTION 615 – MCDOT - CONCRETE STAIRWAYS AND STEPS 

(this task is incidental to Item 6070 to Item 6072) 
  

615.01 DESCRIPTION.  
This work is for the removal and replacement of existing concrete stairways and steps, and the resetting or 
replacement of any existing handrails and/or guardrails.  While the replacement stairways and steps shall 
be replaced in kind, the replacement stairways and steps must be in compliance with the latest version of 
the Montgomery County Department of Permitting Services Building Code for riser height, tread depth and 
maximum stairway slope.  All handrails and guardrails, whether resetting the existing handrail and/or 
guardrail or furnishing and installing new handrails and/or guardrails, must be in compliance with the latest 
version of the Montgomery County Department of Permitting Services Building Code. 
 
 
615.02 MATERIALS. 
As specified in Section 420.02 of the Maryland Department of Transportation, State Highway 
Administration’s, latest edition of the “Standard Specifications for Construction and Materials” and all 
additions and revisions thereto. 
 

Cold Drawn Steel Wire Section 908.09 
 

615.02.01 Handrails and Pedestrian Guardrails.  The structural performance of all handrails and 
guardrails must meet the requirements of the latest version of the Montgomery County Department of 
Permitting Services Building Code. 
 
615.02.03 Cast-in-Place Post Anchors.  Provide cast-in-place anchors, if used, fabricated from 
corrosion-resistant materials with the capability to sustain, without failure, a load equal to six times the 
load imposed when installed in unit masonry and equal to four times the load imposed when installed 
in concrete, as determined by testing per ASTM E 488 conducted by a qualified independent testing 
agency. 
 

615.03 CONSTRUCTION. 
 

615.03.01 Concrete Stairways and Steps. 
 

(a) Portland Cement Concrete.  All applicable references as stated in Section 420 of the 
Maryland Department of Transportation, State Highway Administration’s, latest edition of 
the “Standard Specifications for Construction and Materials” and all additions and 
revisions thereto. 

 
(b) Excavated Material.  All applicable references as stated in Section 402.03.01 of the 

Maryland Department of Transportation, State Highway Administration’s, latest edition of 
the “Standard Specifications for Construction and Materials” and all additions and 
revisions thereto. 
 

(c) Reinforcing Steel.  All applicable references as stated in Section 421.03 of the Maryland 
Department of Transportation, State Highway Administration’s, latest edition of the 
“Standard Specifications for Construction and Materials” and all additions and revisions 
thereto and the following: 
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(1) Place #4 bars on eight-inch (8”) centers running the length of the stairway or steps, 
running from two inches (2”) off the front of the bottom step to two inches (2”) off the 
back of the top step.  Keep all bars a minimum of three inches (3”) away from the face 
of any concrete surface and three inches (3”) above the top of the subgrade. 

 
(2) Place #4 bars on twelve-inch (12”) centers across the width of the stairway, from side 

to side.  Keep all bars a minimum of two inches (2”) away from the face of any concrete 
surface and two inches (2”) above the top of the subgrade. 

 
(3) Tie all bar intersections. 

 
(4) 6 x 6 x W2.9 x W2.9 Welded Deformed Steel Wire Fabric may be used in lieu of 

deform steel reinforcement bars.  The welded wire fabric is to be kept two inches (2”) 
away from the face of any concrete surface and a minimum of two inches (2”) above 
the top of subgrade. 

 
615.03.02 Handrails and Pedestrian Guardrails.  All handrails and pedestrian guardrails, whether 
resetting the existing handrail and/or pedestrian guardrail or furnishing and installing new handrails 
and/or pedestrian guardrails, must be in compliance with the latest version of the Montgomery County 
Department of Permitting Services Building Code. 

 
(a) Railing Posts.  Railing posts are to be set in concrete or fasten securely using cast in place 

concrete anchors.  The use of grouted or expansion type anchors shall not be permitted. 
 

(b) Installation. 
 

(1) Set posts plumb within a tolerance of 1/16 inch in 3 feet. 
 

(2) Align rails so variations from level for horizontal members and from parallel with 
rake of steps and ramps for sloping members do not exceed 1/4 inch in 12 feet. 

  
(3) Post spacing must be at the intervals as required to be in compliance with the 

structural load specification. 
  

(4) Steel Pipe Sleeve Method.  Use steel pipe sleeves preset and anchored into concrete 
for installing posts.  Provide preset sleeves of steel not less than 6 inches long with 
inside dimensions not less than one half inch (½”) greater than outside dimensions of 
the post, and with a steel plate forming the bottom closure.  After posts have been 
inserted into sleeves, fill annular space between post and sleeve with non-shrink, 
nonmetallic grout, mixed and placed to comply with the manufacturer's written 
instructions.  Leave anchorage joint exposed; wipe off surplus anchoring material; and 
leave one eighth inch (1/8”) build-up, sloped away from post. 

  
(5) Core Drill Method.  Form or core-drill holes not less than five inches (5”) deep and 

three quarters of an inch (¾”) larger than OD of post for installing posts in concrete.  
Clean holes of loose material, insert posts, and fill annular space between post and 
concrete with non-shrink, nonmetallic grout mixed and placed to comply with the 
manufacturer's written instructions.  Leave anchorage joint exposed; wipe off surplus 
anchoring material; and leave one eighth inch (1/8”) build-up, sloped away from post. 

 
(6) Cast-in-Place Anchor Method.  Provide cast-in-place anchors fabricated from 

corrosion-resistant materials with the capability to sustain, without failure, a load equal 
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to six times the load imposed when installed in unit masonry and equal to four times 
the load imposed when installed in concrete, as determined by testing per ASTM E 488 
conducted by a qualified independent testing agency. 

 
615.03.03 Saw Cuts.  The locations and layout of all saw cutting must be approved by the Contract 
Administrator or Designee prior to construction. 

 
 
615.04 MEASUREMENT AND PAYMENT. 
 

(a) ITEM No. 6070 – Remove and Replace Existing Concrete Stairway or Steps - will be measured 
and paid for at the Contract unit price per cubic yard.  The payment shall be full compensation for 
all excavation, backfill, disposal of excess or unsuitable material, Mix No. 3 Concrete, forms, steel 
reinforcement, joints, sealer, compaction, curing, finishing, and for all material, labor, equipment, 
tools, and incidentals necessary to complete the work. 

 
(b) ITEM No. 6071 – Remove and Reset Existing Handrails and/or Pedestrian Guardrails will be 

measured and paid for at the Contract unit price per linear foot.  The payment shall be full 
compensation for the removal, protection and storage, and resetting of existing Handrails and 
Guardrails, cast in place anchors, anchor sleeves, core drilling, furnishing, placing and finishing of 
non-shrink grout, all necessary hardware, and for all material, labor, equipment, tools, and 
incidentals necessary to complete the work. 

 
(c) ITEM No. 6072 – Furnish and Install New Handrails and/or Pedestrian Guardrails - will be 

measured and paid for at the Contract unit price per linear foot.  The payment shall be full 
compensation for the furnishing, installation of new Handrails and Guardrails, cast in place 
anchors, anchor sleeves, core drilling, furnishing, placing and finishing of non-shrink grout, 
application of a protective paint coating, all necessary hardware, and for all material, labor, 
equipment, tools, and incidentals necessary to complete the work. 

 
615.04.01 The removal and disposal of unsuitable material below subgrade will be measured and paid 
for at the Contract unit price for Unclassified Roadway Excavation ITEM 2001. 
 
615.04.02 Select Borrow Using Graded Aggregate Base (GAB): NOT APPLICABLE. 

 
615.04.03 Removal and disposal of any existing stairway or steps will be measured and paid for as 
specified under Removal of Existing Masonry in Section 207. 
 
615.04.04 Reinforcement steel shall not be measured for payment for this work.  Reinforcement 
steel shall be considered incidental to the Contract unit price per cubic yard paid for the Remove and 
Replace Existing Concrete Stairway or Steps item. 

 
615.04.05 Saw Cuts.  Full Depth Saw Cuts shall be performed as specified by the Contract Document 
and as directed by the Contract Administrator or Designee.  All Existing Pavement, Sidewalks, Curb,  
and Concrete Combination Curb and Gutter specified to be removed shall be full depth saw cut to a 
neat and clean joint.  Tie-ins of new pavement to existing pavement shall be cut to a neat, clean and 
straight edge to a depth specified by the Contract Administrator or Designee. 

 
Unless listed on the Quotation Sheets as a specific item of work, all full depth saw cuts and saw cutting 
shall not be measured for payment.  All full depth saw cuts and saw cutting shall be considered 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

177 
 

incidental to the Contract unit price of the pertinent item of work where its use is specified and 
determined to be necessary. 

 
The locations and layout of all saw cutting must be approved by the Contract Administrator or Designee 
prior to construction. 
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SECTION 619 – MCDOT HORIZONTAL SAW CUTTING OF SIDEWALKS 
(this task is incidental to Item 6076)  

 
619.01 DESCRIPTION.  
 
This work is for the horizontal saw cutting of sidewalks to eliminate trip hazards at locations located within 
the political boundaries of Montgomery County, Maryland.  All locations for this work will be designated 
by the Contract Administrator or Designee. 
 

THE GRINDING OF SIDEWALKS SHALL NOT BE ALLOWED. 
 
619.02 MATERIALS.  Not applicable. 
 
619.03 CONSTRUCTION. 
The Contractor shall horizontally cut all sidewalk joint deflections greater than one quarter inch (¼”) of 
vertical deflection at locations directed by the Contract Administrator or Designee.  Cuts shall be made 
horizontally with equipment designed for that purpose.  Grinding will not be permitted other than for 
purposes of “touching up” cut surfaces.  Cuts shall not leave ridges or grooves in the sidewalk that could 
inhibit or prevent drainage.  Joint deflections shall be removed completely, from one end of the raised 
sidewalk to the other, leaving zero vertical deflection between adjacent slabs, in either direction. 
 
When horizontal saw cutting of sidewalks is scheduled for both sides of any given block, the Contractor 
shall complete all repairs and reopen the sidewalk on one side of the block before beginning repairs on the 
opposite side of the block. 
 
The horizontal saw cutting of any sidewalk slab must be completed by the end of the same day the work 
started.  Sidewalk saw cutting through driveways of adjoining business properties shall be completed within 
two (2) hours. 
 
All saw cutting shall be taken to the zero point of differential settlement and to both edges of the sidewalk 
to eliminate trip hazards the full width of the sidewalk. 
 

619.03.01 Horizontal Saw Cutting Requirements. 
 

(a) The work shall not damage, or make any visible markings on adjacent sidewalk slabs, curbs.  
The Contractor shall not disfigure or scar driveways, roadway, steps, walls and turf or damage 
any private installations such as sprinkler heads or electric fences, etc.  The Contractor must 
also take precautions during saw cutting operations so as not to disfigure, scar, or impair the 
health of any tree on public or private property. 

 
(b) Repairs must meet or exceed OSHA slip resistance guidelines.  All cuts shall have a smooth, 

uniform appearance and texture.  The finished surface shall have a coefficient of friction of at 
least 0.8.  

 
(c) The final slope on all repaired surfaces must be ADA compliant.  Horizontal Saw Cuts shall be 

made to provide a maximum slope of 1:12 (vertical: horizontal) 
 
(d) Repairs must be made without damage to adjacent sidewalk areas and other adjacent structures.  

No heavy equipment such as tractors, skid steer loaders, backhoes, etc. will be allowed.  Any 
damages must be repaired by the Contractor at no expense to the County.  
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(e) Any existing concrete, grout, concrete patch material, asphalt mix or other types of material, 
used for fill to shim raised/sunken sidewalks and mitigate the elevation difference between 
adjacent sidewalk slabs, must be removed and properly disposed of by the Contractor prior to 
the horizontal saw cutting of the sidewalk.   

  
619.03.02 Dust control.  Horizontal saw cutting shall be done by using means and methods that 
eliminate any dust.  Airborne concrete dust resulting from the cutting process must be controlled with 
saw-mounted vacuum hoods. 
  
619.03.03 Clean-up.  Any remaining debris, cuttings, concrete dust and slurry shall be cleaned 
and removed from the sidewalk surface as well as surrounding rails, sidewalks, pavement, driveways, 
landscaping or other objects in the vicinity of work upon completion of each saw cut.  Surface dust and 
debris must be swept and removed immediately including any sludge to reduce tracking.  
 
Under no circumstances shall any debris be placed in, or be allowed to run into, adjacent landscaping 
or the storm drainage system.  Any curb/gutter flow lines and/or structures found containing debris 
from the saw cutting operation, must immediately be cleaned by the Contractor at no cost to the County.  
  
The Contractor shall seed and mulch any and all disturbed areas.  Any debris from the backfilling and 
seeding operations shall be swept up and removed from the area immediately.  
 

619.04 MEASUREMENT AND PAYMENT.   
The payment shall be full compensation for furnishing and operating the saw properly configured for 
horizontal saw cutting, the cleanup and removal off-site of any and all debris, and for all material, labor, 
equipment, tools, and incidentals necessary to complete the work.  
 

(a) ITEM No. 6076 – Horizontal Saw Cutting of Sidewalks - will be measured and paid for at the 
Contract unit price per inch-foot.  The inch-foot measurement for payment for each trip hazard 
shall be made by computing the average depth of cut measured in inches multiplied by the length 
along the joint that is trimmed measured in feet.  

 
Example: If a joint is cut 1” on one side and tapered to 0” on the other, a full 4-foot width of the 

sidewalk, it shall be calculated as follows:  
 

AVERAGE  
DEPTH  

(in inches)  

MULTIPLIED  
BY  

LENGTH  
(in feet)  EQUALS  

PAYMENT DUE  
FOR CUT  
(inch-feet)  

1" + 0"  X  4' =  2 Inch-Feet  2  
  

The depth shall be measured to the nearest one eighth inch (1/8”), the length of cut shall be 
measured to the nearest one quarter foot (three inches).  The payment will be full compensation for 
furnishing and operating a concrete saw capable of making horizontal cuts, dust control, 
mobilization and demobilization, protection of all adjacent private property and public right-of-
way including but not limited to vegetation, protection of the storm drainage system, site clean-up 
including the proper disposal of all debris generated by the saw cutting activity, any necessary hand 
or mechanical excavation and backfill, any necessary backfill material, seed and mulch and for all 
material, labor, equipment, tools, and incidentals necessary to complete the work. 
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SECTION 620 - MCDOT - PENETRATING CONCRETE SURFACE TREATMENT 
 
620.01 DESCRIPTION. 
This work is for the application of a Penetrating Concrete Surface Treatment to protect concrete curb, 
combination concrete curb and gutter, concrete sidewalk, and ADA access ramps from the damaging effects 
of water and chloride absorption brought on by exposure to road salts/deicing chemicals.  The surface 
treatment used is to be a penetrating silane or silane/siloxane blend. 
 
 
620.02 MATERIALS. 
The concrete surface treatment used must meet the requirements of and comply with NCHRP 244, ASTM 
C672, ASTM E514 and the following: 
 

(a) Penetrating Water Repellent: Water based penetrating concrete sealer consisting of 100% 
silane or silane/siloxane blend and meeting the following criteria; 

 
(1) Flash Point Greater than 125° F. 
 
(2) NCHRP No. 244, Series II 
Reduction in Chloride Content Minimum of 90% 
 
(3) NCHRP No. 244, Series II 
Reduction in Water Absorption Minimum of 85% 
 
(4) VOC’s Less than 250 gm/l 
 
(5) Average Depth of Penetration 0.2 Inch 
 
(6) Color Clear when dry 
 

The Contractor is to submit all necessary certified documentation, showing that the Penetrating Concrete 
Surface Treatment meets or exceeds the specifications listed above to the MCDOT Materials testing Lab 
and the Contract Administrator within five (5) working days after the award of the Contract. 
 
The Penetrating Concrete Surface Treatment shall be “Baracade Silane 100 C” by Euclid Chemical; “A-
Tech Concrete Sealer” by Applied Technologies, LLC; “Aquapel Plus” by L&M Construction Chemicals; 
or an approved equal. 
 
 
620.03 CONSTRUCTION. 
New concrete surfaces must be a minimum 28 days old at time of application. 
 

620.03.01 Surface Preparation.  As specified by the material manufacturer and the following: 
 

Prior to the application of the concrete surface treatment, the concrete surface must be clean, completely 
dry and free of grease, oil, and curing compound.  To remove any residual form grease, oil and curing 
compound, the surface of the concrete shall be cleaned using high pressure cold water.  After washing, 
the concrete surface treatment is not to be applied until the concrete surface is completely dry. 

 
As per the manufacturer’s recommendations, all concrete joints are to be sealed. 
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620.03.02 Application.  In strict adherence to the means and methods specified by the concrete 
surface treatment manufacturer. 

 
 
620.04 MEASUREMENT AND PAYMENT. 
The application of Penetrating Concrete Surface Treatment to protect concrete curb, concrete 
combination curb and gutter, and concrete sidewalk will not be measured for payment but will be incidental 
to the concrete work provided for the installation of sidewalks, curbs and gutters. The work will include 
the thorough high-pressure cleaning of the concrete surface, the furnishing and proper application of the 
concrete surface treatment, the protection from overspray of all areas adjacent to the concrete surface 
undergoing treatment, and for all material, labor, equipment, tools, and incidentals necessary to complete 
the work. 
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CATEGORY 700 
LANDSCAPING 

 
SECTION 701 – SUBSOIL AND TOPSOIL (renamed) 

(this task is incidental to Item 7001) 
 

DELETE: SECTION 701 – SUBSOIL AND TOPSOIL of the Maryland Department of 
Transportation, State Highway Administration’s latest edition of the “Standard 
Specifications for Construction and Materials.” 

 
INSERT: The Following: 

 
SECTION 701 – TOPSOIL/SALVAGED TOPSOIL 
 
 
701.01 DESCRIPTION. 
Furnish and place topsoil/salvaged topsoil in preparation for vegetation establishment.  Refer to Section 
704 and provide short-term, long-term or permanent stabilization as necessary for soil erosion protection.  
Performance of topsoil/salvaged topsoil as specified herein complies with all requirements of the Maryland 
Department of the Environment for handling and placing soils. 

 
IN NO CASE WILL SALVAGED TOPSOIL BE USED UNLESS SPECIFIED AND 

APPROVED BY THE CONTRACT ADMINISTRATOR OR DESIGNEE. 
 
 
701.02 MATERIALS. 
 

Furnished Topsoil Section 920.01.02 

Limestone Section 920.02.01 

Sulfur Section 920.02.02 

Gypsum Section 920.02.04 

Water Section 920.09.01 

Pesticides Section 920.09.03 
 
 
701.03 CONSTRUCTION. 

 
701.03.01 General. 

 
(a) Schedule.  Perform topsoil operations when soil moisture and weather conditions are 

suitable.  Cease operations when soil is muddy, frozen, or otherwise unsuitable. 
 

(b) Pesticide Application.  For any work involving existing or salvaged soils, the Contractor 
shall possess a Maryland Department of Agriculture Commercial Pesticide Business 
License and a Pesticide Applicator Certificate for the pertinent pesticide application 
Category: (2) Forest; (3-A) Ornamental Plant Exterior; (3-C) Turf; (5) Aquatic; (6) Right-
of-Way and Weed. 
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Apply pesticides in conformance with the current Maryland Pesticide Applicator’s Law, 
OSHA and MOSH regulations, and the manufacturer’s label and Safety Data Sheets 
(SDS). 

 
Ensure that pesticides are applied by a Maryland Certified Pesticide Applicator, or by a 
Registered Pesticide Applicator under the supervision of a Certified Pesticide Applicator. 

 
(c) Prohibited Weeds.  Refer to Section 920.01.01.  Existing topsoil and topsoil to be 

salvaged, will be inspected and shall be free of prohibited weeds.  Control prohibited weeds 
when preparing existing topsoil for vegetation establishment, or before salvaging 
operations.  Prevent the spread of prohibited weeds as needed or as directed. 

 
(d) Herbicide.  To control prohibited weeds, and to remove vegetation when preparing 

existing topsoil, apply glyphosate 3% solution in water or submit a written request to use 
another herbicide or application rate. 

  
(e) Pesticide Application Reporting.  Record the location and details of pesticide 

applications on the Pesticide Application Reporting Form.  Submit the Form within 24 
hours after applying pesticides. 

 
(f) Nutrient Management Plan (NMP).  The specified application rates of the pertinent 

vegetation establishment will be the NMP unless the County develops a substitute NMP.  
Replace application rates of the pertinent specification as required by the NMP. 

 
(g) Nutrient Management Reporting.  Record the fertilizer analysis, the square yards 

covered, and the pounds of fertilizer applied on the Nutrient Management Reporting Form.  
Submit the Form within 48 hours after applying fertilizer. 

 
701.03.02 Site Preparation and Salvaging. 

 
(a) Removal. Remove vegetation, brush, and other debris from the areas of existing topsoil, 

and from areas where topsoil will be salvaged.  Remove topsoil and subsoil to the depth as 
specified or directed.  Transport salvaged topsoil and subsoil separately and keep them 
apart from other materials.  Do not remove existing topsoil without written approval from 
the Contract Administrator or Designee. 

 
(b) Storage.  Constructing stockpiles on well drained land, away from streams, drainage areas, 

and floodplains as specified in Section 308.  Maintain stockpiles of salvaged topsoil away 
from other materials and separate from each other. 

 
Apply temporary mulch or temporary seed in conformance with Section 704 immediately 
after constructing stockpiles.  Install and maintain silt fence around stockpiles in 
conformance with 308.03.29.  Control prohibited weeds as needed or as directed. 

 
(c) Excess. Existing topsoil/salvaged topsoil is the property of the County.  Do not remove 

soils without written approval from the Contract Administrator or Designee. 
 

701.03.03 Placing Topsoil or Salvaged Topsoil. 
 

(a) Site Preparation. Ensure the site where topsoil/salvaged topsoil will be spread is 
uniformly graded true to line and cross section, and that the surface of the subsoil base is 
loose and able to provide a suitable bond for the topsoil/salvaged topsoil layer to be spread. 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=920_LANDSCAPING_MATERIALS
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If the subsoil base is crusted or excessively compacted, then roughen and loosen the surface 
of the subsoil base with approved machinery before spreading topsoil/salvaged topsoil. 

 
(b) Spreading. Spread topsoil/salvaged topsoil over the designated areas and lightly firm the 

topsoil to ensure uniform thickness of the specified depth, and to meet the required grades. 
 

(c) Tracking. Track topsoil/salvaged topsoil on slopes 4:1 and steeper with cleated track 
equipment operated perpendicular to the slope. 

 
(d) Grading Adjustment.  When placing topsoil/salvaged topsoil for grading adjustment, the 

minimum thickness shall be 1/2 inch and the maximum thickness shall be 8 inches. 
 

(e) Firming. Ensure that topsoil/salvaged topsoil is uniformly firmed near sidewalks, 
structures and pavement edges, and that the topsoil/salvaged topsoil surface is without 
gaps, mounds, depressions, soft spots, or areas that may impair surface drainage or future 
maintenance.  Check topsoil/salvaged topsoil thickness, lines, grades, and elevations to 
ensure the completed work is as specified. 

 
(f) Tilling.  Refer to Table 1 and till topsoil/salvaged topsoil to incorporate soil amendments 

and prepare areas for seeding or installation of other specified vegetation. 
 

(g) Debris. In areas within 10 feet of the pavement edge and near commercial and residential 
property, remove stones, wood, metal, and other debris with a length or width greater than 
2 inches from the topsoil/salvaged topsoil surface when spreading is completed.  In all 
other areas, remove debris with a length or width greater than 4 inches, or as directed. 

 
(h) Stabilization.  Immediately perform Turfgrass Establishment, or install other permanent 

vegetation as specified in the Contract documents or refer to Section 704 and install 
Temporary Mulch or Temporary Seed for soil erosion protection. 

 
(i) Turfgrass Seed, Mulch and Fertilizer.  MSHA Turfgrass Seed Mix, Wood Cellulose 

Fiber Mulch, and Fertilizer applied under ITEM No. 7001, shall be performed in strict 
accordance with Section 705 – TURFGRASS ESTABLISHMENT.  

 
(j) Use of Material.  The use of ITEM No. 7001 will include but not be limited to backfill 

behind replaced curb and gutter, backfill along replaced sidewalks to re-grade and stabilize 
any disturbed area, and grading adjustments within the limits of the right-of-way. 

 
(k) Removal from Stockpile.  Stockpiles of topsoil will be inspected and shall be free of 

prohibited weeds. 
 

Do not remove surface debris or transport soil from stockpiles before the inspection is 
completed, or before prohibited weeds are controlled.  Control prohibited weeds as needed 
or as directed. 

 
Remove grass, weeds, brush and other debris from the surface of stockpiles before 
transporting soil. 
 

701.03.04 Inspection and Acceptance.  Submit a request for Acceptance when operations are 
completed.  An inspection will be conducted to verify that operations were completed as specified.  
Acceptance will be granted at that time from the Contract Administrator or Designee. 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=704_TEMPORARY_MULCH_AND_TEMPORARY_SEED
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701.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for the preparation of surfaces, loading, hauling, placing, supplying, 
and spreading limestone and soil amendments, and for all material, labor, equipment, tools, and incidentals 
necessary to complete the work. 
 
Amending furnished topsoil will not be measured but shall be considered incidental to the pertinent items 
listed on the Quotation Sheet. 

 
(a) ITEM No. 7001 – Placing Furnished Topsoil, Including MSHA Turfgrass Seed Mix, 

Wood Cellulose Fiber Mulch, and Fertilizer - will be measured and paid for at the Contract 
unit price per cubic yard. 
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SECTION 705 – TURFGRASS ESTABLISHMENT 
(this task is incidental to Item 7012) 

  
DELETE: SECTION 705 — TURFGRASS ESTABLISHMENT of the latest edition of the 

Maryland Department of Transportation, State Highway Administration’s “Standard 
Specifications for Construction and Materials. 

 
INSERT: The following:  
 
SECTION 705 — TURFGRASS ESTABLISHMENT  
 
 
705.01 DESCRIPTION.  
Furnish and place topsoil, seed and mulch in disturbed areas or where directed by the Contract 
Administrator or Designee.   

  
Perform Turfgrass Establishment as follows.  
 
At Final Grade. For areas that are at final grade, establish turfgrass in topsoil or other specified soil 
substrate to provide permanent vegetation groundcover.  
 
Not Final Grade. For areas that are not at final grade, or areas that will not be redisturbed for at least six 
months after seeding operations are completed, establish turfgrass in topsoil, subsoil, common borrow, or 
other specified soil substrate to provide temporary vegetation groundcover.  
 
Temporary Stabilization. When it is not possible to perform Turfgrass Establishment, refer to Section 704 
and perform Temporary Mulch or Temporary Seed, or as directed.  
 
Performance of Turfgrass Establishment as specified herein complies with all requirements of the Maryland 
Department of the Environment for permanent seeding.  
 
 
705.02 MATERIALS.  

Limestone  Section 920.02.01  
Sulfur  Section 920.02.02  
Gypsum  Section 920.02.04  
Compost  Section 920.02.05  
Fertilizer  Section 920.03.01  
Straw Mulch  Section 920.04.01  
Wood Cellulose Fiber Mulch  Section 920.04.02  
Seed  Section 920.06  
SHA Turfgrass Seed Mix Section 920.06.07(a)  
SHA Special Purpose Seed Mix Section 920.06.07(b)  
SHA Temporary Seed Mix Section 920.06.07(c)  
Water  Section 920.09.01  
Soil Stabilization Matting Section 920.05.01   
Fasteners Section 920.05.02   
Topsoil     Section 920.01.02   
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705.03 CONSTRUCTION.  
 

705.03.01 General.  
 

(a) Regions.  Maryland is divided into Regions by counties as follows: 
 

Region 1. Garrett, Allegany, and Washington, west of Clear Spring MD. 
 

Region 2. Washington, east of Clear Spring, MD, Frederick, Carroll, Baltimore, Harford, Cecil, 
Howard, Montgomery, and Baltimore City. 

 
Region 3. Anne Arundel, Prince George’s, Calvert, Charles, St. Mary’s, Kent, Queen Anne's, 
Talbot, Caroline, Dorchester, Wicomico, Worcester, and Somerset. 

 
(b) Seeding Seasons and Seed Mixes. Perform operations according to Table 1 when soil 

moisture and weather conditions are suitable, when the temperature is above 32 F, and 
the soil is not frozen.  Cease operations when conditions are unsuitable. 

  

TURFGRASS ESTABLISHMENT  
TABLE 1 - SEEDING SEASONS AND SEED MIXES  

REGION  

SEEDING SEASON - MONTH/DAY  

Spring Summer Fall Late Fall  Winter³ 

SHA Turfgrass Seed Mix  1  
1 3/1 to 6/14  6/15 to 7/31  8/1 to 9/30  10/1 to 11/15  11/16 to 2/29 

2 3/1 to 5/14  5/15 to 7/31  8/1 to 10/14  10/15 to 11/15  11/16 to 2/29 

3 3/1 to 4/30   5/1 to 7/31  8/1 to 10/31  11/1 to 11/15  11/16 to 2/29 

  Plus Additive 2  Plus Additive 2 Plus Additive 2 

Notes:  
1  When seeding within 4 miles of a State airport: Use no additives and use SHA Special Purpose  

Seed Mix in lieu of SHA Turfgrass Seed Mix on slopes 4:1 and steeper, or in designated areas.  
2  Additive = SHA Temporary Seed Mix  
³ Approval is required for seeding during Winter.  When approved, apply all materials except fertilizer.  Refer to Section 

705.03.06(e)  

 
(c) Nutrient Management Plan (NMP).  The specified application rates of the pertinent 

vegetation establishment will be the NMP unless the County develops a substitute NMP.  
Replace application rates of the pertinent specification as required by the NMP. 

 
(d) Nutrient Management Reporting.  Record the fertilizer analysis, the square yards covered, 

and details of soil amendment and fertilizer applications on the Nutrient Management Reporting 
Form.  Submit the Form within 48 hours after applying fertilizer. 

  
(e) Nutrient Management Reporting.  Not applicable. 
 
705.03.02 Modification Request.  Submit a written Modification Request to perform seeding 
during Winter Seeding Season; to install an approved tackifier at manufacturer’s recommended 
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application rates in lieu of wood cellulose fiber to secure straw mulch; or to use Type A, Type D, 
or Type E Soil Stabilization Matting per Section 709 in lieu of straw mulch and wood cellulose 
fiber in areas where those mattings have not been specified. 
 
The Contract Administrator or Designee in consultation with the MCDOT Materials Testing Lab 
will evaluate the Request.  If granted, a notice of approved modification will be returned within 14 
days after the request is received. 
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705.03.03 Application Rates. Apply materials according to Table 2.  
  

TURFGRASS ESTABLISHMENT 

TABLE 2 - APPLICATION RATES a, b, c, d 

MATERIAL 

POUNDS 
PER 

SQUARE 
YARD 

POUNDS 
PER 

ACRE 

SOIL AMENDMENTS per Nutrient Management Plan for topsoil or other specified soil substrate. 

Compost 0 to 1.033 0 to 5,000 
Gypsum 0 to 0.455 0 to 2,200 
Limestone 0 to 0.930 0 to 4,500 
Sulfur 0 to 0.052 0 to 250 

INITIAL FERTILIZER per Nutrient Management Plan a, b 

20-16-12 (83% UF with MAP & SOP)  0 to 0.041 0 to 200 

or one or more of the following 

38-0-0 (UF)  0 to 0.021 0 to 100 

11-52-0 (MAP)  0 to 0.036 0 to 175 

0-0-50 (SOP)  0 to 0.041 0 to 200 

SEED MIXES; select one 

SHA Turfgrass Seed Mix, applied to roadsides, 
facilities, and other designated areas  0.041 200 

or 
SHA Special Purpose Seed Mix, applied to slopes 4:1 
and steeper within four miles of a State airport, and 
other designated areas.  

0.041 200 

ADDITIVE SEED; when required per Table 1 

SHA Temporary Seed Mix  0.006 25 

STRAW MULCH  0.826 4000 

WOOD CELLULOSE FIBER to secure straw mulch  0.155 750 

REFERTILIZING d 

37-0-0 Sulfur Coated Urea (SCU)  0.021 100 
Notes: 
a For existing topsoil and salvaged topsoil, the application rates will be included in the Contract 

documents. 

For furnished topsoil, the application rates will be developed for the approved source of supply. 
b When no NMP has been developed, apply 200 lb per acre of 20-16-12 initial fertilizer. 
c UF = Ureaform; MAP = Monoammonium Phosphate; SOP = Sulfate of Potash. When application 
rate of 20-16-12 fertilizer is below 200 lb. per acre, apply UF, MAP, and SOP per NMP. 
d Refer to 705.03.06(d) and 705.03.09(c). Apply Refertilizing when included in the Contract documents. 
 
Apply compost, gypsum, limestone, sulfur, and initial fertilizer at rates specified in the NMP. 
 

 
705.03.04 Grade Repair.  Ensure that soil meets specified grades. Repair any gullies, washes, or 
disturbed areas that develop before preparing soil.  

 
705.03.05 Preparing Topsoil. Provide a uniform and porous surface that is free of debris and weeds 
as follows.  

(a) Areas Flatter than 4:1. Apply soil amendments, as required, and till to a depth 
of 2 in. to uniformly incorporate amendments into the soil.  After tilling, remove 
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clods, stones, wood, metal and other debris with a length or width greater than 1-
1/2 inch from the soil surface. 
 

(b) Slopes 4:1 and Steeper. Track slopes 4:1 and steeper with cleated track 
equipment operated perpendicular to the slope. After tracking, remove stones, 
wood, metal, and other debris with a length or width greater than 3 in. in any 
dimension from the soil surface. 

 
705.03.06 Seeding and Initial Fertilizer. 

 
(a) Application Schedule. Apply seed and initial fertilizer after preparing soil.  Do 

not apply initial fertilizer in the Winter Seeding Season from November 16 
through February 29.  

 
(b) Application Equipment.  Use hydroseeders, spreaders, drills, or other approved 

machinery.  Calibrate equipment before application.  Apply materials accurately 
and uniformly to avoid misses and overlaps.  Do not operate machinery during 
windy weather that may interfere with uniform application.  

  
(c) Hydroseeders.  Hydroseeders shall be equipped with an agitation system able to 

keep solids in suspension and have a gauge to show fill levels and tank capacity.  
Apply fertilizer and seed mixtures within two hours after mixing.  Direct 
hydroseeding mixtures so the droplets produce a uniform spray.  Do not allow 
materials to runoff or cause erosion, or to blow onto sensitive areas or structures.  

 
(d) Mechanical Seeders. Mechanical seeders shall be capable of uniformly placing 

seed and fertilizer at the specified rate.  
 
(e) Delayed Initial Fertilizer. Apply initial fertilizer at the time of seeding per Table 

1, except in Winter.  When seeding from November 16 to February 29, apply 
initial fertilizer during March, and apply Refertilizing in conformance with 
Section 705.03.09(c) during April.  
 

705.03.07 Mulching. Apply mulch immediately after seeding.   
 
(a) Soil Stabilization Matting. Refer to Section 709 and install soil stabilization matting in 

lieu of straw mulch in designated areas.  
 
(b) Straw Mulch.  Straw mulch will only be used under special circumstances and with prior 

approval by the Contract Administrator or Designee.  The method and equipment to be 
used for applying straw mulching must be reviewed and approved by the Contract 
Administrator or Designee prior to commencing with any work on this item.  Cover at least 
90 percent of the soil surface with straw mulch.    

  
(1) Mulch Blower. Apply mulch to a loose depth of ¾ to 2 inches.  
  
(2) By Hand. Apply mulch to a loose depth of 1½ to 3 inches. 

 
Secure straw mulch immediately after the completion of mulching operations by applying 
wood cellulose fiber uniformly over the straw without displacing the mulch. 
 
Do not operate machinery during windy weather that may interfere with uniform 
application.  Do not allow materials to blow onto sensitive areas or structures. 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=709_SOIL_STABILIZATION_MATTING
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(c) Wood Cellulose Fiber. Only wood cellulose fiber is to be used as mulch.  Apply at least 

70 percent of the wood cellulose fiber mulch after and separately from the seed and 
fertilizer during the Summer Seeding Season. 

 
705.03.08 Seeding Phase Acceptance.  Submit a request for Seeding Phase Acceptance when 
operations are completed.  Inspection will be conducted to verify completion, and Seeding Phase 
Acceptance will be granted at that time. 

 
705.03.09 Establishment Phase.  
 

(a) Period of Maintenance.  Maintain seeded areas until Final Acceptance.  
 
(b) Required Maintenance.  Perform the following during the Establishment Phase. 

 
Watering. Apply water as needed to ensure survival of the turfgrass.  Apply water to 
seeded and mulched areas with approved machinery.  Do not allow water to cause erosion 
or to displace the mulch.  
 
Overseeding. Overseeding consists of seeding and mulching in areas where living 
turfgrass coverage is 40 to 90 percent.  When living turfgrass groundcover is not 
acceptable, perform overseeding as directed.  In areas to be overseeded, cut the turfgrass 
to a height of 3 inches to 5 inches and remove debris that may interfere with seeding.  Apply 
seed mixtures, seed additives, fertilizer, mulch, and secure mulch as specified in Sections 
705.03.01 thru 705.03.07, but do not repair grade or prepare soil. 
 
Reseeding with Slit Seeder. Perform reseeding when directed in areas where turfgrass 
groundcover is less than 40 percent, but soil conforms to Sections 701.03.05 and 705.03.05.  
Cut the area to be reseeded to a height of 1 inch to 3 inches and remove debris that may 
interfere with seeding.  Utilize a mechanical slit seeder to cut groves into the soil at least 
0.25-inch depth.  Refer to Sections 705.03.06 and 705.03.07 and apply seed, fertilizer, and 
mulch, but do not secure mulch.  
 
Reseeding. Reseeding consists of tilling, seeding and mulching in areas where turfgrass 
coverage is less than 40 percent.  When living turfgrass groundcover is not acceptable, 
perform reseeding as directed.  In areas to be reseeded, cut the turfgrass to a height of 
3 to 5 in. and remove debris that may interfere with seeding.  Repair grades, prepare soil, 
apply seed, fertilizer, and mulch, and secure mulch as specified in Sections 
705.03.01 through 705.03.07.  

 
Soil Restoration, Tilling and Reseeding. Perform soil restoration and reseeding when 
directed in areas where turfgrass groundcover is less than 40 percent, or when soil does not 
conform to Sections 701.03.05 and 705.03.05 because eroded gullies are present, or soil 
grades are not acceptable.  Cut the area to be restored and reseeded to a height of 3 inches 
to 5 inches and remove debris that may interfere with seeding.  Refer to Sections 705.03.01 
thru 705.03.07 and repair grades, prepare soil, apply seed, fertilizer, and mulch, and secure 
mulch. 

 
Mowing. Mow turfgrass in areas flatter than 4:1 before the grass grows to a height of 12 
inches. when directed.  Use approved machinery to cut to a height of 3 to 5 inches. 
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(c) Refertilizing. Refer to Section 705.03.06 and apply 37-0-0 SCU Refertilizing as specified 
in Table 2 at least one month after initial fertilizer was applied.  Do not apply Refertilizing 
in the Winter Seeding Season from November 15 through March 1. 

 
705.03.10 Final Acceptance. The Contract Administrator or Designee will complete an inspection of 
turfgrass height, color, and percent groundcover.  When it is not possible to perform the inspection, 
Final Acceptance will be delayed until inspection is possible.  Any deficiencies found during the 
inspection shall be included in the Punch List requirements for the project.  Complete the Punch List 
requirements as directed. 
 
Final Acceptance will be granted after all operations have been completed, and when the seedlings of 
turfgrass species have grown at least 4 inches tall, exhibit dark green color, and are least 95 percent 
groundcover.  

 
 
705.04 MEASUREMENT AND PAYMENT.  
The payment will be full compensation for all material, labor, equipment, tools, and incidentals necessary 
to complete the work including, but not limited to, preparing soil, applying fertilizer, applying seed mixes 
and additives, overseeding, mulching, and securing mulch. Amending furnished topsoil and furnished 
subsoil will not be measured but shall be considered incidental to the pertinent items listed on the Quotation 
Sheet.  
 

(a) ITEM No. 7012 – Application of MDSHA Turfgrass Seed Mix, Wood Cellulose Fiber 
Mulch, Fertilizer, and Water for Permanent Stabilization - will be measured and paid for 
at the Contract unit price per square yard.  
 

705.04.01 Repairing unacceptable areas and areas outside the limits of work disturbed by the 
Contractor’s or any sub-contractor’s work activities, as determined by the Contract Administrator or 
Designee, will not be measured but shall be repaired by the Contractor at no additional cost to the 
County. 
 
705.04.02 Stabilization Matting—When requested by the Contract Administrator or Designee, will 
be measured and paid for at the Contract bid price per square yard in place per Section 709.  
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SECTION 708 – TURFGRASS SOD ESTABLISHMENT 

 
DELETE: SECTION 708 – TURFGRASS SOD ESTABLISHMENT of the latest edition of 

Maryland Department of Transportation, State Highway Administration’s “Standard 
Specifications for Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The following: 
 
SECTION 708 — TURFGRASS SOD ESTABLISHMENT 
 
 
708.01 DESCRIPTION. 
Establish turfgrass sod on topsoil or other specified soil substrate to provide permanent vegetation 
groundcover.  When it is not possible to perform Turfgrass Sod Establishment, refer to Section 704 and 
perform Temporary Mulch, or as directed.  Performance of Turfgrass Sod Establishment as specified herein 
complies with all requirements of the Maryland Department of the Environment for permanent vegetation 
groundcover. 
 
 
708.02 MATERIALS. 

 
Limestone Section 920.02.01 
Iron Sulfate Section 920.02.02 
Gypsum Section 920.02.04 
Compost Section 920.02.05 
Fertilizer Section 920.03 
Turfgrass Sod Section 920.06.03 
Fasteners Section 920.05.02 
Water Section 920.09.01 

 
708.03 CONSTRUCTION. 
 

708.03.01 General. 
 

(a) Regions.  Refer to MSHA Section 705.03.01(a). 
 

(b) Installation Season and Species.  Perform operations when soil moisture and weather 
conditions are suitable.  Cease operations when sod or soil is frozen, or conditions are 
unsuitable. 

 
Tall Fescue Sod.  Install from August 15 to May 31 in Region 1, Region 2, and Region 3 
unless another species of sod is specified.  Approval is required for installation from 
November 16 to February 29 when fertilizer may not be applied. 
 
Zoysia Grass Sod.  Install in specified areas of Region 2 and Region 3 from March 1 to 
June 15, and from August 1 to September 15. 
 
Bermudagrass Sod.  Install in specified areas of Region 3 from March 1 to June 15, and 
from August 1 to September 15. 
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(c) Nutrient Management Plan (NMP).  Soil testing will be performed and an NMP will be 
developed by the Administration.  Replace application rates of 708.03.04 as required by 
the NMP.  When a NMP has not been developed, apply 200 lb per acre of 20-16-12 (83% 
UF with MAP & SOP) fertilizer as the NMP rate for Turfgrass Sod Establishment. 
 

(d) Nutrient Management Reporting.  Record the fertilizer analysis, the square yards 
covered, and the pounds of fertilizer applied on the Nutrient Management Reporting Form.  
Submit the Form within 24 hours after applying fertilizer. 

 
708.03.02 Grade Repair.  Refer to MSHA Section 705.03.04. 
 
708.03.03 Preparing Soil.  Refer to MSHA Section 705.03.05. 
 
708.03.04 Application Rates.  Apply materials according to Table 1. 
 

TURFGRASS SOD ESTABLISHMENT 
TABLE 1 - APPLICATION RATES a, b, c, d  

MATERIAL POUNDS PER 
SQUARE YARD POUNDS PER ACRE 

SOIL AMENDMENTS per Nutrient Management Plan for topsoil or other specified soil substrate 
Compost 0 to 1.033 0 to 5000 
Gypsum 0 to 0.455 0 to 2200 

Limestone 0 to 0.930 0 to 4500 
Sulfur 0 to 0.052 0 to 250 

INITIAL FERTILIZER 
20-16-12 (83% UF with MAP & SOP)  0 to 0.041 0 to 200 

or one or more of the following 
38-0-0 (UF) 0 to 0.021 0 to 100 
11-52-0 (MAP) 0 to 0.036 0 to 175 
 0-0-50 (SOP) 0 to 0.041 0 to 200 

SEED MIXES; select one 
SHA Turfgrass Seed Mix, applied to roadsides, facilities, 
and other designated areas  0.041 200 

or 
SHA Special Purpose Seed Mix, applied to slopes 4:1 
and steeper within four miles of a State airport, and other 
designated areas.  

0.041 200 

ADDITIVE SEED; when required per Table 1 
SHA Temporary Seed Mix  0.006 25 
STRAW MULCH  0.826 4000 
WOOD CELLULOSE FIBER to secure straw mulch  0.155 750 

REFERTILIZING d  
37-0-0 Sulfur Coated Urea (SCU)  0.021 100 

 
Notes:  
a For existing topsoil and salvaged topsoil, the application rates will be included in the Contract documents.  For furnished topsoil, the application rates will be 
developed for the approved source of supply  
b When no NMP has been developed, apply 200 lb per acre of 20-16-12 initial fertilizer. 
c UF = Ureaform; MAP = Monoammonium Phosphate; SOP = Sulfate of Potash. When application rate of 20-16-12 fertilizer is below 200 lb. per acre, apply UF, 
MAP, and SOP per NMP.  
d Refer to 705.03.06(d) and 705.03.09(c). Apply Refertilizing when included in the Contract documents. 

 Apply compost, gypsum, limestone, sulfur, and initial fertilizer at rates specified in the NMP. 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=705_TURFGRASS_ESTABLISHMENT
https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=705_TURFGRASS_ESTABLISHMENT
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708.03.05 Initial Fertilizer.  Apply initial fertilizer after preparing soil, or after installing sod, per 
Table 1.  When sodding from November 16 to February 29, apply initial fertilizer during March, and 
apply refertilizing in conformance with Section 708.03.12 during April. 
 
Use spreaders, drills, or other approved machinery.  Machinery shall be capable of uniformly placing 
fertilizer at the specified rate.  Calibrate equipment before application.  Apply materials accurately and 
uniformly to avoid misses and overlaps.  Do not operate machinery during windy weather that may 
interfere with uniform application. 
 
708.03.06 Transporting and Handling Sod.  Transport and install turfgrass sod within 48 hours after 
harvest.  Handle sod without excessive breaking, tearing, or loss of soil. 
 
708.03.07 Placing Sod.  Place sod neatly over the soil surface.  Ensure that sod edges are tightly 
abutted.  Do not overlap edges of sod or leave gaps between strips of sod. 
 
708.03.08 Securing.  Install fasteners in locations where sod may be dislodged by water flow.  Secure 
turfgrass sod to the soil of ditches and slopes with at least two fasteners per strip spaced no more than 
2 feet apart.  Drive the fasteners through the sod and firmly into the soil, so there is no gap at the top of 
the fastener. 
 
708.03.09 Firming ...Tamp or roll turfgrass sod after installation and securing sod to close press the 
sod firmly into the soil.  Hand tampers shall weigh approximately 15 pounds with a flat surface of 
approximately 100 square inches.  Rollers shall weigh approximately 40 pounds per foot of width. 
 
708.03.10 Initial Watering.  Gently apply water with a sprinkler or water-breaker nozzle over the 
surface of the sod.  Do not allow water to cause erosion or to displace the sod.  Perform the first watering 
within 4 hours after placing sod.  Wet the soil to a depth at least 2 inches below the sod. 
 
708.03.11 Installation Acceptance.  Submit a request for Installation Phase Acceptance when 
operations are completed.  Inspection will be conducted to verify completion.  Installation Phase 
Acceptance will be granted at that time. 
 
708.03.12 Establishment Phase.  The Establishment Phase will begin upon Installation Phase 
Acceptance.  Perform the following during the Establishment Phase. 
 

(a) Period of Maintenance.  Maintain areas of sod until Final Acceptance. 
 
(b) Required Maintenance.  Perform the following during the Establishment Phase. 
 

Watering.  Apply water to ensure survival of sod in good condition. Apply water with 
approved machinery.  Do not allow water to cause erosion, or to displace the sod. 

 
Reset Sod.  When sod is not firmly fastened to the soil, repair the unsecured areas using 
fasteners as needed or as directed. 
 
Sod Replacement.  When sod does not meet acceptance standards, remove the unacceptable 
sod and install new sod as needed or as directed. 
 
Mowing.  Mow sod before it grows to a height of 12 in. when directed.  Use approved 
machinery to cut to a height of 3 to 5 in. 
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(c) Refertilizing.  Refer to Section708.03.05 and apply 37-0-0 SCU Refertilizing as specified in 
Table 1 at least 1 month after initial fertilizer was applied.  Do not apply Refertilizing from 
November 15 thru March 1. 

 
708.03.13 Final Acceptance.  The Contract Administrator or Designee will complete an inspection of 
sod height, color, and percent groundcover.  When it is not possible to perform the inspection, Final 
Acceptance will be delayed until inspection is possible.  Any deficiencies found during the inspection 
shall be included in the Punch List requirements for the project.  Complete the Punch List requirements 
as directed. 
 
Final Acceptance will be granted after all operations have been completed, and when the turfgrass sod 
has grown at least 4 inches tall, exhibits dark green color, is firmly rooted into the soil, and is at least 
99 percent groundcover. 
 
 

708.04 MEASUREMENT AND PAYMENT. 
Turfgrass Sod Establishment will be measured and paid for at the Contract unit price for one or more of the 
items specified in the Contract Documents.  The payment will be full compensation for all material, labor, 
equipment, tools, and incidentals necessary to complete the work 
 

ITEM No. 7015 – Turfgrass Sod Establishment - will be measured and paid for at the Contract unit 
price per square yard.  Preparing soil, applying fertilizer in conformance with the Nutrient Management 
Plan, installing sod and staples, and initial watering, resetting sod, sod replacement, and mowing is 
incidental to this item and will not be measured for payment. 

 
708.04.01 Applying Limestone to Non-topsoiled Areas will not be measured for payment but shall 
be considered incidental to Turfgrass Sod Establishment item. 
 
708.04.02 Applying Sulfur to Nontopsoiled Areas will not be measured for payment but shall be 
considered incidental to Turfgrass Sod Establishment item. 
 
708.04.03 Applying Gypsum to Non-topsoiled Areas per ton will not be measured for payment but 
shall be considered incidental to Turfgrass Sod Establishment item. 
 
708.04.04 Applying Compost to Non-topsoiled Areas will not be measured for payment but shall 
be considered incidental to Turfgrass Sod Establishment item. 
 
708.04.05 Amending furnished topsoil will not be measured but the cost will be incidental to the 
Contract unit price for the Placing Furnished Topsoil item specified in the Contract Documents. 
 
708.04.06 Applying Fertilizer to Non-topsoiled Areas will not be measured for payment but shall 
be considered incidental to the Turfgrass Sod Establishment item. 

 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
 

 
 



IFB #1195636 
Removal & Replacement of Concrete Curb  

& Sidewalk in Business Districts County Wide 
 

197  

SECTION 709 – SOIL STABILIZATION MATTING 
(this task is incidental to Item 7016 and Item 7017) 

 
DELETE: SECTION 709 - SOIL STABILIZATION MATTING of the Maryland Department of 

Transportation, State Highway Administration’s latest edition of “Standard Specifications 
for Construction and Materials” and all additions and revisions thereto. 

 
INSERT: The Following: 

 
SECTION 709 - SOIL STABILIZATION MATTING 
 
 
709.01 DESCRIPTION. 
For areas that are at final grade, install soil stabilization matting in conjunction with permanent vegetation 
groundcover per Section 705 and/or 706 and/or 707), or as specified. 
 
For areas that are not at final grade or that will be redisturbed at least 6 months after seeding operations are 
completed, install soil stabilization matting in conjunction with Section 704 or 705. 
 
Performance of Soil Stabilization Matting as specified herein complies with all requirements of the 
Maryland Department of the Environment for permanent seeding. 

 
Only the Soil Stabilization Matting Specifications pertinent to this Contract are included in this Section. 
 
 
709.02 MATERIALS. 

 
Topsoil Section 920 

Turfgrass Sod Section 920.06.03 

Soil Stabilization Matting Section 920.05.01 

Fasteners Section 920.05.02 

Water Section 920.09.01 
 
709.03 CONSTRUCTION. 

 
709.03.01 Modification Request.  Certain types of matting may be substituted for other matting 
when the substitution provides improved erosion protection. 
 
Submit a written Modification Request to substitute one type of soil stabilization matting for another 
type in areas where specific types of matting have been specified. 
 
The Contract Administrator or Designee will evaluate the Request.  If granted, a notice of approved 
modification will be returned within 14 days after the request is received. 
 
The following modifications and others may be approved. 
 

(a) Turfgrass Establishment: Type D SSM in lieu of Type A SSM. 
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(b) Turfgrass Establishment: Type A SSM in lieu of Type E SSM. 
 

709.03.02 Soil Preparation.  Perform operations when soil moisture and weather conditions are 
suitable.  Cease operations when soil is frozen, saturated, or when conditions are otherwise unsuitable.  
For Type A and Type B Soil Stabilization Matting, firm the soil with a roller as specified in Section 
708.03.10 after seeding. Perform operations for the SSM type as follows. 
 

(a) Type A.  Prepare soil and seedbed for Turfgrass Establishment per Section 705, or for other 
specified vegetation, but do not apply mulch. 

 
Install SSM as specified in Section 709.03.03 through 709.03.06. immediately after seeding 
and fertilizing. 
 

(b) Type B.  Prepare soil and seedbed for Turfgrass Establishment per Section 705, or for other 
specified vegetation, but do not apply mulch. 

 
Firm soil with an approved roller to ensure uniform soil surface and firmness.  The roller shall 
weigh approximately 40 lb. per ft of width. 

 
Install SSM as specified in Section 709.03.03 through 709.03.06 immediately after seeding, 
fertilizing and rolling are completed. 

 
(c) Type C.  Prepare soil and firm with an approved roller to ensure uniform soil surface and 

firmness. 
 

Install Type C SSM as specified in Section 709.03.03 through 709.03.06 and infill with soil 
per Section 709.03.07. 
 
(1) Immediately perform Turfgrass Sod Establishment per Section 708, but do not till; or  
 
(2) Immediately perform Turfgrass Establishment per Section 705, but do not till or apply 
mulch, and then cover with Type B SSM; or 
 
(3) Immediately install other specified material and vegetation. 

 
(d) Type D.  Prepare soil and seedbed for Meadow establishment per Section 707, but do not apply 

mulch. 
 
Install SSM as specified in Sections 709.03.02 through 709.03.05 immediately after seeding 
and fertilizing. 

 
(e) Type E.  Prepare soil and seedbed for Meadow establishment per Section 707, or for other 

specified vegetation, but do not apply mulch. 
 

Install SSM as specified in Sections 709.03.03 through 709.03.06 immediately after seeding 
and fertilizing. 
 

709.03.03 Unrolling.  Unroll SSM in the direction of the flow of water.  Lay matting smoothly in 
firm, uniform contact with the soil surface, without stretching or tenting. 
 

https://policymanual.mdot.maryland.gov/mediawiki/index.php?title=705_TURFGRASS_ESTABLISHMENT
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709.03.04 Overlapping.  Overlap SSM with the upslope portion on top.  Overlap longitudinal edges 
at least 2 inches and ends at least 6 inches.  Do not install longitudinal overlaps in channel bottoms. 
 
709.03.05 Keying-in.  Key-in matting by digging a trench, fastening and backfilling one or more 
edges of the matting into the bottom of the trench. 
 

(a) Type of Matting.  Key-in the areas described in Table 1 for each type of matting: 
 

SOIL STABILIZATION MATTING 

TABLE 1 - AREAS OF MATTING TO KEY-IN 

MATTING 
TYPE AREA OF MATTING 

A, B Uppermost or leading-edge. 
A, B, D Edges adjacent to pavement, catch basins, and structures. 

B Lowermost or toe-edge. 
B Check trenches; folds of matting perpendicular to water flow every 40-45 ft. 
C All edges. 
C Check trenches; folds of matting perpendicular to water flow every 20-25 ft. 

D Edges exposed to flow in BSM, ponds, swales, channels, slopes.  All edges 
when installed in streams. 

E As directed. 
 

(b) Trenching.  Trench into the soil perpendicular to the flow of water to at least 6 in. depth. 
 
(c) Fastening.  Install fasteners per Section 709.03.06 through SSM into the bottom of the trench. 
  
(d) Backfilling.  Backfill the trench with firmly tamped soil and secure the matting over the 

backfilled area. 
 

709.03.06 Fastening.  Secure SSM with fasteners driven perpendicular to the soil grade, and flush 
with the surface of the matting. 
 

(a) Fastener Selection.  Refer to Section 920.05.02 and use fasteners of the shape and length 
approved for the matting type according to Table 2. 

 
When more than one fastener is acceptable for a type of matting per Table 2, install the fastener 
type and length best suited to the installation conditions to ensure that the matting is securely 
installed, or as directed. 
 

(b) Placement of Fasteners.  Install fasteners at the specified distance apart as required for the 
matting type and the area of matting according to Table 3. 
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SOIL STABILIZATION MATTING 

TABLE 2 - FASTENER SELECTION 

MATTING 
TYPE 

FASTENER 
SHAPE 

FASTENER LENGTH  1 

6 inches 8 inches 12 inches 18 inches 

A & E 

U-Shaped Staple X X   
Circle-Top Pin X X   
Round Head Pin X X   
T-Head Pin X X   

B 
U-Shaped Staple  X X   
Fabric Pin   X X 

C 
U-Shaped Staple   X  X 
Fabric Pin   X X  

D 

U-Shaped Staple 
in BSM, Ponds, Swales, Slopes X X X  

U-Shaped Staple or Fabric Pin 
in Channels, Streams  X X X 

Note:  1 X = Denotes fasteners acceptable for the matting type. 
 

FASTENER PLACEMENT 

MATTING 
TYPE AREA OF MATTING 

MAXIMUM DISTANCE 
BETWEEN FASTENERS 

(Inches) 
A, B, C, D Uppermost or Leading-Edge of Matting 6 

A, B, C, D, E Overlapping Edges of Matting 18 

A, B, C, D Center of channel/ditch 18 

A, B, C, D Lowermost or Toe-Edge of  Matting 18 

A, B, C, D, E Throughout Matting 24 

B In Folds Every 40 to 45 ft 12 

C In Folds Every 20 to 25 ft 12 
 
709.03.07 Watering.  Gently apply water with a sprinkler or water-breaker nozzle immediately 
after installation is completed as follows. 
 

(a) For Types A, B, and D SSM, apply water over the surface of the matting to wet the soil at 
least 2 inch depth or as directed.  

 
(b) For Type C SSM, apply water over the sod, or over other specified material, to wet the soil at 

least 2-inch depth. 
 
(c) For Type E SSM, apply water over the surface of the matting as needed to settle the matting 

and soil. 
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709.03.08  Installation Phase Acceptance.  Inspection will be conducted to verify that matting and 
vegetation installation operations were completed as specified.  Installation Phase Acceptance will be 
granted at that time. 
 
709.03.09 Establishment Phase.  The Establishment Phase will begin upon Installation Phase 
Acceptance.  Perform the following during the Establishment Phase. 
 

(a) Period of Maintenance.  Maintain areas of soil stabilization matting until Final Acceptance. 
 
(b) Required Maintenance.  Perform the following during the Establishment Phase. 
 

Watering.  Apply water to ensure survival of the seeded species or sod as needed.  Apply water 
with approved machinery.  Do not allow water to cause erosion or to displace the matting, seed, 
or sod. 
 
Reset Matting.  When matting is not firmly fastened to the soil, or if keyed-in areas or check 
trenches are not secure, repair the unsecured areas using fasteners as needed or as directed. 
 
Seeding Repair. When Turfgrass Establishment or other seeded vegetation has not met 
acceptance standards, remove Type A, B, C, D, or E SSM and refer to Section 705.03.09 and 
perform over seeding or reseeding as directed. Prepare soil, reseed the specified vegetation, 
and apply water.  Install new matting unless the original matting is approved for reuse. 
 
Sod Replacement. When Turfgrass Sod Establishment does not meet acceptance standards, 
refer to Section 708.03.12 and remove the unacceptable sod and install new sod. 
 

709.03.10 Final Acceptance.  The Contract Administrator or Designee will complete an inspection 
of the installed soil stabilization matting and vegetation establishment in conformance with the 
pertinent specifications.  When it is not possible to perform the Inspection, Final Acceptance will be 
delayed until Inspection is possible. 
 
Any deficiencies found during the inspection shall be included in the Punch List requirements for the 
project.  Complete the Punch List requirements as directed.  Final Acceptance will be granted when the 
SSM is secure, and when the specified vegetation has met acceptance standards. 

 
709.04 MEASUREMENT AND PAYMENT. 
The payment will be full compensation for all material, fasteners, water, labor, equipment, tools, disposal 
fees and incidentals necessary to complete the work.  The measurement will be the area actually covered 
by matting.  Payment for Turfgrass Establishment or other specified vegetation will be measured and paid 
for separately. 
 

(a) ITEM No. 7016 – Soil Stabilization Matting: Type A - will be measured and paid for at the 
Contract unit price per square yard. 

 
(b) ITEM No. 7017 – Soil Stabilization Matting: Type B - will be measured and paid for at the 

Contract unit price per square yard. 
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SECTION 714 – TREE FELLING AND STUMP REMOVAL 
(this task is incidental to Item 7023) 

 
SECTION 714 – TREE FELLING AND STUMP REMOVAL - as specified in SECTION 714 of the 
Maryland Department of Transportation, State Highway Administration’s latest edition of the “Standard 
Specifications for Construction and Materials” as amended below:  
  
CHANGE: 714.03 Construction.  

 
714.03.06 Equipment.  
 

ADD: The following to end of paragraph:  
 

Tree stumps shall be removed by using a self-propelled mechanical grinder.   
 

7.14.03.08 Operations. 
 

ADD: The following:  
 
(f) Stumps – General.  Grind all tree stumps and any exposed root system to a minimum dept of 

eight inches (8”) below finished grade.  Remove and dispose off-site all wood debris and stump 
grindings.  Within 24 hours after grinding, backfill the stump hole and tree root slots with 
furnished topsoil including seed mulch and fertilizer to the finished grade.  Compact backfill 
as directed by the Contract Administrator or Designee.  
 

DELETE: Section 714.04 MEASUREMENT AND PAYMENT in its entirety. 
  
INSERT: Tree Removal will be measured for payment under the item listed below. 

  
Tree Stump Removal will be measured for payment under the items listed below. 
 
The tree size (in inches) will be determined by measuring the circumference of the tree six inches (6”) 
above the ground line.  This measurement is to be divided by 3.1416 to determine the diameter of the 
stump.  The payment shall be full compensation for furnishing the appropriate size stump grinder, 
removal and disposal off-site or all wood debris and stump grindings, grinding of the exposed root 
system, and for all labor, material, equipment, tools and incidentals necessary to complete the work. 

 
(a) ITEM No. 7023 – Tree Stump Removal Using Stump Grinder – Tree Size: Up to 12 Inches 

in Diameter Measured at 6 Inches Above Ground Line - will be measured for payment at the 
Contract unit price per each. 

 
714.04.01 Placing Furnished Topsoil Including Seed, Mulch and Fertilizer will be measured for 
payment as specified in Section 701.  

  
714.04.02 Tree Stump removal by excavation shall not be permitted.  

  
714.04.03 Under no circumstances is Item 7027 – Tree Root Pruning to be used as payment for 
removal of the surface root system for any of the Tree Stump Removal items.  Removal of the surface 
root system made necessary due to the removal of the tree stump is incidental to the Contract unit price 
paid under the pertinent Tree Stump Removal Using Stump Grinder item.  
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SECTION 715 – TREE ROOT PRUNING 
(this task is incidental to Item 7027)  

 
DELETE: Section 715 – TREE ROOT PRUNING of the current Maryland Department of 

Transportation, State Highway Administration’s “Standard Specifications for 
Construction and Materials”, in its entirety.  

 
INSERT: The following:  
 
SECTION 715 – TREE ROOT PRUNING  
 
 
715.01 DESCRIPTION. 
Prune tree roots as specified and directed by the Contract Administrator or Designee.  
 
 
715.02 MATERIALS.  
Furnished Topsoil Section 920.01.02 and Section 705.  
 
 
715.03 CONSTRUCTION.  
 

715.03.01 Permits. Tree Root Pruning performed by the Contractor is under a permit granted by the 
Maryland State Forester's Office issued to the Department of Transportation's Division of Highway 
Services.  Under the Maryland Roadside Tree Law, all trees growing on a publicly maintained right of 
way are considered part of the State Forest.  Tree Root Pruning shall be performed as directed by the 
Contract Administrator or Designee, and by the Tree Maintenance Section of the Division of Highway 
Services.  

 
715.03.02 Maryland Licensed Tree Expert (LTE).  A LTE shall perform or directly supervise 
the Operations in conformance with the Maryland Roadside Tree Law, the Forest Conservation Act, 
and accepted arboricultural practices. 

 
715.03.03 Meetings. Meet with the Contract Administrator or Designee, the LTE, and a 
representative from the Tree Maintenance Section prior to commencing with any work.  

 
715.03.04 Utilities Marking and Conflicts. Refer to Section 875 when included in the Contract 
Documents.  

 
(a) Utilities Marking.  Contact ‘Miss Utility’ or another approved service to identify and mark 

utilities in the rights-of-way.  
  

(b) Conflicts.  Notify the Contract Administrator or Designee of conflicts that may affect 
operations.  

 
715.03.05 Equipment. Use a trenching machine, vibratory knife, rock saw, or other equipment 
and tools that conform to accepted arboricultural practices.  

 
715.03.06 Operations. Meet ANSI A300 standards for Tree Care Operations.  Cleanly cut tree 
roots to a depth of 24 in. along the approved line, and immediately backfill trenches with excavated 
soil. 
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715.03.07 Cleanup and Restoration. Promptly remove and dispose off-site all wood debris and 
other waste materials.  Existing structures, plants, and turfgrass must not be damaged.  Keep 
turfgrass areas, paved surfaces, and sidewalks clean.  Restore ruts and damaged turfgrass areas by 
seeding as specified in Section 705. Restore areas of root pruning, ruts and damaged turfgrass areas 
by seeding in conformance with Section 705 or perform Turfgrass Sod Establishment in 
conformance with Section 708 when directed, before beginning other landscape operations.  

 
715.03.08 Damage Repair.  Do not injure vegetation to be preserved. Injuries to bark, trunks, or 
limbs shall be repaired by cutting, smoothing, and tracing the bark in accordance with ANSI A300 
Standards for Tree Care Operations. 

 
715.03.09 Damage Compensation.  Monetary compensation assessed against the Contractor for 
damage or loss of trees will be calculated and assessed in conformance with the current Guide for 
Plant Appraisal of the Council of Tree & Landscape Appraisers. 

 
 
715.04 MEASUREMENT AND PAYMENT. 
 

ITEM No. 7027 – Tree Root Pruning - will be measured and paid for at the Contract unit price 
per linear foot. The payment will be full compensation for all labor, material, equipment, tools, and 
incidentals necessary to complete the work.  

 
715.04.01 Backfill.  The furnishing and placing of any necessary topsoil backfill will be 
measured for payment as specified in Section 701 of this Contract Document.  

 
715.04.02 Under no circumstances is Item 7027– Tree Root Pruning to be used as payment for 
removal of the surface root system for any of the Tree Stump Removal items.  Removal of the 
surface root system made necessary due to the removal of the tree stump is incidental to the 
Contract unit price paid under the pertinent Tree Stump Removal Using Stump Grinder item.  
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SECTION 721 – MCDOT ADDITIONAL WATERING OF SOD AND SEED 
(this task is incidental to Item 7028) 

 
721.01 DESCRIPTION. 
This work is for the additional watering of seed and sod planted material, areas once the specified initial 
watering requirement has been satisfactorily completed. 
 
 

721.02 MATERIALS. 

Water Section 920.09.01 

 
721.03 CONSTRUCTION. 
The Contractor shall maintain all plant material in conformance with the Specifications in Section 705 and 
Section 708 and the following: 

 
(a) The Contractor shall monitor the condition of the sod and/or seeded areas to maintain adequate 

moisture in the upper 4 in. of soil.  When additional watering is necessary, the Contract 
Administrator or Designee is to be notified.  If the Contract Administrator or Designee concurs, 
the Contractor shall begin watering immediately. 

 
(b) If the Contractor fails to water when and as required, the Contract Administrator or Designee 

will notify the Contractor that watering shall begin within 24 hours.  The Contractor shall 
continue to water daily until all plant material in the Contract has been watered unless otherwise 
directed by the Contract Administrator or Designee. 

 
 
721.04 MEASUREMENT AND PAYMENT. 
Water will be measured by means of satisfactorily installed meters, by measurements of tank capacities, or 
by acceptable documentation of tanks of predetermined capacity.  The Contractor shall furnish the Contract 
Administrator or Designee with measurements and capacities to provide a complete and accurate record of 
the quantity of water furnished and applied.  The payment will be full compensation for all water, material, 
labor, equipment, tools, and incidentals necessary to complete the work.  No compensation will be allowed 
for water wasted or excess watering as determined by the Contract Administrator or Designee. 
 

ITEM No. 7028 – Additional Watering of Sod and Planted Seed Areas - will be measured and 
paid for at the Contract unit price per 1,000-gallon units of water applied to the plant material. 

 
721.04.01 Any Sod or Seeded Areas that do not survive due to lack of sufficient watering, as 
determined by the Contract Administrator or Designee, must be satisfactorily reestablished by the 
Contractor at no cost to the County. 
 
721.04.02 No payment shall be made if the Contractor fails to notify the Contract Administrator or 
Designee 48 hours in advance of applying additional watering.  Prior notification must be provided to 
allow the Contract Administrator or Designee sufficient opportunity to monitor and verify the 
quantity of additional watering applied to the sod and/or seeded areas. 

 
 

END OF SECTION 
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	SECTION 201 – UNCLASSIFIED ROADWAY EXCAVATION

	SECTION 203 – BORROW EXCAVATION (this task is incidental to Item 2003 to Item 2005)
	SECTION 203 – BORROW EXCAVATION

	SECTION 205 – TEST PIT EXCAVATION
	SECTION 205 – TEST PIT EXCAVATION

	SECTION 206 – REMOVAL OF EXISTING PAVEMENT, SIDEWALK, PAVED DITCHES, CURB OR COMBINATION CURB AND GUTTER (renamed) (this work is incidental to the items of work specified for each individual Task Order)
	SECTION 206 – REMOVAL OF EXISTING PAVEMENT
	206.03.01 Pavement Removal for Roadway Patching and Roadway Rehabilitation.

	CATEGORY 300 DRAINAGE
	SECTION 301 – CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION (renamed) (this task is incidental to Item 3001 to Item 3003)
	SECTION 301 – CLASS 3 EXCAVATION FOR STORM DRAIN & MISCELLANEOUS CONSTRUCTION
	REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

	SECTION 303 – PIPE CULVERTS (this task is incidental to Item 3007)
	303.03.01 Pipe Culvert Installation

	SECTION 305 – MISCELLANEOUS STRUCTURES (this task is incidental to Item 3079 to Item 3082 & Item 3084)
	SECTION 305 — MISCELLANEOUS STRUCTURES
	SECTION A-A
	SECTION THROUGH PIPE SUPPORT

	GENERAL NOTES

	SECTION 306 – UNDERDRAINS, SUBGRADE DRAINS AND SPRING CONTROL (this task is incidental to Item 3111)
	SECTION 320 – MCDOT - CONNECTIONS TO OFFSITE STORM WATER DRAINS (this task is incidental to Item 3148 to 3149)
	CATEGORY 500 PAVING
	SECTION 501 – UNTREATED AGGREGATE BASE COURSES (Renamed) (this task is incidental to Item 5002)
	SECTION 504 – ASPHALT PAVEMENT (this task is incidental to Item 5005)
	SECTION 504 – ASPHALT PAVEMENT
	504.03-12 NOT USED.

	SECTION 505 – ASPHALT PATCHES (this task is incidental to Item 5019 & Item 5021)
	SECTION 505 – ASPHALT PATCHES

	505.04.01 Excavation and Removal of Existing Asphalt Mix/Concrete Mix Pavement for Asphalt Mix Patches.
	PAVING SECTION


	CATEGORY 600 SHOULDERS
	SECTION 601 – EARTH SHOULDERS (this task is incidental to Item 2001)
	SECTION 601 – EARTH SHOULDERS
	SECTION 602 – CURB, COMBINATION CURB AND GUTTER, AND MONOLITHIC MEDIAN (this task is incidental to Item 6003 to 6006)
	(g) Joints.
	(h) Weather Restrictions.
	LEGEND FOR METHOD 1 DETAIL SHEET


	REVISED

	SECTION 603 – SIDEWALKS (this task is incidental to Items 6010 - 6016, Item 6022 & Item 6024)
	SECTION 603 – SIDEWALKS
	(f) Weather Restrictions.
	603.03.02 Asphalt Mix Sidewalks.
	(f) Required Submittals.


	SECTION 611 – DETECTABLE WARNING SURFACE (this task is incidental to Item 6067)
	SECTION 611 – DETECTABLE WARNING SURFACE

	SECTION 615 – MCDOT - CONCRETE STAIRWAYS AND STEPS (this task is incidental to Item 6070 to Item 6072)
	615.03.01 Concrete Stairways and Steps.

	SECTION 619 – MCDOT HORIZONTAL SAW CUTTING OF SIDEWALKS (this task is incidental to Item 6076)
	619.03.01 Horizontal Saw Cutting Requirements.
	SECTION 620 - MCDOT - PENETRATING CONCRETE SURFACE TREATMENT
	CATEGORY 700 LANDSCAPING
	SECTION 701 – SUBSOIL AND TOPSOIL (renamed) (this task is incidental to Item 7001)
	701.03.02 Site Preparation and Salvaging.
	701.03.03 Placing Topsoil or Salvaged Topsoil.



	SECTION 705 – TURFGRASS ESTABLISHMENT (this task is incidental to Item 7012)
	SECTION 705 — TURFGRASS ESTABLISHMENT
	705.03.03 Application Rates. Apply materials according to Table 2.
	705.03.06 Seeding and Initial Fertilizer.

	SECTION 708 – TURFGRASS SOD ESTABLISHMENT
	SECTION 708 — TURFGRASS SOD ESTABLISHMENT

	SECTION 709 – SOIL STABILIZATION MATTING (this task is incidental to Item 7016 and Item 7017)
	SECTION 714 – TREE FELLING AND STUMP REMOVAL (this task is incidental to Item 7023)
	DELETE: Section 714.04 MEASUREMENT AND PAYMENT in its entirety.

	SECTION 715 – TREE ROOT PRUNING (this task is incidental to Item 7027)
	SECTION 721 – MCDOT ADDITIONAL WATERING OF SOD AND SEED (this task is incidental to Item 7028)
	END OF SECTION
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