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ACCESSIBILITY DISCLOSURE

The content in this document is technical in nature and is intended for an audience with specific training
and expertise and therefore may not fully conform to Web Content Accessibility Guidelines (WCAG) 2.1
Level AA accessibility criteria. If you require the content of this document in an alternative format for
conformance with WCAG 2.1 Level AA, please contact the Village of Oak Lawn. The Village of Oak Lawn,
as the Web site administrator and operator, is responsible for ensuring that posted content on its Web
site conforms to applicable accessibility criteria.
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SECTION 00 11 13

ADVERTISEMENT TO BID

VILLAGE OF OAK LAWN
OAK LAWN, ILLINOIS

2026 SANITARY SEWER REHABILITATION
CONTRACT 3-2026

The Village of Oak Lawn (OWNER) is requesting Bids for the construction of the following Project:

2026 Sanitary Sewer Rehabilitation
Contract 3-2026

Bids for the construction of the Project will be received through Bidnet.com, until October 20, 2026, at
10 A.M., local time. At that time the Bids received will be publicly opened and read aloud.

The Project includes the following Work: Access, clean, and rehabilitate or repair approximately
10,300 linear feet of sanitay sewers within the Project area.

Complete digital Project Bidding Documents are available at www.oaklawn-il.gov or at
bidnetdirect.com/Illinois/thevillageofoaklawn. There is no charge to register. Follow the registration path
and select the “Limited Access” option, which will provide matching Bid notifications and alerts from the
Village. Contact Bidnet Direct vendor support team at (800) 835-4603 or support@bidnet.com for
assistance with registration.

The Issuing Office is the Village of Oak Lawn, 9446 South Raymond Avenue, Oak Lawn, IL 60453.

All Bidders submitting a sealed Bid shall obtain the Bidding Documents from Bidnet.com. Bids shall be
submitted through Bidnet.com. Hard copy bids will not be accepted.

Bidders who submit a Bid must be a Plan Holder of record at the Issuing Office. Bids from Bidders who
are not on the Plan Holders List may be returned as not being responsive.

The Bid must be accompanied by Bid security made payable to OWNER in an amount of 10% of the
Bidder’s maximum Bid price.

Bidders will be required to comply with all laws, including those relating to the employment of labor and
the payment of the general prevailing rate of hourly wages in the locality in which the work is to be
performed for each craft or type of worker or mechanic needed to execute the contract or perform such
work, also the general prevailing rate for legal holiday and overtime work (including, but not necessarily
limited to 820 ILCS 130/1-12 the “Prevailing Wage Act”) as ascertained by the Illinois Department of
Labor for Cook County, Illinois, shall be paid for each craft or type of worker needed to execute the
contract or to perform such work.

If at the time this Contract is executed, or if during the term of this Contract, there is excessive
unemployment in Illinois as defined in the Employment of Illinois Workers on Public Works Act,
30 ILCS 570, as two consecutive months of unemployment exceeding 5%, CONTRACTOR agrees to
employ a work force that consists of at least 90% Illinois laborers. An “Illinois laborer” is defined as any
person who has resided in Illinois for at least 30 days and intends to become or remain an Illinois resident.

http://www.oaklawn-il.gov/
mailto:support@bidnet.com
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The Bidder shall require all subcontractors (if any) to conform with said laws, and any rules or regulations
now and thereafter issued pursuant to said laws by Bidder, his subcontractors, and/or anyone working
through or on behalf of Bidder or Bidder’s subcontractors.

The Village of Oak Lawn reserves the right to reject any or all Bids, to waive any technicality, and to
accept any Bid which it deems advantageous. All Bids shall remain subject to acceptance for 85 days
after the time set for receiving Bids.

Contract award shall be made based on the lowest responsive and responsible Bidder.

The Strand Associates, Inc.® project manager is Michael R. Waldron, P.E., who can be contacted at
Strand Associates, Inc.®, 1170 Houbolt Road, Joliet, IL 60431, (815) 744-4200 regarding the Project.

For all further requirements regarding Bid submittal, qualifications, procedures, and Contract award, refer
to the Instructions to Bidders that are included in the Bidding Documents.

Published by the authority of the Village of Oak Lawn
Bill Meyer, Director of Public Works

Dated at Oak Lawn, Illinois
September 28, 2026

END OF SECTION
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SECTION 00 21 13

INSTRUCTIONS TO BIDDERS

A. These Instructions to Bidders establish requirements for Bidding and Award of Contract.

B. These articles are not necessarily numbered consecutively.

C. Table of Contents

ARTICLE 1–DEFINED TERMS....................................................................................... 1
ARTICLE 2–BIDDING DOCUMENTS............................................................................. 1
ARTICLE 3–QUALIFICATIONS OF BIDDERS................................................................ 2
ARTICLE 4–PRE-BID CONFERENCE ........................................................................... 3
ARTICLE 5–SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION
OF SITE; OWNER’S SAFETY PROGRAM; OTHER WORK AT THE SITE ..................... 3
ARTICLE 6–BIDDER’S REPRESENTATIONS AND CERTIFICATIONS.......................... 5
ARTICLE 7–INTERPRETATIONS AND ADDENDA......................................................... 5
ARTICLE 8–BID SECURITY........................................................................................... 5
ARTICLE 9–CONTRACT TIMES .................................................................................... 6
ARTICLE 10–SUBSTITUTE OR “OR EQUAL” ITEMS.................................................... 6
ARTICLE 11–SUBCONTRACTORS, SUPPLIERS, AND OTHERS................................. 6
ARTICLE 12–PREPARATION OF BID............................................................................ 7
ARTICLE 13–BASIS OF BID .......................................................................................... 8
ARTICLE 14–SUBMITTAL OF BID ................................................................................. 8
ARTICLE 15–MODIFICATION AND WITHDRAWAL OF BIDS ........................................ 8
ARTICLE 16–OPENING OF BIDS .................................................................................. 9
ARTICLE 17–BIDS TO REMAIN SUBJECT TO ACCEPTANCE ..................................... 9
ARTICLE 18–EVALUATION OF BIDS AND AWARD OF CONTRACT ............................ 9
ARTICLE 19–BONDS AND INSURANCE..................................................................... 10
ARTICLE 20–SIGNING OF AGREEMENT.................................................................... 10
ARTICLE 21–RETAINAGE ........................................................................................... 10
ARTICLE 22–WAGE RATE DETERMINATION............................................................. 10
ARTICLE 23–TAXES .................................................................................................... 10
ARTICLE 24–LAWS, ORDINANCES, AND REGULATIONS..........................................11

ARTICLE 1–DEFINED TERMS

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General
Conditions and the Supplementary Conditions. Additional terms used in these Instructions to Bidders
have the meanings indicated below which are applicable to both the singular and plural thereof:

A. Issuing Office–The office from which the Bidding Documents are to be issued and which
registers planholders.

ARTICLE 2–BIDDING DOCUMENTS

2.01 Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents
(together, the Bidding Documents). See the Agreement for a list of the Contract Documents. It is Bidder's
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responsibility to determine that it is using a complete set of documents in the preparation of a Bid. Bidder
assumes sole responsibility for errors or misinterpretations resulting from the use of incomplete
documents, by Bidder itself or by its prospective Subcontractors and Suppliers.

2.02 Bidding Documents are made available for the sole purpose of obtaining Bids for completion
of the Project and permission to download or distribution of the Bidding Documents does not confer
a license or grant permission or authorization for any other use. Authorization to download
documents, or other distribution, includes the right for plan holders to print documents solely for
their use, and the use of their prospective Subcontractors and Suppliers, provided the plan holder
pays all costs associated with printing or reproduction. Printed documents may not be re-sold under
any circumstances.

2.03 Electronic Documents

A. When the Bidding Requirements indicate that electronic (digital) copies of the Bidding
Documents are available, such documents will be made available to the Bidders as Electronic Documents
in the manner specified.

1. Bidding Documents will be provided in Adobe PDF (Portable Document Format)
(.pdf) that is readable by Adobe Acrobat Reader Version 6.0 or later. It is the intent of ENGINEER
and OWNER that such Electronic Documents are to be exactly representative of the paper copies
of the documents. However, because OWNER and ENGINEER cannot totally control the
transmission and receipt of Electronic Documents nor CONTRACTOR's means of reproduction
of such documents, OWNER and ENGINEER cannot and do not guarantee that Electronic
Documents and reproductions prepared from those versions are identical in every manner to the
paper copies.

B. Unless otherwise stated in the Bidding Documents, the Bidder may use and rely upon
complete sets of Electronic Documents of the Bidding Documents, described in Paragraph 2.03.A above.
However, Bidder assumes all risks associated with differences arising from transmission/receipt of
Electronic Documents versions of Bidding Documents and reproductions prepared from those versions
and, further, assumes all risks, costs, and responsibility associated with use of the Electronic Documents
versions to derive information that is not explicitly contained in printed paper versions of the documents,
and for Bidder's reliance upon such derived information.

ARTICLE 3–QUALIFICATIONS OF BIDDERS

3.01 To demonstrate Bidder’s qualifications to perform the Work, Bidder shall submit with its Bid the
Qualifications Statement.

3.02 Bidder must be prepared to submit evidence of Bidder’s qualifications to do business in the state
where the Project is located prior to award of the Contract.

3.03 A Bidder’s failure to submit required qualification information within the times indicated may
disqualify Bidder from receiving an award of the Contract.

3.04 Bidders shall submit the documentation listed in Paragraph 7.01 of the Bid Form
(Section 00 41 00).

3.05 No requirement in this Article 3 to submit information will prejudice the right of OWNER to seek
additional pertinent information regarding Bidder’s qualifications.
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3.06 Bidder is advised to carefully review those portions of the Bidding Documents requiring Bidder’s
representations and certifications.

ARTICLE 4–PRE-BID CONFERENCE

4.01 A pre-bid conference will not be held for this Project.

ARTICLE 5–SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE;
OWNER’S SAFETY PROGRAM; OTHER WORK AT THE SITE

5.01 Site and Other Areas

A. The Site is identified in the Bidding Documents. By definition, the Site includes
rights-of-way, easements, and other lands furnished by OWNER for the use of CONTRACTOR. Any
additional lands required for temporary construction facilities, construction equipment, or storage of
materials and equipment, and any access needed for such additional lands, are to be obtained and paid
for by CONTRACTOR.

5.02 Existing Site Conditions

A. Subsurface and Physical Conditions; Hazardous Environmental Conditions

1. The Supplementary Conditions identify the following regarding existing conditions
at or adjacent to the Site:

a. Those reports of explorations and tests of subsurface conditions at or
adjacent to the Site that contain Technical Data.

b. Those drawings known to OWNER of existing physical conditions at or
adjacent to the Site, including those drawings depicting existing surface or subsurface
structures at or adjacent to the Site (except Underground Facilities), that contain Technical
Data.

c. Reports and drawings known to OWNER relating to Hazardous
Environmental Conditions that have been identified at or adjacent to the Site.

d. Technical Data contained in such reports and drawings.

2. OWNER will make copies of reports and drawings referenced above available to
any Bidder on request. These reports and drawings are not part of the Contract Documents, but
the Technical Data contained therein upon whose accuracy Bidder is entitled to rely, as provided
in the General Conditions, has been identified and established in the Supplementary Conditions.
Bidder is responsible for any interpretation or conclusion Bidder draws from any Technical Data
or any other data, interpretations, opinions, or information contained in such reports or shown or
indicated in such drawings.

3. If the Supplementary Conditions do not identify Technical Data, the default
definition of Technical Data set forth in Article 1 of the General Conditions will apply.

B. In preparation of the Bidding Documents, OWNER and ENGINEER relied upon the
following:
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1. Village of Oak Lawn ArcGIS data for identifying sewer pipes and pipe lengths.
ArcGIS measurements are estimated. If exact values are pertinent to completing or invoicing the
Work, CONTRACTOR shall field-verify and provide hard copy documentation.

C. Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05 of the General Conditions, and not in the drawings referred to in
Paragraph 5.02.A of these Instructions to Bidders. Information and data regarding the presence or
location of Underground Facilities are not intended to be categorized, identified, or defined as Technical
Data.

5.03 Other Site-Related Documents

A. No other Site-related documents are available.

5.04 Site Visit and Testing by Bidders

A. Bidder is required to visit the Site and conduct a thorough visual examination of the Site
and adjacent areas. During the visit the Bidder must not disturb any ongoing operations at the Site.

B. Bidders visiting the Site are required to arrange their own transportation to the Site.

C. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of
Site conditions.

D. On request, and to the extent OWNER has control over the Site, and schedule permitting,
OWNER will provide Bidder general access to the Site to conduct such additional examinations,
investigations, explorations, tests, and studies as Bidder deems necessary for preparing and submitting
a successful Bid. OWNER will not have any obligation to grant such access if doing so is not practical
because of existing operations, security or safety concerns, or restraints on OWNER's authority regarding
the Site. Bidder is responsible for establishing access needed to reach specific selected test sites.

E. Bidder must comply with all applicable Laws and Regulations regarding excavation and
location of utilities, obtain all permits, and comply with all terms and conditions established by OWNER
or by property owners or other entities controlling the Site with respect to schedule, access, existing
operations, security, liability insurance, and applicable safety programs.

F. Bidder must fill all holes and clean up and restore the Site to its former condition upon
completion of such explorations, investigations, tests, and studies.

5.05 OWNER’s Safety Program

A. Site visits and work at the Site may be governed by an OWNER safety program. If an
OWNER safety program exists, it will be noted in the Supplementary Conditions.

5.06 Other Work at the Site

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the
general nature of other work of which OWNER is aware (if any) that is to be performed at the Site by
OWNER or others (such as utilities and other prime contractors) and relates to the Work contemplated
by these Bidding Documents. If OWNER is party to a written contract for such other work, then on request,
OWNER will provide to each Bidder access to examine such contracts (other than portions thereof related
to price and other confidential matters), if any.
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ARTICLE 6–BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

6.01 Express Representations and Certifications in Bid Form, Agreement

A. The Bid Form that each Bidder will submit contains express representations regarding the
Bidder's examination of Project documentation, Site visit, and preparation of the Bid, and certifications
regarding lack of collusion or fraud in connection with the Bid. Bidder should review these representations
and certifications, and assure that Bidder can make the representations and certifications in good faith,
before executing and submitting its Bid.

B. If Bidder is awarded the Contract, Bidder (as CONTRACTOR) will make similar express
representations and certifications when it executes the Agreement.

ARTICLE 7–INTERPRETATIONS AND ADDENDA

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to
ENGINEER in writing. Interpretations or clarifications considered necessary by ENGINEER in response
to such questions will be issued by Addenda mailed or delivered to all parties recorded by Issuing Office
as having received the Bidding Documents.

7.02 All requests for interpretation must be received at least five business days prior to the day set for
receiving Bids. Addenda will be issued not later than three business days prior to the time and day set
for receiving Bids. Failure of any Bidder to receive any such Addendum or interpretation shall not relieve
such Bidder from any obligations under the Bid as submitted. All Addenda so issued shall become part
of the Contract Documents.

7.03 Only responses set forth in an Addendum will be binding. Oral and other interpretations or
clarifications will be without legal effect. Responses to questions are not part of the Contract Documents
unless set forth in an Addendum that expressly modifies or supplements the Contract Documents.

7.04 Receipt of all addenda must be acknowledged in space provided in the Bid.

ARTICLE 8–BID SECURITY

8.01 A Bid must be accompanied by Bid security made payable to OWNER in an amount of 10% of
the Bidder’s maximum Bid price and in the form of a certified check, bank money order, or a Bid
Bond (on form attached) issued by a surety meeting the requirements of Paragraph 6.01 of the
General Conditions. A PDF copy of the Bid Bond can be attached to electronically submitted Bids.

8.02 The Bid security of the apparent Successful Bidder will be retained until OWNER awards the
contract to such Bidder, and such Bidder has executed the Contract, furnished the required Contract
security, and met the other conditions of the Notice of Award, whereupon the Bid security will be
released. If the Successful Bidder fails to execute and deliver the Contract and furnish the required
Contract security within 15 days after the Notice of Award, OWNER may consider Bidder to be in
default, annul the Notice of Award, and the Bid security of that Bidder will be forfeited, in whole in
the case of a Penal Sum Bid Bond, and to the extent of OWNER's damages in the case of a
damages-form bond. Such forfeiture will be OWNER's exclusive remedy if Bidder defaults.

8.03 The Bid security of other Bidders that OWNER believes to have a reasonable chance of
receiving the award may be retained by OWNER until the earlier of 7 days after the Effective Date
of the Contract or 86 days after the Bid opening, whereupon Bid security furnished by such Bidders
will be released.
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8.04 Bid security of other Bidders that OWNER believes do not have a reasonable chance of
receiving the award will be released within 7 days after the Bid opening.

ARTICLE 9–CONTRACT TIMES

9.01 The number of days within which, or the dates by which, the Work is to be (a) substantially
completed and (b) ready for final payment, and (c) Milestones (if any) are to be achieved, are set forth in
the Agreement.

9.02 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial
Completion, or completion of the Work in readiness for final payment, are set forth in the Agreement.

ARTICLE 10–SUBSTITUTE OR “OR EQUAL” ITEMS

10.01 The Contract, if awarded, will be on the basis of materials and equipment specified or
described in the Bidding Documents without evaluation of Alternative Equipment Manufacturers
listed in the Lump Sum Base Bid, if any, and without evaluation of possible substitute or “or equal”
items. Whenever it is specified or described in the Bidding Documents that an Alternative Equipment
Manufacturers listed in the Lump Sum Base Bid or that a substitute or “or equal” item of material or
equipment may be furnished or used by CONTRACTOR if acceptable to ENGINEER, application for
such acceptance will not be evaluated by ENGINEER until after the Effective Date of the Contract.

10.02 All prices that Bidder sets forth in its Bid shall be based on the presumption that
CONTRACTOR will furnish the materials and equipment specified or described in the Bidding
Documents, as supplemented by Addenda. Any assumptions regarding the possibility of post-Bid
approvals of “or-equal” or substitution requests are made at Bidder’s sole risk.

ARTICLE 11–SUBCONTRACTORS, SUPPLIERS, AND OTHERS

11.01 A Bidder must be prepared to retain specific Subcontractors and Suppliers for the performance
of the Work if required to do so by the Bidding Documents or in the Specifications. If a prospective Bidder
objects to retaining any such Subcontractor or Supplier and the concern is not relieved by an Addendum,
then the prospective Bidder should refrain from submitting a Bid.

11.02 Subsequent to the submittal of the Bid, OWNER may not require the Successful Bidder or
CONTRACTOR to retain any Subcontractor, Supplier, or other individual or entity against which
CONTRACTOR has reasonable objection.

11.03 The apparent Successful Bidder, and any other Bidder so requested, shall within five days after
Bid opening, submit to OWNER a list of the Subcontractors or Suppliers proposed for the Work. If
requested by OWNER, such list shall be accompanied by an experience statement with pertinent
information regarding similar projects and other evidence of qualification for each such Subcontractor,
Supplier, or other individual or entity. If OWNER or ENGINEER, after due investigation, has reasonable
objection to any proposed Subcontractor, Supplier, individual, or entity, OWNER may, before the Notice
of Award is given, request apparent Successful Bidder to submit an acceptable substitute, in which case
apparent Successful Bidder shall submit a substitute, Bidder’s Bid price will be increased (or decreased)
by the difference in cost occasioned by such substitution, and OWNER may consider such price
adjustment in evaluating Bids and making the Contract award.

11.04 If apparent Successful Bidder declines to make any such substitution, OWNER may award the
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, or other
individuals or entities. Declining to make requested substitutions will constitute grounds for forfeiture of
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the Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity so listed and against
which OWNER or ENGINEER makes no written objection prior to the giving of the Notice of Award will
be deemed acceptable to OWNER and ENGINEER subject to subsequent revocation of such acceptance
as provided in Paragraph 7.07 of the General Conditions.

ARTICLE 12–PREPARATION OF BID

12.01 The Bid Form is included with the Bidding Documents.

A. All blanks on the Bid Form shall be completed in ink and the Bid Forms shall be signed
in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall
be indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item listed
therein.

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder may enter
the words “No Bid” or “Not Applicable.”

12.02 A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose
title must appear under the signature), accompanied by evidence of authority to sign. The corporate
address and state of incorporation shall be shown.

12.03 A Bid by a partnership shall be executed in the partnership name and signed by a partner
(whose title must appear under the signature), accompanied by evidence of authority to sign. The
official address and state of incorporation shall be shown.

12.04 A Bid by a limited liability company shall be executed in the name of the firm by a member, if
the LLC is member-managed, or by a manager, if manager-managed, and accompanied by evidence
of authority to sign. The state of formation of the firm and the official address of the firm shall be
shown.

12.05 A Bid by an individual shall show the Bidder’s name and official address.

12.06 A Bid by a joint venture must be executed by an authorized representative of each joint
venturer in the manner indicated on the Bid Form. The joint venture must have been formally
established prior to submittal of a Bid, and the official address of the joint venture must be shown.

12.07 All names shall be printed below the signatures.

12.08 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which
must be filled in on the Bid Form.

12.09 Postal and e-mail addresses and telephone number for communications regarding the Bid
shall be shown.

12.10 The Bid must contain evidence of Bidder's authority to do business in the state where the
Project is located, or Bidder must certify in writing that it will obtain such authority within the time for
acceptance of Bids and attach such certification to the Bid.

12.11 If Bidder is required to be licensed to submit a Bid or perform the Work in the state where the
Project is located, the Bid must contain evidence of Bidder's licensure, or Bidder must certify in writing
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that it will obtain such licensure within the time for acceptance of Bids and attach such certification to the
Bid. Bidder's state contractor license number, if any, must also be shown on the Bid Form.

12.12 All Bids shall be signed in the presence of and be notarized by a Notary Public or other
Officer authorized to administer oaths.

ARTICLE 13–BASIS OF BID

13.01 Unit Price

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the unit
price section of the Bid Form.

B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item
will be the product of the “Estimated Quantity” (which OWNER or its representative has set forth in the
Bid Form) for the item and the corresponding “Bid Unit Price” offered by the Bidder. The total of all unit
price Bid items will be the sum of these “Bid Prices;” such total will be used by OWNER for Bid comparison
purposes. The final quantities and Contract Price will be determined in accordance with Paragraph 13.03
of the General Conditions.

13.02 Discrepancies between the multiplication of units of Work and unit prices will be resolved in
favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the
correct sum thereof will be resolved in favor of the correct sum. For Bids submitted on a Lump Sum
basis, discrepancies between words and figures will be resolved in favor of the words.

13.03 For Cash Allowances the Contract Price shall include such amounts as the Bidder deems proper
for Contractor's overhead, costs, profit, and other expenses on account of Cash Allowances, if any,
named in the Contract Documents as provided for in Paragraph 13.02.B of the General Conditions. The
final Contract Price will be adjusted to reflect actual costs on account of Cash Allowances.

13.04 The following Cash Allowances shall be included in the Bid for Contract(s).

Excavation Point Repairs Section 33 01 36–Rehabilitation Requiring Excavation

ARTICLE 14–SUBMITTAL OF BID

14.01 Bids will be received for all divisions of the Specifications and all other provisions of the
Bidding Documents.

14.02 A Bid shall be submitted no later than the date and time prescribed and at the place indicated
in the Advertisement or Invitation to Bid.

14.03 Bids received after the date and time prescribed for the opening of Bids, or not submitted at
the correct location or in the designated manner, will not be accepted and will be returned to the
Bidder unopened.

ARTICLE 15–MODIFICATION AND WITHDRAWAL OF BIDS

15.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the manner
that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the
date and time set for receiving bids.
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15.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with OWNER
and promptly thereafter demonstrates to the reasonable satisfaction of OWNER that there was a material
and substantial mistake in the preparation of its Bid, the Bidder may withdraw its Bid, and the Bid security
will be returned. Thereafter, if the Work is rebid, the Bidder will be disqualified from further Bidding on the
Work.

ARTICLE 16–OPENING OF BIDS

16.01 Bids will be downloaded at the time and place indicated in the Advertisement or Invitation to
Bid and, unless obviously nonresponsive, read aloud publicly. An abstract of the amounts of the
Base Bids and major alternatives and components, if any, will be made available to Bidders after
the opening of Bids.

ARTICLE 17–BIDS TO REMAIN SUBJECT TO ACCEPTANCE

17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but
OWNER may, in its sole discretion, release any Bid and return the Bid security prior to the end of
this period.

ARTICLE 18–EVALUATION OF BIDS AND AWARD OF CONTRACT

18.01 OWNER reserves the right to reject any or all Bids, including without limitation,
nonconforming, nonresponsive, unbalanced, or conditional Bids. OWNER also reserves the right to
waive all minor Bid informalities not involving price, time, or changes in the Work.

18.02 OWNER will reject the Bid of any Bidder that OWNER finds, after reasonable inquiry and
evaluation, to not be responsible.

18.03 If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of the
Bidding Documents, or attempts to alter the contents of the Contract Documents for purposes of the Bid,
whether in the Bid itself or in a separate communication to OWNER or ENGINEER, then OWNER will
reject the Bid as nonresponsive.

18.04 In evaluating Bids, OWNER will consider whether or not the Bids comply with the prescribed
requirements, and such alternatives, unit prices, and other data as may be requested in the Bid Form or
prior to the Notice of Award.

18.05 In evaluating Bids, OWNER will consider the qualifications of Bidders and may consider the
qualifications and experience of Subcontractors, Suppliers, and other individuals or entities
proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and
other individuals or entities must be submitted as provided in the Supplementary Conditions.
OWNER also may consider the operating costs, maintenance requirements, performance data, and
guarantees of major items of materials and equipment proposed for incorporation in the work when
such data is required to be submitted prior to the Notice of Award.

18.06.1  OWNER may conduct such investigations as OWNER deems necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications, and financial ability of
Bidders, proposed Subcontractors, Suppliers, individuals or entities to perform the Work in
accordance with the Contract Documents to OWNER’s satisfaction within the prescribed time.
Bidder shall furnish to OWNER all such information and data for this purpose as OWNER may
request. OWNER reserves the right to reject any Bid if the evidence submitted by, or investigation
of, such Bidder fails to satisfy OWNER that such Bidder is properly qualified to carry out the
obligations of the Contract Documents and to complete the work contemplated therein.
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18.06.2  OWNER shall be satisfied that Bidder involved (1) maintains a permanent place of business,
(2) has adequate plant and equipment to do the work properly and expeditiously, (3) has a suitable
financial status to meet obligations incident to the work, (4) has appropriate technical experience,
and (5) can submit a satisfactory performance record.

18.07 If a Contract is to be awarded, it will be awarded to the responsible Bidder with the lowest
responsive Bid whose evaluation by OWNER indicates to OWNER that the award will be in the best
interests of the Project.

18.08 If a Contract is to be awarded, OWNER will give the successful Bidder a Notice of Award
within 60 days after the time set for opening Bids.

ARTICLE 19–BONDS AND INSURANCE

19.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions,
sets forth OWNER's requirements as to performance and payment bonds, other required bonds
(if any), and insurance. When the Successful Bidder delivers the executed Agreement to OWNER,
it must be accompanied by required bonds and insurance documentation.

19.02 Article 8, Bid Security, of these Instructions, addresses any requirements for providing Bid Bonds
as part of the Bidding process.

ARTICLE 20–SIGNING OF AGREEMENT

20.01 When OWNER gives a Notice of Award to the Successful Bidder, it shall be accompanied by
the required number of unexecuted counterparts of the Agreement along with all other Contract
Documents which are identified in the Agreement as attached thereto. Within 15 days thereafter,
Successful Bidder shall execute and deliver the required number of counterparts of the Agreement
and attached documents to ENGINEER with the required Bonds and insurances. Within 10 days
after receipt of properly executed documents and Bonds and insurances which meet all
requirements of the Contract Documents, ENGINEER will deliver one fully signed counterpart to
Successful Bidder.

ARTICLE 21–RETAINAGE

21.01 Provisions concerning retainage are set forth in the Agreement.

ARTICLE 22–WAGE RATE DETERMINATION

22.01 A wage rate determination will be inserted as a part of the Bidding Documents and/or will be on
file at the office of OWNER. Bidders shall inspect the wage rate determination and shall incorporate its
requirements into their Bid.

22.02 See Section 01 41 00 of the General Requirements for additional information.

ARTICLE 23–TAXES

23.01 The Bid shall include all taxes in effect at the time the Bid is submitted. No charge will be allowed
for taxes from which OWNER is exempt. Bidders who are uncertain as to what items are subject to tax,
or who require further explanation or clarification, are requested to contact the Illinois Department of
Revenue. Refer to the Supplementary Conditions SC-7.10 for additional information.



Section 00 21 13-11
4801.009/3-2026

ARTICLE 24–LAWS, ORDINANCES, AND REGULATIONS

24.01 Bidder must familiarize itself with all laws, ordinances, and regulations by federal, state, city,
or other governmental agency, which by reason of being neglected or violated may affect the Work
contemplated and must secure and pay the fee required for any permits which may be necessary
unless such fees are otherwise indicated to be paid in the Bidding Documents.

END OF SECTION
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SECTION 00 41 00

BID

VILLAGE OF OAK LAWN
OAK LAWN, ILLINOIS

2026 SANITARY SEWER REHABILITATION
CONTRACT 3-2026

A. Table of Contents

ARTICLE 1. BID RECIPIENT
ARTICLE 2. BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD,

INSTRUCTIONS, AND RECEIPT OF ADDENDA
ARTICLE 3. BIDDER’S REPRESENTATIONS
ARTICLE 4. BIDDER’S CERTIFICATIONS
ARTICLE 5. BASIS OF BID
ARTICLE 6. TIME OF COMPLETION
ARTICLE 7. ATTACHMENTS TO THIS BID
ARTICLE 8. DEFINED TERMS
ARTICLE 9. COMMUNICATIONS
ARTICLE 10. BID SUBMITTAL

ARTICLE 1–BID RECIPIENT

1.01 Bids to be received until 10 A.M. local time, October 20, 2026.

1.02 Online electronic Bidding through Bidnet.com is the only way the Bid will be accepted. To
access the electronic Bid Form, download the Project Documents and click the Online Bidding
button.

1.03 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
Agreement with OWNER in the form included in the Bidding Documents to perform all Work as
specified or indicated in the Bidding Documents for the prices and within the times indicated in this
Bid and in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2–BIDDER’S ACKNOWLEDGEMENTS:  ACCEPTANCE PERIOD, INSTRUCTIONS, AND
RECEIPT OF ADDENDA

2.01 Bid Acceptance Period

A. This Bid will remain subject to acceptance for 85 days after the Bid opening, or for
such longer period of time that Bidder may agree to in writing upon request of OWNER.

2.02 Instructions to Bidders

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including
without limitation those dealing with the disposition of Bid security.
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2.03 In submitting this Bid, Bidder represents the following:

A. Bidder has examined and carefully studied the Bidding Documents, and any data and
reference items identified in the Bidding Documents, and hereby acknowledges receipt of the
following addenda:

Date: Addendum Number:

2.04 Bidder will sign and deliver the required number of counterparts of the Agreement with the
bonds, insurance certificates, and other documents required by the Bidding Requirements within
15 days after the date of OWNER’s Notice of Award.

ARTICLE 3–BIDDER’S REPRESENTATIONS

3.01 Bidder’s Representations

A. In submitting this Bid, Bidder represents the following:

1. Bidder has examined and carefully studied the Bidding Documents, including
Addenda.

2. Bidder has visited the Site, conducted a thorough visual examination of the
Site and adjacent areas, and become familiar with the general, local, and Site conditions that
may affect cost, progress, and performance of the Work.

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress,
and performance of the Work.

4. Bidder has carefully studied the reports of explorations and tests of subsurface
conditions at or adjacent to the Site and the drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and drawings.

5. Bidder has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in the
Supplementary Conditions, with respect to Technical Data in such reports and drawings.

6. Bidder has considered the information known to Bidder itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and the Technical Data
identified in the Supplementary Conditions or by definition, with respect to the effect of such
information, observations, and Technical Data on (a) the cost, progress, and performance of
the Work; (b) the means, methods, techniques, sequences, and procedures of construction
to be employed by Bidder, if selected as CONTRACTOR; and (c) Bidder's (CONTRACTOR's)
safety precautions and programs.

7. Based on the information and observations referred to in the preceding
paragraph, Bidder agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price, within
the Contract Times, and in accordance with the other terms and conditions of the Contract.

8. Bidder is aware of the general nature of work to be performed by OWNER and
others at the Site that relates to the Work as indicated in the Bidding Documents.
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9. Bidder has given ENGINEER written notice of all conflicts, errors, ambiguities,
or discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies
between Site conditions and the Contract Documents, and the written resolution thereof by
ENGINEER is acceptable to CONTRACTOR.

10. The Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for performance and furnishing of the Work.

11. The submission of this Bid constitutes an incontrovertible representation by
Bidder that without exception the Bid and all prices in the Bid are premised upon performing
and furnishing the Work required by the Bidding Documents.

ARTICLE 4–BIDDER’S CERTIFICATIONS

4.01 Bidder certifies the following:

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or rules of any
group, association, organization, or corporation.

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a
false or sham Bid.

C. Bidder has not solicited or induced any individual or entity to refrain from Bidding.

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this Paragraph 4.01.D:

1. Corrupt practice means the offering, giving, receiving, or soliciting of anything
of value likely to influence the action of a public official in the Bidding process.

2. Fraudulent practice means an intentional misrepresentation of facts made
(a) to influence the Bidding process to the detriment of OWNER, (b) to establish Bid prices
at artificial non-competitive levels, or (c) to deprive OWNER of the benefits of free and open
competition.

3. Collusive practice means a scheme or arrangement between two or more
Bidders, with or without the knowledge of OWNER, a purpose of which is to establish Bid
prices at artificial, non-competitive levels.

4. Coercive practice means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the Bidding process or affect the
execution of the Contract.
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ARTICLE 5–BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following
price(s):

The following abbreviations may be used in this Bid:

CIP - Complete in Place LF - Linear Foot
CY - Cubic Yard LS - Lump Sum
DI - Ductile Iron LT - Left
DIA - Diameter MBF - Thousand Board Feet
EA - Each MFOB - Thousand Freight-On-Board
EBS - Excavation Below Subgrade MH - Manhole
EST - Estimate(d) RCP - Reinforced Concrete Pipe
EXCL - Excluding RT - Right
FT - Feet SF - Square Foot
GAL - Gallon STA - Station
HERCP - Horizontal Elliptical RCP SY - Square Yard
HRS - Hours T - Ton
IN - Inch VLF - Vertical Linear Foot
INCL - Including W/ - With
LBS - Pounds W/O - Without

BIDDERS SHOULD NOT ADD ANY CONDITIONS OR QUALIFYING STATEMENTS TO THIS BID
OR THE BID MAY BE DECLARED IRREGULAR AS NOT BEING RESPONSIVE TO THE
INSTRUCTIONS TO BIDDERS.
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BID

VILLAGE OF OAK LAWN
OAK LAWN, ILLINOIS

2026 SANITARY SEWER REHABILITATION
CONTRACT 3-2026

The following prices per item shall be for furnishing and installing the various items of material and
work as specified and shown on the Drawings. Bidder agrees to perform the Work as shown on the
Drawings and described in the Specifications for the following listed prices. Bidder acknowledges
that unit prices have been computed in accordance with Paragraph 13.03 of the General Conditions.
Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose
of comparison of Bids, and final payment for all Unit Price Bid items will be based on actual
quantities, determined as provided in the Contract Documents.

NOTE: A price must be bid for each item in the Bid, even though the estimated quantity is zero.
Unbalanced or unreasonable unit prices may cause rejection of the Bid.

See Section 01 29 00-Contract Considerations for discussion of allowances to include in the Bid.

Item No. Description Estimated
Quantity Unit Bid Unit Price Bid Price

1. Mobilization/Demobilization 1 LS $ $

2. Sewer Cleaning, 8-IN 5,391 LF $ $

3. Sewer Cleaning, 10-IN 4,885 LF $ $

4. Sewer Televising, 8-IN 5,391 LF $ $

5. Sewer Televising, 10-IN 4,885 LF $ $

6. Sewer Lining-Full Liner, 8-IN 5,391 LF $ $

7. Sewer Lining-Full Liner, 10-IN 4,885 LF $ $

8. Sewer Obstruction Removal 118 EA $ $

9. Sewer Chemical Sealing–Service
Connections

229 EA $ $

10. Allowance for Excavation Point Repairs
(Section 33 01 36–Rehabilitation
Requiring Excavation)

1 LS $20,000.00 $20,000.00

COMPUTED TOTAL BID CONTRACT 3-2026 (ITEMS 1 THROUGH 10)

Dollars $
(Words) (Numbers)
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ARTICLE 6–TIME OF COMPLETION

6.01 Bidder agrees that the Work will be substantially complete on or before April 24, 2027, and
will be completed and ready for final payment in accordance with Paragraph 15.06 of the General
Conditions on or before May 1, 2027.

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages in the event of
failure to complete the Work within the Contract Times.

ARTICLE 7–ATTACHMENTS TO THIS BID

7.01 The following documents are attached to and made a condition of this Bid:

A. Required Bid security in the form of
(Certified Check, Bank Money Order, or Bond)

B. Bidder’s Certification.

C. Non-Collusion and Certification Statement.

D. Evidence of authority to do business in the state of the Project; or a written covenant
to obtain such license, if applicable, within the time for acceptance of Bids.

E. Where applicable, Bidder shall provide CONTRACTOR’s License Number for the state
of the Project, where noted at end of Bid or Bidder shall provide evidence of Bidder’s ability to obtain
a State Contractor’s License and a covenant by Bidder to obtain said license within the time for
acceptance of Bids.

F. Required Bidder’s Qualifications Statement with supporting data.

ARTICLE 8–DEFINED TERMS

8.01 The terms used in this Bid with initial or all capital letters have the meanings stated in the
Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 9–COMMUNICATIONS

9.01 Communications concerning this Bid shall be addressed to the address of Bidder indicated
below:

Name:

Street:

City, State, Zip Code:

Phone No.: Fax No.:

E-mail address:



Section 00 41 00-7
4801.009/3-2026

ARTICLE 10–BID SUBMITTAL

Submitted on

State Contractor License Number (if applicable).
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If Bidder is:

An Individual

By:
(Individual’s signature)

Name (typed or printed):

Doing business as:
Business address:

Phone No.: Fax No.:

E-mail address:

A Partnership

Partnership Name:
By:

(Signature of general partner -- attach evidence of authority to sign)

Name (typed or printed):
Business address:

Phone No.: Fax No.:

E-mail address:

A Corporation

Corporation Name:
State of Incorporation:
Type (General Business, Professional, Service, Limited Liability):
By:

(Signature -- attach evidence of authority to sign)

Name (typed or printed):

Title:

Attest
(Signature of Corporate Secretary)

Business address:

Phone No.: Fax No.:

E-mail address:

Date of Qualification to do business in (State where the Project is located) is

Sworn and subscribed to before me this Notary Public or Other Officer
day of , Authorized to Administer Oaths.

My Commission expires:
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A Limited Liability Company (Note:  If member-managed, an authorized member must sign; if
manager-managed, the authorized manager must sign. Attach evidence of authority to sign on
behalf of LLC).

(Fill in complete name of LLC)

State of Formation:

By:
(Signature)

, [Member]  [Manager]
(Print Name)

Business Address:

Telephone:

Email:

Fax:
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A Joint Venture

Name of Joint Venture:

First Joint Venturer Name:

By:
(Signature of first joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

Business address:

Phone No.: Fax No.:

E-mail address:

Second Joint Venturer Name:

By:
(Signature of second joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

Business address:

Phone No.: Fax No.:

E-mail address:

Phone No., Fax No., and postal and E-mail address for receipt of official communications:

(Each joint venturer must sign. The manner of signing for each individual, partnership, and
corporation that is a party to the joint venture should be in the manner indicated above.)

Sworn and subscribed to before me this Notary Public or Other Officer
day of , Authorized to Administer Oaths.

My Commission expires:

END OF SECTION
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10% BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

Bidder Surety

Name: [Full formal name of Bidder] Name: [Full formal name of Surety]

Address (principal place of business): Address (principal place of business):
[Address of Bidder’s principal place of business] [Address of Surety’s principal place of business]

Owner Bid

Name: [Full formal name of Owner] Project (name and location):

Address (principal place of business): [Owner project/contract name, and location of
the project][Address of Owner’s principal place of business]

Bid Due Date: [Enter date bid is due]

Bond

Penal Sum: [Amount]

Date of Bond: [Date]
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond,
do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.
Bidder Surety

(Full formal name of Bidder) (Full formal name of Surety) (corporate seal)
By: By:

(Signature) (Signature) (Attach Power of
Attorney)Name: Name:

(Printed or typed) (Printed or typed)
Title: Title:

Attest: Attest:
(Signature) (Signature)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:
Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any
additional parties, such as joint venturers, if necessary.
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.
Payment of the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under
the terms of this Bond will be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by
the Bidding Documents and any performance and payment bonds required by the Bidding Documents.

3. This obligation will be null and void if:

3.1.Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2.All Bids are rejected by Owner, or

3.3.Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or
any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when
required by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with
reasonable promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions does not in the aggregate exceed 120 days from the Bid due date without Surety’s
written consent.

6. No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after the
Bid due date.

7. Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

8. Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by
United States Postal Service registered or certified mail, return receipt requested, postage pre-paid, and will
be deemed to be effective upon receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute,
seal, and deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of
any applicable statute that has been omitted from this Bond will be deemed to be included herein as if set
forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said
statute governs and the remainder of this Bond that is not in conflict therewith continues in full force and
effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.
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BIDDER’S CERTIFICATION

I, _______________________________________________________________ (Individual having
been duly sworn on oath), do depose and state that I presently reside at
________________________________________________________________ (Address), and
that I am the duly authorized principal, officer or agent of
_________________________________________________ (Name of CONTRACTOR) and do
hereby certify to OWNER, its Commissioners, officers and employees that neither I nor
_______________________________________________ (Name of CONTRACTOR) are barred
from bidding on the contract for which this bid is being submitted, as a result of violation of either
Section 33E-3 (“Bid-rigging”) or Section 33E-4 (“Bid-rotating”) of Article 33E of the Criminal Code of
2012 of the State of Illinois, as amended.

(Individually and on behalf of CONTRACTOR)

Sworn and subscribed to before me this Notary Public or Other Officer
day of Authorized to Administer Oaths.

My Commission expires:
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NON-COLLUSION AND CERTIFICATION STATEMENT

1. By submission of the Bid, each Bidder and, in the case of a joint Bid, each party to the joint
Bid certifies as to his or her own organization, that in connection with the Bid:

a. The prices in the Bid have been arrived at independently, without consultation,
communication, or agreement, for the purpose of restricting competition, as to any matter relating
to the prices with any other bidder or with any competitor;

b. Unless otherwise required by law, the prices quoted in the Bid have not knowingly
been directly or indirectly disclosed to any other bidder or to any competitor prior to Bid opening;
and

c. No attempt has been made or will be made by the Bidder to induce any other person
or firm to submit or withhold a Bid for the purpose of restricting competition. Also, each Bidder
shall submit a certification regarding compliance with Article 33 E-11 of the Illinois Criminal Code
of 2012 [720 ILCS 5/33 E-11]; and

2. Each person signing the Bid shall certify that (check one):

--- He/she is the person in the Bidder’s organization responsible for the decision as to the
prices being bid and that he/she has not participated, and will not participate, in any
action contrary to 1.a. through 1.c.; or

--- He/she is not the person in the Bidder’s organization responsible for the decision as to
the prices being bid but that he/she has been authorized to act as agent certifying that
the persons determining the prices have not participated, and will not participate, in any
action contrary to 1.a. through 1.c., and as their agent shall so certify. He/She shall also
certify that he/she has not participated, and will not participate, in any action contrary
to 1.a. through 1.c.

Signature of Authorized Representative Date

Typed Name and Title of Authorized Representative

Sworn and subscribed to before me this Notary Public or Other Officer
day of Authorized to Administer Oaths.

My Commission expires:
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QUALIFICATIONS STATEMENT

THE INFORMATION SUPPLIED IN THIS DOCUMENT IS CONFIDENTIAL TO THE EXTENT
PERMITTED BY LAWS AND REGULATIONS

ARTICLE 1—GENERAL INFORMATION

1.01 Provide contact information for the Business:

Legal Name of Business:

Corporate Office

Name: Phone number:

Title: Email address:
Business address of corporate office:

Local Office

Name: Phone number:

Title: Email address:
Business address of local office:

1.02 Provide information on the Business’s organizational structure:

Form of Business: ☐ Sole Proprietorship☐ Partnership☐ Corporation

☐ Limited Liability Company ☐ Joint Venture comprised of the following companies:
1.

2.

3.

Provide a separate Qualification Statement for each Joint Venturer.

Date Business was formed: State in which Business was formed:

Is this Business authorized to operate in the Project location? ☐ Yes☐ No☐ Pending
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1.03 Identify all businesses that own Business in whole or in part (25% or greater), or that are wholly or partly
(25% or greater) owned by Business:

Name of business: Affiliation:

Address:

Name of business: Affiliation:

Address:

Name of business: Affiliation:

Address:

1.04 Provide information regarding the Business’s officers, partners, and limits of authority.

Name: Title:

Authorized to sign contracts: ☐ Yes☐ No Limit of Authority: $

Name: Title:

Authorized to sign contracts: ☐ Yes☐ No Limit of Authority: $

Name: Title:

Authorized to sign contracts: ☐ Yes☐ No Limit of Authority: $

Name: Title:

ARTICLE 2—LICENSING

2.01 Provide information regarding licensure for Business:

Name of License:

Licensing Agency:

License No: Expiration Date:

Name of License:

Licensing Agency:

License No: Expiration Date:
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ARTICLE 3—DIVERSE BUSINESS CERTIFICATIONS

3.01 Provide information regarding Business’s Diverse Business Certification, if any. Provide evidence of
current certification.

Certification Certifying Agency Certification
Date

☐ Disadvantaged Business Enterprise

☐Minority Business Enterprise

☐Woman-Owned Business Enterprise

☐ Small Business Enterprise

☐ Disabled Business Enterprise

☐ Veteran-Owned Business Enterprise

☐ Service-Disabled Veteran-Owned Business
☐ HUBZone Business (Historically
Underutilized) Business
☐ Other

☐ None

ARTICLE 4—SAFETY

4.01 Provide information regarding Business’s safety organization and safety performance.

Name of Business’s Safety Officer:

Safety Certifications

Certification Name Issuing Agency Expiration

4.02 Provide Worker’s Compensation Insurance Experience Modification Rate (EMR), Total Recordable
Frequency Rate (TRFR) for incidents, and Total Number of Recorded Manhours (MH) for the last 3 years
and the EMR, TRFR, and MH history for the last 3 years of any proposed Subcontractor(s) that will
provide Work valued at 10% or more of the Contract Price. Provide documentation of the EMR history
for Business and Subcontractor(s).

Year

Company EMR TRFR MH EMR TRFR MH EMR TRFR MH
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ARTICLE 5—FINANCIAL

5.01 Provide information regarding the Business’s financial stability. Provide the most recent audited financial
statement, and if such audited financial statement is not current, also provide the most current financial
statement.

Financial Institution:

Business address:

Date of Business’s most recent financial statement: ☐ Attached
Date of Business’s most recent audited financial statement: ☐ Attached
Financial indicators from the most recent financial statement

Contractor’s Current Ratio (Current Assets ÷ Current Liabilities)
Contractor’s Quick Ratio ((Cash and Cash Equivalents + Accounts Receivable +
Short Term Investments) ÷ Current Liabilities)

ARTICLE 6—SURETY INFORMATION

6.01 Provide information regarding the surety company that will issue required bonds on behalf of the
Business, including but not limited to performance and payment bonds.

Surety Name:

Surety is a corporation organized and existing under the laws of the state of:

Is surety authorized to provide surety bonds in the Project location? ☐ Yes☐ No
Is surety listed in “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” published in Department Circular 570
(as amended) by the Bureau of the Fiscal Service, U.S. Department of the Treasury?
☐ Yes☐ No
Mailing Address
(principal place of business):

Physical Address
(principal place of business):

Phone (main): Phone (claims):
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ARTICLE 7—INSURANCE

7.01 Provide information regarding Business’s insurance company(s), including but not limited to its
Commercial General Liability carrier. Provide information for each provider.

Name of insurance provider, and type of policy (CLE, auto, etc.):
Insurance Provider Type of Policy (Coverage Provided)

Are providers licensed or authorized to issue policies in the Project location? ☐ Yes☐ No
Does provider have an A.M. Best Rating of A-VII or better? ☐ Yes☐ No
Mailing Address
(principal place of business):

Physical Address
(principal place of business):

Phone (main): Phone (claims):

ARTICLE 8—CONSTRUCTION EXPERIENCE

8.01 Provide information that will identify the overall size and capacity of the Business.

Average number of current full-time employees:

Estimate of revenue for the current year:

Estimate of revenue for the previous year:

8.02 Provide information regarding the Business’s previous contracting experience.

Years of experience with projects like the proposed project:

As a general contractor: As a joint venturer:

Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03:
Been disqualified as a bidder by any local, state, or federal agency within the last 5 years?
☐ Yes☐ No
Been barred from contracting by any local, state, or federal agency within the last 5 years?
☐ Yes☐ No
Been released from a bid in the past 5 years?☐ Yes☐ No

Defaulted on a project or failed to complete any contract awarded to it?☐ Yes☐ No
Refused to construct or refused to provide materials defined in the contract documents or in
a change order?☐ Yes☐ No
Been a party to any currently pending litigation or arbitration?☐ Yes☐ No

Provide full details in a separate attachment if the response to any of these questions is Yes.



EJCDC C-451, Qualifications Statement.
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 6 of 7

8.03 List all projects currently under contract in Schedule A and provide indicated information.

8.04 List a minimum of three and a maximum of six projects completed in the last 5 years in Schedule B and
provide indicated information to demonstrate the Business’s experience with projects similar in type
and cost of construction.

8.05 In Schedule C, provide information on key individuals whom Business intends to assign to the Project.
Provide resumes for those individuals included in Schedule C. Key individuals include the Project
Manager, Project Superintendent, Quality Manager, and Safety Manager. Resumes may be provided for
Business’s key leaders as well.

ARTICLE 9—REQUIRED ATTACHMENTS

9.01 Provide the following information with the Statement of Qualifications:

A. If Business is a Joint Venture, separate Qualifications Statements for each Joint Venturer, as
required in Paragraph 1.02.

B. Diverse Business Certifications if required by Paragraph 3.01.

C. Certification of Business’s safety performance if required by Paragraph 4.02.

D. Financial statements as required by Paragraph 5.01.

E. Attachments providing additional information as required by Paragraph 8.02.

F. Schedule A (Current Projects) as required by Paragraph 8.03.

G. Schedule B (Previous Experience with Similar Projects) as required by Paragraph 8.04.

H. Schedule C (Key Individuals) and resumes for the key individuals listed, as required by
Paragraph 8.05.

I. Additional items as pertinent.



EJCDC C-451, Qualifications Statement.
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 7 of 7

This Statement of Qualifications is offered by:

Business:
(typed or printed name of organization)

By:
(individual’s signature)

Name:
(typed or printed)

Title:
(typed or printed)

Date:
(date signed)

(If Business is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)

Attest:
(individual’s signature)

Name:
(typed or printed)

Title:
(typed or printed)

Address for giving notices:

Designated Representative:

Name:
(typed or printed)

Title:
(typed or printed)

Address:

Phone:
Email:
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Schedule A—Current Projects
Name of Organization
Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager
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Schedule B—Previous Experience with Similar Projects
Name of Organization
Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager
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Schedule B—Previous Experience with Similar Projects
Name of Organization
Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager
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Schedule C—Key Individuals
Project Manager
Name of individual
Years of experience as project manager
Years of experience with this organization
Number of similar projects as project manager
Number of similar projects in other positions
Current Project Assignments
Name of assignment Percent of time used for

this project
Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)
Name Name
Title/Position Title/Position
Organization Organization
Telephone Telephone
Email Email
Project Project
Candidate’s role on
project

Candidate’s role on
project

Project Superintendent
Name of individual
Years of experience as project superintendent
Years of experience with this organization
Number of similar projects as project superintendent
Number of similar projects in other positions
Current Project Assignments
Name of assignment Percent of time used for

this project
Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)
Name Name
Title/Position Title/Position
Organization Organization
Telephone Telephone
Email Email
Project Project
Candidate’s
role on project

Candidate’s
role on project
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Safety Manager
Name of individual
Years of experience as project manager
Years of experience with this organization
Number of similar projects as project manager
Number of similar projects in other positions
Current Project Assignments
Name of assignment Percent of time used for

this project
Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)
Name Name
Title/Position Title/Position
Organization Organization
Telephone Telephone
Email Email
Project Project
Candidate’s role on
project

Candidate’s role on
project

Quality Control Manager
Name of individual
Years of experience as project superintendent
Years of experience with this organization
Number of similar projects as project superintendent
Number of similar projects in other positions
Current Project Assignments
Name of assignment Percent of time used for

this project
Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)
Name Name
Title/Position Title/Position
Organization Organization
Telephone Telephone
Email Email
Project Project
Candidate’s
role on project

Candidate’s
role on project
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SECTION 00 52 00

AGREEMENT

THIS AGREEMENT is by and between

(hereinafter called OWNER) and

(hereinafter called CONTRACTOR).

Terms used in this Agreement have the meanings stated in the General Conditions and the
Supplementary Conditions.

OWNER and CONTRACTOR, in consideration of the mutual covenants set forth herein, agree as follows:

Article 1. WORK

1.01 CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The
Work is generally described as follows:

Article 2. THE PROJECT

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is
generally described as follows:

Article 3. ENGINEER

3.01 OWNER has retained Strand Associates, Inc.® (“ENGINEER”) to act as OWNER’s representative,
assume all duties and responsibilities of ENGINEER, and have the rights and authority assigned to
ENGINEER in the Contract.

3.02 The part of the Project that pertains to the Work has been designed by Strand Associates, Inc.®
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Article 4. CONTRACT TIMES

4.01 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Time of Completion

A. The Work will be substantially complete on or before April 24, 2027, and will be completed
and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or
before May 1, 2027.

4.03 Liquidated Damages

A. CONTRACTOR and OWNER recognize that time is of the essence as stated in
Paragraph 4.01 above and that OWNER will suffer financial and other losses if the Work is not completed
and Milestones not achieved within the Contract Times, as duly modified. The parties also recognize the
delays, expense, and difficulties involved in proving, in a legal or arbitration proceeding, the actual loss
suffered by OWNER if the Work is not completed on time. Accordingly, instead of requiring any such
proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty):

1. Substantial Completion:  CONTRACTOR shall pay OWNER $1,000 for each day
that expires after the time (as duly adjusted pursuant to the Contract) specified in
Paragraph 4.02.A above for Substantial Completion until the Work is substantially complete. This
amount is comprised of $500 per day for engineering, construction administration services, and
construction observation services, and $500 per day for administration, labor, expenses, and
other costs that will be incurred by OWNER.

2. Completion of Remaining Work:  After Substantial Completion, if CONTRACTOR
shall neglect, refuse, or fail to complete the remaining Work within the Contract Time (as duly
adjusted pursuant to the Contract) for completion and readiness for final payment,
CONTRACTOR shall pay OWNER $1,000 for each day that expires after such time until the Work
is completed and ready for final payment. This amount is comprised of $500 per day for
engineering, construction administration services, and construction observation services, and
$500 per day for administration, labor, expenses, and other costs that will be incurred by OWNER.

3. Liquidated damages for failing to timely attain Substantial Completion and
final completion are not additive, and will not be imposed concurrently.

B. CONTRACTOR shall notify the Field Representative one day before changing the
submitted weekly schedule or canceling work. If the Field Representative is dispatched to the site
and CONTRACTOR cancels work for the day without notice, at OWNER's option, a cost of $100 per
day will be deducted from CONTRACTOR's retainage to cover OWNER's cost of having a field
representative on site.
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Article 5. CONTRACT PRICE

5.01 OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract
Documents an amount in current funds as follows, subject to adjustment under the Contract:

A. For all Work, at the prices stated in CONTRACTOR’s Bid, attached hereto as an exhibit.

B. All specific Cash Allowances are included in the Contract Price and have been computed
in accordance with Paragraph 13.02 of the General Conditions.

Article 6. PAYMENT PROCEDURES

6.01 Submittal and Processing of Payments

A. CONTRACTOR shall submit Applications for Payment in accordance with Article 15 of the
General Conditions. Applications for Payment will be processed by ENGINEER as provided in the
General Conditions.

6.02 Progress Payments; Retainage

A. OWNER shall make progress payments on account of the Contract Price on the basis of
CONTRACTOR’s Applications for Payment as established at the preconstruction conference during
performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be measured
by the schedule of values established in Paragraph 2.05.A of the General Conditions (and in the case of
Unit Price Work based on the number of units completed) or, in the event there is no schedule of values,
as provided in the General Requirements:

1. OWNER will retain an amount equal to 10% of each progress payment application
until 50% of the Work has been completed. At 50% completion, OWNER shall reduce the
retainage so that no more than 5% of the Work completed is withheld. For subsequent progress
payment applications beyond 50% completion, OWNER will retain an amount equal to 5% of the
payment being requested.

6.03 Final Payment

A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06
of the General Conditions, OWNER shall pay the remainder of the Contract Price as recommended by
ENGINEER as provided in said Paragraph 15.06.

6.04 Consent of Surety

A. OWNER will not make final payment unless CONTRACTOR submits written consent of
the surety to such payment.
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Article 7. HIERARCHY

7.01 In resolving inconsistencies among two or more sections of the Contract Documents, precedence
shall be given in the following order:

First: WRITTEN AMENDMENTS
Second: CHANGE ORDERS/FIELD ORDERS/WORK CHANGE DIRECTIVES
Third: ADDENDA
Fourth: AGREEMENT
Fifth: SUPPLEMENTARY CONDITIONS
Sixth: GENERAL CONDITIONS
Seventh: SPECIFICATIONS
Eighth: DRAWINGS

For categories that have the same order of precedence, the document that includes the latest date shall
control. Figure dimensions (numerical) on Drawings shall take precedence over dimensions measured
utilizing a scale.

Article 8. REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01 CONTRACTOR’s Representations

A. In order to induce OWNER to enter into this Contract, CONTRACTOR makes the following
representations:

1. CONTRACTOR has examined and carefully studied the Contract Documents,
including Addenda.

2. CONTRACTOR has visited the Site, conducted a thorough visual examination of
the Site and adjacent areas, and become familiar with the general, local, and Site conditions that
may affect cost, progress, and performance of the Work.

3. CONTRACTOR is familiar with all Laws and Regulations that may affect cost,
progress, and performance of the Work.

4. CONTRACTOR has carefully studied the reports of explorations and tests of
subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating
to existing surface or subsurface structures at the Site, if any, that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and drawings.

5. CONTRACTOR has carefully studied the reports and drawings relating to
Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified
in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.

6. CONTRACTOR has considered the information known to CONTRACTOR itself;
information commonly known to contractors doing business in the locality of the Site; information
and observations obtained from visits to the Site; the Contract Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the effect of such
information, observations, and Technical Data on (a) the cost, progress, and performance of the
Work; (b) the means, methods, techniques, sequences, and procedures of construction to be
employed by CONTRACTOR; and (c) CONTRACTOR's safety precautions and programs.
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7. Based on the information and observations referred to in the preceding paragraph,
CONTRACTOR agrees that no further examinations, investigations, explorations, tests, studies,
or data are necessary for the performance of the Work at the Contract Price, within the Contract
Times, and in accordance with the other terms and conditions of the Contract.

8. CONTRACTOR is aware of the general nature of work to be performed by OWNER
and others at the Site that relates to the Work as indicated in the Contract Documents.

9. CONTRACTOR has given ENGINEER written notice of all conflicts, errors,
ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract Documents,
and of discrepancies between Site conditions and the Contract Documents, and the written
resolution thereof by ENGINEER is acceptable to CONTRACTOR.

10. The Contract Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for performance and furnishing of the Work.

11. CONTRACTOR's entry into this Contract constitutes an incontrovertible
representation by CONTRACTOR that without exception all prices in the Agreement are premised
upon performing and furnishing the Work required by the Contract Documents.

8.02 CONTRACTOR’s Certifications

A. CONTRACTOR certifies that it has not engaged in corrupt, fraudulent, collusive, or
coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 8.02:

1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process or in the Contract
execution;

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of OWNER, (b) to
establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive OWNER of
the benefits of free and open competition;

3. "collusive practice" means a scheme or arrangement between two or more
Bidders, with or without the knowledge of OWNER, a purpose of which is to establish Bid prices
at artificial, non-competitive levels; and

4. "coercive practice" means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or affect the
execution of the Contract.

Article 9. CONTRACT DOCUMENTS

9.01 Contents

A. The Contract Documents consist of the following:

1. This Agreement (pages 00 52 00-1 through 00 52 00- , inclusive);

2. Performance Bond (pages 00 61 13.13-1 through 00 61 13.13-4, inclusive);
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3. Payment Bond (pages 00 61 13.16-1 through 00 61 13.16-4, inclusive);

4. Other bonds

a. (pages to , inclusive);

b. (pages to , inclusive);

c. (pages to , inclusive);

5. General Conditions (pages 00 72 00-1 through 00 72 00- , inclusive);

6. Supplementary Conditions (pages 00 73 00-1 through 00 73 00- , inclusive);

7. Specifications as listed in the table of contents of the Project Manual;

8. Drawings–Sheets No. through No. inclusive incorporated herein by
reference with each sheet bearing the following general title:

as well as drawings listed in the table of contents that are bound at the back of these
Specifications.

9. Addenda ( ).

10. Exhibits to this Agreement (enumerated as follows:)

a. CONTRACTOR’s Bid (pages to );

b. Documentation submitted by CONTRACTOR prior to Notice of Award

( );

c. ( );

11. The following may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:

a. Notice to Proceed (pages {_______} to {_______}, inclusive);

b. Work Change Directives (not attached to this Agreement);

c. Change Order(s) (not attached to this Agreement);

d. Warranty Bond, if any.

B. The Contract Documents listed in Paragraph 9.01.A. are attached to this Agreement
(except as expressly noted otherwise above).
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C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided
in Paragraph 11.01 of the General Conditions.

Article 10. MISCELLANEOUS

10.01 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid
and binding upon OWNER and CONTRACTOR, who agree that the Contract Documents shall be
reformed to replace such stricken provision or part thereof with a valid and enforceable provision that
comes as close as possible to expressing the intention of the stricken provision.

10.02 Integration

A. The parties’ entire agreement is contained in the Contract Documents, and the provisions
of the Contract Documents supersede all prior discussions or writings between the parties.
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in duplicate.
One counterpart each has been delivered to OWNER and CONTRACTOR. All portions of the Contract
Documents have been signed or identified by OWNER and CONTRACTOR or identified by ENGINEER
on their behalf.

This Agreement will be effective on ___________________________________________, _____ (which
is the Effective Date of the Contract).

OWNER

Signature and Title

ATTEST:

By:
Signature and Title

Address for Giving Notices:

Name:

Street:

City, State, Zip Code:

Phone:

Facsimile:

E-mail:

Designated Representative:
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CONTRACTOR

Signature and Title

ATTEST:

By:
Signature and Title

Address for Giving Notices:

Name:

Street:

City, State, Zip Code:

Phone:

Facsimile:

E-mail:

Designated Representative:

License No.:
(Where applicable)

(If CONTRACTOR is a corporation, limited liability company, or a partnership, attach evidence of authority
to sign.)
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INSTRUCTIONS FOR EXECUTING CONTRACT

The full name and business address of CONTRACTOR should be inserted and the Agreement should be
signed with CONTRACTOR’s official signature. Please have the name of the signing party printed under
all signatures to the Agreement.

If CONTRACTOR is operating as a partnership, each partner should sign the Agreement. If the
Agreement is not signed by each partner, there should be attached to the Agreement a duly authenticated
power of attorney evidencing the signer’s (signers’) authority to sign such Agreement for and on behalf
of the partnership.

If CONTRACTOR is an individual, the trade name (if CONTRACTOR is operating under a trade name)
should be indicated in the Agreement and the Agreement should be signed by such individual. If signed
by other than CONTRACTOR, there should be attached to the Agreement a duly authenticated power of
attorney evidencing the signer’s authority to execute such Agreement for and on behalf of
CONTRACTOR.

If CONTRACTOR is operating as a limited liability company, and it is member-managed, each member
should sign the Agreement, or an authorized member should sign. If the LLC is manager-managed, an
authorized manager should sign. If the Agreement is not signed by each member, there should be
attached to the Agreement a duly authenticated power of attorney evidencing the signer’s (signers’)
authority to sign such Agreement for and on behalf of the LLC.

If CONTRACTOR is a corporation, the Secretary of the corporation should sign the certificate below. If
the Agreement itself is signed by the Secretary of the corporation, the certificate below should be
executed by some other officer of the corporation. In lieu of the following certificate, there may be attached
to the Agreement copies of so much of the records of the corporation which will show the official character
and authority of the officers signing, duly certified by the Secretary or Assistant Secretary to be true
copies.

I, ___________________________________, certify that I am the _____________________________
(Print Name) (Title of Individual Signing this Certificate)

of the corporation named as CONTRACTOR herein above; that ______________________________,
(Print Name of Officer Signing Agreement)

who signed the foregoing Agreement on behalf of CONTRACTOR was then

____________________________________ of said corporation; that said Agreement was duly signed
(Title of Officer Signing Agreement)

for and on behalf of said Corporation by authority of its governing body, and is within the scope of its
corporate powers.

(Individual Signature)

END OF SECTION
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SECTION 00 55 00

NOTICE TO PROCEED

Dated:

TO:
(CONTRACTOR)

ADDRESS:

PROJECT:

OWNER’S CONTRACT NO.:

CONTRACT FOR:

(Insert name of Contract as it appears in the Bidding Documents)

You are notified that the Contract Time under the above Contract will commence to run on _____
day of ____________________, 20___. On that date, you are to start performing your obligations
under the Contract Documents.

Before you may start any work at the site, Paragraph 2.01.B of the General Conditions provides
that you must deliver to OWNER (with copies to ENGINEER and other identified additional
insureds) certificates of insurance, copies of endorsements, and other evidence of insurance which
you are required to purchase and maintain in accordance with the Contract Documents.

Also before you may start any work at the site, you must

(Add Other Requirements)

(OWNER)

By:
(Authorized Signature)

(Title)

END OF SECTION
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PERFORMANCE BOND

Contractor Surety

Name: [Full formal name of Contractor] Name: [Full formal name of Surety]

Address (principal place of business): Address (principal place of business):
[Address of Contractor’s principal place of
business]

[Address of Surety’s principal place of business]

Owner Contract

Name: [Full formal name of Owner] Description (name and location):

Mailing address (principal place of business): [Owner’s project/contract name, and location of
the project][Address of Owner’s principal place of business]

Contract Price: [Amount from Contract]

Effective Date of Contract: [Date from Contract]

Bond

Bond Amount: [Amount]

Date of Bond: [Date]
(Date of Bond cannot be earlier than Effective Date of Contract)

Modifications to this Bond form:
☐ None☐ See Paragraph 16
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Performance Bond, do each cause this Performance Bond to be duly executed by an authorized officer,
agent, or representative.
Contractor as Principal Surety

(Full formal name of Contractor) (Full formal name of Surety) (corporate seal)
By: By:

(Signature) (Signature)(Attach Power of Attorney)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:

Attest: Attest:
(Signature) (Signature)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no
obligation under this Bond, except when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation under this
Bond will arise after:

3.1.The Owner first provides notice to the Contractor and the Surety that the Owner is considering
declaring a Contractor Default. Such notice may indicate whether the Owner is requesting a
conference among the Owner, Contractor, and Surety to discuss the Contractor’s
performance. If the Owner does not request a conference, the Surety may, within five (5)
business days after receipt of the Owner’s notice, request such a conference. If the Surety
timely requests a conference, the Owner shall attend. Unless the Owner agrees otherwise, any
conference requested under this Paragraph 3.1 will be held within ten (10) business days of
the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor, and the Surety agree,
the Contractor shall be allowed a reasonable time to perform the Construction Contract, but
such an agreement does not waive the Owner’s right, if any, subsequently to declare a
Contractor Default;

3.2.The Owner declares a Contractor Default, terminates the Construction Contract and notifies the
Surety; and

3.3.The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of
the Construction Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not
constitute a failure to comply with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the
Surety’s expense take one of the following actions:

5.1.Arrange for the Contractor, with the consent of the Owner, to perform and complete the
Construction Contract;

5.2.Undertake to perform and complete the Construction Contract itself, through its agents or
independent contractors;

5.3.Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Construction Contract, arrange for a contract
to be prepared for execution by the Owner and a contractor selected with the Owners
concurrence, to be secured with performance and payment bonds executed by a qualified
surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 7 in excess of the Balance of the Contract Price
incurred by the Owner as a result of the Contractor Default; or
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5.4.Waive its right to perform and complete, arrange for completion, or obtain a new contractor,
and with reasonable promptness under the circumstances:

5.4.1 After investigation, determine the amount for which it may be liable to the Owner
and, as soon as practicable after the amount is determined, make payment to the
Owner; or

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond seven days after receipt of an additional written
notice from the Owner to the Surety demanding that the Surety perform its obligations under this
Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety
proceeds as provided in Paragraph 5.4, and the Owner refuses the payment, or the Surety has
denied liability, in whole or in part, without further notice, the Owner shall be entitled to enforce
any remedy available to the Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to
the Owner will not be greater than those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety will not be greater than those of the Owner under the
Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1.the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

7.2.additional legal, design professional, and delay costs resulting from the Contractor’s Default,
and resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract,
actual damages caused by delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the
amount of this Bond.

9. The Surety shall not be liable to the Owner or others for obligations of the Contractor that are
unrelated to the Construction Contract, and the Balance of the Contract Price will not be reduced or
set off on account of any such unrelated obligations. No right of action will accrue on this Bond to
any person or entity other than the Owner or its heirs, executors, administrators, successors, and
assigns.

10. The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent
jurisdiction in the location in which the work or part of the work is located and must be instituted
within two years after a declaration of Contractor Default or within two years after the Contractor
ceased working or within two years after the Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law,
the minimum periods of limitations available to sureties as a defense in the jurisdiction of the suit
will be applicable.
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12. Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address
shown on the page on which their signature appears.

13. When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with
said statutory or legal requirement will be deemed deleted therefrom and provisions conforming to
such statutory or other legal requirement will be deemed incorporated herein. When so furnished,
the intent is that this Bond will be construed as a statutory bond and not as a common law bond.

14. Definitions

14.1. Balance of the Contract Price—The total amount payable by the Owner to the Contractor
under the Construction Contract after all proper adjustments have been made including
allowance for the Contractor for any amounts received or to be received by the Owner in
settlement of insurance or other claims for damages to which the Contractor is entitled,
reduced by all valid and proper payments made to or on behalf of the Contractor under the
Construction Contract.

14.2. Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and changes made to the agreement and the
Contract Documents.

14.3. Contractor Default—Failure of the Contractor, which has not been remedied or waived, to
perform or otherwise to comply with a material term of the Construction Contract.

14.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction Contract.

14.5. Contract Documents—All the documents that comprise the agreement between the Owner
and Contractor.

15. If this Bond is issued for an agreement between a contractor and subcontractor, the term
Contractor in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to
be Contractor.

16. Modifications to this Bond are as follows: [Describe modification]
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PAYMENT BOND

Contractor Surety

Name: [Full formal name of Contractor] Name: [Full formal name of Surety]

Address (principal place of business): Address (principal place of business):
[Address of Contractor’s principal place of
business]

[Address of Surety’s principal place of business]

Owner Contract

Name: [Full formal name of Owner] Description (name and location):
Mailing address (principal place of business): [Owner’s project/contract name, and location of

the project][Address of Owner’s principal place of business]

Contract Price: [Amount, from Contract]

Effective Date of
Contract:

[Date, from Contract]

Bond

Bond Amount: [Amount]

Date of Bond: [Date]
(Date of Bond cannot be earlier than Effective Date of Contract)

Modifications to this Bond form:
☐ None☐ See Paragraph 18
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Payment Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or
representative.
Contractor as Principal Surety

(Full formal name of Contractor) (Full formal name of Surety) (corporate seal)
By: By:

(Signature) (Signature)(Attach Power of Attorney)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:

Attest: Attest:
(Signature) (Signature)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner to pay for labor, materials, and equipment
furnished for use in the performance of the Construction Contract, which is incorporated herein by
reference, subject to the following terms.

2. If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies,
and holds harmless the Owner from claims, demands, liens, or suits by any person or entity seeking
payment for labor, materials, or equipment furnished for use in the performance of the
Construction Contract, then the Surety and the Contractor shall have no obligation under this Bond.

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner
under this Bond will arise after the Owner has promptly notified the Contractor and the Surety (at
the address described in Paragraph 13) of claims, demands, liens, or suits against the Owner or the
Owner’s property by any person or entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction Contract, and tendered defense of such
claims, demands, liens, or suits to the Contractor and the Surety.

4. When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the
Surety’s expense defend, indemnify, and hold harmless the Owner against a duly tendered claim,
demand, lien, or suit.

5. The Surety’s obligations to a Claimant under this Bond will arise after the following:

5.1.Claimants who do not have a direct contract with the Contractor

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with
substantial accuracy the amount claimed and the name of the party to whom the
materials were, or equipment was, furnished or supplied or for whom the labor was
done or performed, within ninety (90) days after having last performed labor or last
furnished materials or equipment included in the Claim; and

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2.Claimants who are employed by or have a direct contract with the Contractor have sent a Claim
to the Surety (at the address described in Paragraph 13).

6. If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that
is sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under
Paragraph 5.1.1.

7. When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the
Surety shall promptly and at the Surety’s expense take the following actions:

7.1.Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of
the Claim, stating the amounts that are undisputed and the basis for challenging any amounts
that are disputed; and

7.2.Pay or arrange for payment of any undisputed amounts.
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7.3.The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the Surety and Claimant have reached agreement.
If, however, the Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable attorney’s fees the Claimant incurs thereafter
to recover any sums found to be due and owing to the Claimant.

8. The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any
payments made in good faith by the Surety.

9. Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction
performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that
all funds earned by the Contractor in the performance of the Construction Contract are dedicated to
satisfying obligations of the Contractor and Surety under this Bond, subject to the Owner’s priority
to use the funds for the completion of the work.

10. The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor
that are unrelated to the Construction Contract. The Owner shall not be liable for the payment of
any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligation
to make payments to or give notice on behalf of Claimants, or otherwise have any obligations to
Claimants under this Bond.

11. The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

12. No suit or action will be commenced by a Claimant under this Bond other than in a court of
competent jurisdiction in the state in which the project that is the subject of the Construction
Contract is located or after the expiration of one year from the date (1) on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was
performed by anyone or the last materials or equipment were furnished by anyone under the
Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph are void
or prohibited by law, the minimum period of limitation available to sureties as a defense in the
jurisdiction of the suit will be applicable.

13. Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the
address shown on the page on which their signature appears. Actual receipt of notice or Claims,
however accomplished, will be sufficient compliance as of the date received.

14. When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with
said statutory or legal requirement will be deemed deleted here from and provisions conforming to
such statutory or other legal requirement will be deemed incorporated herein. When so furnished,
the intent is that this Bond will be construed as a statutory bond and not as a common law bond.

15. Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the
Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.
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16. Definitions

16.1. Claim—A written statement by the Claimant including at a minimum:

16.1.1. The name of the Claimant;

16.1.2. The name of the person for whom the labor was done, or materials or equipment
furnished;

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or
equipment was furnished for use in the performance of the Construction Contract;

16.1.4. A brief description of the labor, materials, or equipment furnished;

16.1.5. The date on which the Claimant last performed labor or last furnished materials or
equipment for use in the performance of the Construction Contract;

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished
as of the date of the Claim;

16.1.7. The total amount of previous payments received by the Claimant; and

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2. Claimant—An individual or entity having a direct contract with the Contractor or with a
subcontractor of the Contractor to furnish labor, materials, or equipment for use in the
performance of the Construction Contract. The term Claimant also includes any individual or
entity that has rightfully asserted a claim under an applicable mechanic’s lien or similar statute
against the real property upon which the Project is located. The intent of this Bond is to
include without limitation in the terms of “labor, materials, or equipment” that part of the
water, gas, power, light, heat, oil, gasoline, telephone service, or rental equipment used in the
Construction Contract, architectural and engineering services required for performance of the
work of the Contractor and the Contractor’s subcontractors, and all other items for which a
mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or equipment
were furnished.

16.3. Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and all changes made to the agreement and the
Contract Documents.

16.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction Contract.

16.5. Contract Documents—All the documents that comprise the agreement between the Owner
and Contractor.

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term
Contractor in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to
be Contractor.

18. Modifications to this Bond are as follows: [Describe modification]
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STANDARD GENERAL CONDITIONS 
OF THE CONSTRUCTION CONTRACT 

ARTICLE 1—DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with 
initial capital letters, including the term’s singular and plural forms, will have the meaning 
indicated in the definitions below. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which 
clarify, correct, or change the Bidding Requirements or the proposed Contract 
Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth 
the Contract Price and Contract Times, identifies the parties and the Engineer, and 
designates the specific items that are Contract Documents. 

3. Application for Payment—The document prepared by Contractor, in a form acceptable to 
Engineer, to request progress or final payments, and which is to be accompanied by such 
supporting documentation as is required by the Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and 
all Addenda. 

7. Bidding Requirements—The Advertisement or invitation to bid, Instructions to Bidders, 
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes an 
addition, deletion, or revision in the Work or an adjustment in the Contract Price or the 
Contract Times, or other revision to the Contract, issued on or after the Effective Date of 
the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, seeking an adjustment in Contract Price or 
Contract Times; contesting an initial decision by Engineer concerning the requirements of 
the Contract Documents or the acceptability of Work under the Contract Documents; 
challenging a set-off against payments due; or seeking other relief with respect to the 
terms of the Contract. 

10. Claim 

a. A demand or assertion by Owner directly to Contractor, duly submitted in compliance 
with the procedural requirements set forth herein, seeking an adjustment of Contract 
Price or Contract Times; contesting an initial decision by Engineer concerning the 
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requirements of the Contract Documents or the acceptability of Work under the 
Contract Documents; contesting Engineer’s decision regarding a Change Proposal; 
seeking resolution of a contractual issue that Engineer has declined to address; or 
seeking other relief with respect to the terms of the Contract. 

b. A demand or assertion by Contractor directly to Owner, duly submitted in compliance 
with the procedural requirements set forth herein, contesting Engineer’s decision 
regarding a Change Proposal, or seeking resolution of a contractual issue that 
Engineer has declined to address. 

c. A demand or assertion by Owner or Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4, 
concerning disputes arising after Engineer has issued a recommendation of final 
payment. 

d. A demand for money or services by a third party is not a Claim. 

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous 
waste, and any substance, product, waste, or other material of any nature whatsoever 
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations 
regulating, relating to, or imposing liability or standards of conduct concerning, any 
hazardous, toxic, or dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between Owner and Contractor 
concerning the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which together 
comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion of 
the Work in accordance with the Contract Documents. 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve 
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work. 

16. Contractor—The individual or entity with which Owner has contracted for performance 
of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and 
character of the Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the 
Contract becomes effective. 

20. Electronic Document—Any Project-related correspondence, attachments to 
correspondence, data, documents, drawings, information, or graphics, including but not 
limited to Shop Drawings and other Submittals, that are in an electronic or digital format. 

21. Electronic Means—Electronic mail (email), upload/download from a secure Project 
website, or other communications methods that allow: (a) the transmission or 
communication of Electronic Documents; (b) the documentation of transmissions, 
including sending and receipt; (c) printing of the transmitted Electronic Document by the 
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recipient; (d) the storage and archiving of the Electronic Document by sender and 
recipient; and (e) the use by recipient of the Electronic Document for purposes permitted 
by this Contract. Electronic Means does not include the use of text messaging, or of 
Facebook, Twitter, Instagram, or similar social media services for transmission of 
Electronic Documents. 

22. Engineer—The individual or entity named as such in the Agreement. 

23. Field Order—A written order issued by Engineer which requires minor changes in the 
Work but does not change the Contract Price or the Contract Times. 

24. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern 
in such quantities or circumstances that may present a danger to persons or property 
exposed thereto. 

a. The presence at the Site of materials that are necessary for the execution of the Work, 
or that are to be incorporated into the Work, and that are controlled and contained 
pursuant to industry practices, Laws and Regulations, and the requirements of the 
Contract, is not a Hazardous Environmental Condition. 

b. The presence of Constituents of Concern that are to be removed or remediated as 
part of the Work is not a Hazardous Environmental Condition. 

c. The presence of Constituents of Concern as part of the routine, anticipated, and 
obvious working conditions at the Site, is not a Hazardous Environmental Condition. 

25. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 
regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and 
all governmental bodies, agencies, authorities, and courts having jurisdiction. 

26. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 
property, or personal property. 

27. Milestone—A principal event in the performance of the Work that the Contract requires 
Contractor to achieve by an intermediate completion date, or by a time prior to 
Substantial Completion of all the Work. 

28. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the 
Bid. 

29. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the 
Contract Times will commence to run and on which Contractor shall start to perform the 
Work. 

30. Owner—The individual or entity with which Contractor has contracted regarding the 
Work, and which has agreed to pay Contractor for the performance of the Work, pursuant 
to the terms of the Contract. 

31. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising Contractor’s plan to accomplish the 
Work within the Contract Times. 

32. Project—The total undertaking to be accomplished for Owner by engineers, contractors, 
and others, including planning, study, design, construction, testing, commissioning, and 
start-up, and of which the Work to be performed under the Contract Documents is a part. 
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33. Resident Project Representative—The authorized representative of Engineer assigned to 
assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR) 
includes any assistants or field staff of Resident Project Representative. 

34. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 

35. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements for Engineer’s review of the submittals. 

36. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

37. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether 
approved or not, are not Drawings and are not Contract Documents. 

38. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights-of-way and easements, and 
such other lands or areas furnished by Owner which are designated for the use of 
Contractor. 

39. Specifications—The part of the Contract that consists of written requirements for 
materials, equipment, systems, standards, and workmanship as applied to the Work, and 
certain administrative requirements and procedural matters applicable to the Work. 

40. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work. 

41. Submittal—A written or graphic document, prepared by or for Contractor, which the 
Contract Documents require Contractor to submit to Engineer, or that is indicated as a 
Submittal in the Schedule of Submittals accepted by Engineer. Submittals may include 
Shop Drawings and Samples; schedules; product data; Owner-delegated designs; 
sustainable design information; information on special procedures; testing plans; results 
of tests and evaluations, source quality-control testing and inspections, and field or Site 
quality-control testing and inspections; warranties and certifications; Suppliers’ 
instructions and reports; records of delivery of spare parts and tools; operations and 
maintenance data; Project photographic documentation; record documents; and other 
such documents required by the Contract Documents. Submittals, whether or not 
approved or accepted by Engineer, are not Contract Documents. Change Proposals, 
Change Orders, Claims, notices, Applications for Payment, and requests for interpretation 
or clarification are not Submittals. 

42. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 
The terms “substantially complete” and “substantially completed” as applied to all or part 
of the Work refer to Substantial Completion of such Work. 
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43. Successful Bidder—The Bidder to which the Owner makes an award of contract. 

44. Supplementary Conditions—The part of the Contract that amends or supplements these 
General Conditions. 

45. Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct 
contract with Contractor or with any Subcontractor to furnish materials or equipment to 
be incorporated in the Work by Contractor or a Subcontractor. 

46. Technical Data 

a. Those items expressly identified as Technical Data in the Supplementary Conditions, 
with respect to either (1) existing subsurface conditions at or adjacent to the Site, or 
existing physical conditions at or adjacent to the Site including existing surface or 
subsurface structures (except Underground Facilities) or (2) Hazardous 
Environmental Conditions at the Site. 

b. If no such express identifications of Technical Data have been made with respect to 
conditions at the Site, then Technical Data is defined, with respect to conditions at 
the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in boring logs, 
recorded measurements of subsurface water levels, assessments of the condition of 
subsurface facilities, laboratory test results, and other factual, objective information 
regarding conditions at the Site that are set forth in any geotechnical, environmental, 
or other Site or facilities conditions report prepared for the Project and made 
available to Contractor. 

c. Information and data regarding the presence or location of Underground Facilities 
are not intended to be categorized, identified, or defined as Technical Data, and 
instead Underground Facilities are shown or indicated on the Drawings. 

47. Underground Facilities—All active or not-in-service underground lines, pipelines, 
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or systems at the Site, including but not limited to those facilities or systems 
that produce, transmit, distribute, or convey telephone or other communications, cable 
television, fiber optic transmissions, power, electricity, light, heat, gases, oil, crude oil 
products, liquid petroleum products, water, steam, waste, wastewater, storm water, 
other liquids or chemicals, or traffic or other control systems. An abandoned facility or 
system is not an Underground Facility. 

48. Unit Price Work—Work to be paid for on the basis of unit prices. 

49. Work—The entire construction or the various separately identifiable parts thereof 
required to be provided under the Contract Documents. Work includes and is the result 
of performing or providing all labor, services, and documentation necessary to produce 
such construction; furnishing, installing, and incorporating all materials and equipment 
into such construction; and may include related services such as testing, start-up, and 
commissioning, all as required by the Contract Documents. 

50. Work Change Directive—A written directive to Contractor issued on or after the Effective 
Date of the Contract, signed by Owner and recommended by Engineer, ordering an 
addition, deletion, or revision in the Work. 
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1.02 Terminology 

A. The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that 
require initial capital letters, but, when used in the Bidding Requirements or Contract 
Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as allowed,” 
“as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an 
exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” 
“suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are 
used to describe an action or determination of Engineer as to the Work. It is intended that 
such exercise of professional judgment, action, or determination will be solely to evaluate, in 
general, the Work for compliance with the information in the Contract Documents and with 
the design concept of the Project as a functioning whole as shown or indicated in the Contract 
Documents (unless there is a specific statement indicating otherwise). The use of any such 
term or adjective is not intended to and shall not be effective to assign to Engineer any duty 
or authority to supervise or direct the performance of the Work, or any duty or authority to 
undertake responsibility contrary to the provisions of Article 10 or any other provision of the 
Contract Documents. 

C. Day: The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

1. does not conform to the Contract Documents; 

2. does not meet the requirements of any applicable inspection, reference standard, test, 
or approval referred to in the Contract Documents; or 

3. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 15.03 or Paragraph 15.04). 

E. Furnish, Install, Perform, Provide 

1. The word “furnish,” when used in connection with services, materials, or equipment, 
means to supply and deliver said services, materials, or equipment to the Site (or some 
other specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 
means to put into use or place in final position said services, materials, or equipment 
complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, means to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to specific 
services, materials, or equipment, but do not expressly use any of the four words 
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said 
services, materials, or equipment complete and ready for intended use. 
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F. Contract Price or Contract Times: References to a change in “Contract Price or Contract Times” 
or “Contract Times or Contract Price” or similar, indicate that such change applies to 
(1) Contract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as 
warranted, even if the term “or both” is not expressed. 

G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2—PRELIMINARY MATTERS 

2.01 Delivery of Performance and Payment Bonds; Evidence of Insurance 

A. Performance and Payment Bonds: When Contractor delivers the signed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner the performance bond and 
payment bond (if the Contract requires Contractor to furnish such bonds). 

B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional 
insured (as identified in the Contract), the certificates, endorsements, and other evidence of 
insurance required to be provided by Contractor in accordance with Article 6, except to the 
extent the Supplementary Conditions expressly establish other dates for delivery of specific 
insurance policies. 

C. Evidence of Owner’s Insurance: After receipt of the signed counterparts of the Agreement and 
all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, 
with copies to each additional insured (as identified in the Contract), the certificates and other 
evidence of insurance required to be provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully 
signed counterpart of the Agreement), and one copy in electronic portable document format 
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the 
Contract, including Drawings and Specifications signed and sealed by Engineer and other 
design professionals. Owner shall make such original printed record version of the Contract 
available to Contractor for review. Owner may delegate the responsibilities under this 
provision to Engineer. 

2.03 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise 
required by the Contract Documents), Contractor shall submit to Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 
starting and completing the various stages of the Work, including any Milestones 
specified in the Contract; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices 
of items which when added together equal the Contract Price and subdivides the Work 
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into component parts in sufficient detail to serve as the basis for progress payments 
during performance of the Work. Such prices will include an appropriate amount of 
overhead and profit applicable to each item of Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties 
as to the Work, and to discuss the schedules referred to in Paragraph 2.03.A, procedures for 
handling Shop Drawings, Samples, and other Submittals, processing Applications for Payment, 
electronic or digital transmittals, and maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual 
to act as its authorized representative with respect to the services and responsibilities under 
the Contract. Such individuals shall have the authority to transmit and receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective 
party. 

2.05 Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, attended 
by Contractor, Engineer, and others as appropriate, will be held to review the schedules 
submitted in accordance with Paragraph 2.03.A. No progress payment will be made to 
Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression 
of the Work to completion within the Contract Times. Such acceptance will not impose 
on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or 
progress of the Work, nor interfere with or relieve Contractor from Contractor’s full 
responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 
workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance 
if it provides a reasonable allocation of the Contract Price to the component parts of the 
Work. 

4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and 
resubmit the schedule. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 
may send, and shall accept, Electronic Documents transmitted by Electronic Means. 

B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and 
Contractor shall jointly develop such protocols. 

C. Subject to any governing protocols for Electronic Means, when transmitting Electronic 
Documents by Electronic Means, the transmitting party makes no representations as to long-
term compatibility, usability, or readability of the Electronic Documents resulting from the 
recipient’s use of software application packages, operating systems, or computer hardware 
differing from those used in the drafting or transmittal of the Electronic Documents. 
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ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one Contract Document is 
as binding as if required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete Project (or part 
thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 
electronic versions of the Contract Documents (including any printed copies derived from 
such electronic versions) and the printed record version, the printed record version will 
govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether 
written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 
herein. 

F. Any provision or part of the Contract Documents held to be void or unenforceable under any 
Law or Regulation will be deemed stricken, and all remaining provisions will continue to be 
valid and binding upon Owner and Contractor, which agree that the Contract Documents will 
be reformed to replace such stricken provision or part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention of the stricken provision. 

G. Nothing in the Contract Documents creates: 

1. any contractual relationship between Owner or Engineer and any Subcontractor, 
Supplier, or other individual or entity performing or furnishing any of the Work, for the 
benefit of such Subcontractor, Supplier, or other individual or entity; or 

2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any 
money due any such Subcontractor, Supplier, or other individual or entity, except as may 
otherwise be required by Laws and Regulations. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, means the standard 
specification, manual, reference standard, code, or Laws or Regulations in effect at the 
time of opening of Bids (or on the Effective Date of the Contract if there were no Bids), 
except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, and 
no instruction of a Supplier, will be effective to change the duties or responsibilities of 
Owner, Contractor, or Engineer from those set forth in the part of the Contract 
Documents prepared by or for Engineer. No such provision or instruction shall be effective 
to assign to Owner or Engineer any duty or authority to supervise or direct the 
performance of the Work, or any duty or authority to undertake responsibility 
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inconsistent with the provisions of the part of the Contract Documents prepared by or for 
Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 
part of the Work, Contractor shall carefully study the Contract Documents, and check and 
verify pertinent figures and dimensions therein, particularly with respect to applicable 
field measurements. Contractor shall promptly report in writing to Engineer any conflict, 
error, ambiguity, or discrepancy that Contractor discovers, or has actual knowledge of, 
and shall not proceed with any Work affected thereby until the conflict, error, ambiguity, 
or discrepancy is resolved by a clarification or interpretation by Engineer, or by an 
amendment or supplement to the Contract issued pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, before or during the performance of the 
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the 
Contract Documents, or between the Contract Documents and (a) any applicable Law or 
Regulation, (b) actual field conditions, (c) any standard specification, manual, reference 
standard, or code, or (d) any instruction of any Supplier, then Contractor shall promptly 
report it to Engineer in writing. Contractor shall not proceed with the Work affected 
thereby (except in an emergency as required by Paragraph 7.15) until the conflict, error, 
ambiguity, or discrepancy is resolved, by a clarification or interpretation by Engineer, or 
by an amendment or supplement to the Contract issued pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof. 

B. Resolving Discrepancies 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions 
of the part of the Contract Documents prepared by or for Engineer take precedence in 
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the 
Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, or 
the instruction of any Supplier (whether or not specifically incorporated by reference 
as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would 
result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall 
submit to the Engineer in writing all matters in question concerning the requirements of the 
Contract Documents (sometimes referred to as requests for information or interpretation—
RFIs), or relating to the acceptability of the Work under the Contract Documents, as soon as 
possible after such matters arise. Engineer will be the initial interpreter of the requirements 
of the Contract Documents, and judge of the acceptability of the Work. 
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B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 
decision on the issue submitted, or initiate an amendment or supplement to the Contract 
Documents. Engineer’s written clarification, interpretation, or decision will be final and 
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, 
unless it appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract Documents 
that do not involve (1) the performance or acceptability of the Work under the Contract 
Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) 
other engineering or technical matters, then Engineer will promptly notify Owner and 
Contractor in writing that Engineer is unable to provide a decision or interpretation. If Owner 
and Contractor are unable to agree on resolution of such a matter in question, either party 
may pursue resolution as provided in Article 12. 

3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer 
or its consultants, including electronic media versions, or reuse any such Drawings, 
Specifications, other documents, or copies thereof on extensions of the Project or any 
other project without written consent of Owner and Engineer and specific written 
verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any 
such Contract Documents for any purpose without Owner’s express written consent, or 
violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein precludes Contractor from retaining copies of the Contract 
Documents for record purposes. 

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the 30th day after the Effective Date of the 
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Contract. In no event will the Contract Times commence to run later than the 60th day after 
the day of Bid opening or the 30th day after the Effective Date of the Contract, whichever 
date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence 
to run. No Work may be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which 
in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. 
Contractor shall be responsible for laying out the Work, shall protect and preserve the 
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established reference points and property monuments, and shall make no changes or 
relocations without the prior written approval of Owner. Contractor shall report to Engineer 
whenever any reference point or property monument is lost or destroyed or requires 
relocation because of necessary changes in grades or locations, and shall be responsible for 
the accurate replacement or relocation of such reference points or property monuments by 
professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with 
Paragraph 2.05 as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in 
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in 
changing the Contract Times. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times must 
be submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work will be delayed or postponed pending resolution of any 
disputes or disagreements, or during any appeal process, except as permitted by 
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes 
with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in Contract Price or Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, 
disruption, or interference caused by or within the control of Contractor. Delay, disruption, 
and interference attributable to and within the control of a Subcontractor or Supplier shall be 
deemed to be within the control of Contractor. 

C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by 
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those 
for which they are responsible, then Contractor shall be entitled to an equitable adjustment 
in Contract Times. Such an adjustment will be Contractor’s sole and exclusive remedy for the 
delays, disruption, and interference described in this paragraph. Causes of delay, disruption, 
or interference that may give rise to an adjustment in Contract Times under this paragraph 
include but are not limited to the following: 

1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 
earthquakes; 

2. Abnormal weather conditions; 

3. Acts or failures to act of third-party utility owners or other third-party entities (other than 
those third-party utility owners or other third-party entities performing other work at or 
adjacent to the Site as arranged by or under contract with Owner, as contemplated in 
Article 8); and 

4. Acts of war or terrorism. 
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D. Contractor’s entitlement to an adjustment of Contract Times or Contract Price is limited as 
follows: 

1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the 
delay, disruption, or interference adversely affecting an activity on the critical path to 
completion of the Work, as of the time of the delay, disruption, or interference. 

2. Contractor shall not be entitled to an adjustment in Contract Price for any delay, 
disruption, or interference if such delay is concurrent with a delay, disruption, or 
interference caused by or within the control of Contractor. Such a concurrent delay by 
Contractor shall not preclude an adjustment of Contract Times to which Contractor is 
otherwise entitled. 

3. Adjustments of Contract Times or Contract Price are subject to the provisions of 
Article 11. 

E. Each Contractor request or Change Proposal seeking an increase in Contract Times or Contract 
Price must be supplemented by supporting data that sets forth in detail the following: 

1. The circumstances that form the basis for the requested adjustment; 

2. The date upon which each cause of delay, disruption, or interference began to affect the 
progress of the Work; 

3. The date upon which each cause of delay, disruption, or interference ceased to affect the 
progress of the Work; 

4. The number of days’ increase in Contract Times claimed as a consequence of each such 
cause of delay, disruption, or interference; and 

5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07. 

Contractor shall also furnish such additional supporting documentation as Owner or Engineer 
may require including, where appropriate, a revised progress schedule indicating all the 
activities affected by the delay, disruption, or interference, and an explanation of the effect 
of the delay, disruption, or interference on the critical path to completion of the Work. 

F. Delays, disruption, and interference to the performance or progress of the Work resulting 
from the existence of a differing subsurface or physical condition, an Underground Facility 
that was not shown or indicated by the Contract Documents, or not shown or indicated with 
reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are 
governed by Article 5, together with the provisions of Paragraphs 4.05.D and 4.05.E. 

G. Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress 
of the Work resulting from the performance of certain other work at or adjacent to the Site. 

ARTICLE 5—SITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL 
CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or 
restrictions not of general application but specifically related to use of the Site with which 
Contractor must comply in performing the Work. 
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B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which permanent improvements are 
to be made and Owner’s interest therein as necessary for giving notice of or filing a mechanic’s 
or construction lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas 

1. Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site, adjacent 
areas that Contractor has arranged to use through construction easements or otherwise, 
and other adjacent areas permitted by Laws and Regulations, and shall not unreasonably 
encumber the Site and such other adjacent areas with construction equipment or other 
materials or equipment. Contractor shall assume full responsibility for (a) damage to the 
Site; (b) damage to any such other adjacent areas used for Contractor’s operations; (c) 
damage to any other adjacent land or areas, or to improvements, structures, utilities, or 
similar facilities located at such adjacent lands or areas; and (d) for injuries and losses 
sustained by the owners or occupants of any such land or areas; provided that such 
damage or injuries result from the performance of the Work or from other actions or 
conduct of the Contractor or those for which Contractor is responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 
because of the performance of the Work, or because of other actions or conduct of the 
Contractor or those for which Contractor is responsible, Contractor shall (a) take 
immediate corrective or remedial action as required by Paragraph 7.13, or otherwise; (b) 
promptly attempt to settle the claim as to all parties through negotiations with such 
owner or occupant, or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding, or in a court of competent jurisdiction; and (c) to the fullest extent 
permitted by Laws and Regulations, indemnify and hold harmless Owner and Engineer, 
and the officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them, from and against any such claim, and against all 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused directly or indirectly, in whole or in part by, 
or based upon, Contractor’s performance of the Work, or because of other actions or 
conduct of the Contractor or those for which Contractor is responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the 
Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, 
and other debris will conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor 
shall remove from the Site and adjacent areas all tools, appliances, construction equipment 
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and machinery, and surplus materials and shall restore to original condition all property not 
designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall Contractor subject any part 
of the Work or adjacent structures or land to stresses or pressures that will endanger them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site 
that contain Technical Data; 

2. Those drawings of existing physical conditions at or adjacent to the Site, including those 
drawings depicting existing surface or subsurface structures at or adjacent to the Site 
(except Underground Facilities), that contain Technical Data; and 

3. Technical Data contained in such reports and drawings. 

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings, 
pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A. 
Information and data regarding the presence or location of Underground Facilities are not 
intended to be categorized, identified, or defined as Technical Data. 

C. Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the 
Technical Data expressly identified in the Supplementary Conditions with respect to such 
reports and drawings, but such reports and drawings are not Contract Documents. If no such 
express identification has been made, then Contractor may rely upon the accuracy of the 
Technical Data as defined in Paragraph 1.01.A.46.b. 

D. Limitations of Other Data and Documents: Except for such reliance on Technical Data, 
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their 
officers, directors, members, partners, employees, agents, consultants, or subcontractors, 
with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 
not limited to, any aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, and safety precautions and 
programs incident thereto; 

2. other data, interpretations, opinions, and information contained in such reports or shown 
or indicated in such drawings; 

3. the contents of other Site-related documents made available to Contractor, such as 
record drawings from other projects at or adjacent to the Site, or Owner’s archival 
documents concerning the Site; or 

4. any Contractor interpretation of or conclusion drawn from any Technical Data or any such 
other data, interpretations, opinions, or information. 
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5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed at the Site: 

1. is of such a nature as to establish that any Technical Data on which Contractor is entitled 
to rely as provided in Paragraph 5.03 is materially inaccurate; 

2. is of such a nature as to require a change in the Drawings or Specifications; 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing 
the subsurface or physical conditions or performing any Work in connection therewith (except 
in an emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about 
such condition. Contractor shall not further disturb such condition or perform any Work in 
connection therewith (except with respect to an emergency) until receipt of a written 
statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 
Engineer will promptly review the subsurface or physical condition in question; determine 
whether it is necessary for Owner to obtain additional exploration or tests with respect to the 
condition; conclude whether the condition falls within any one or more of the differing site 
condition categories in Paragraph 5.04.A; obtain any pertinent cost or schedule information 
from Contractor; prepare recommendations to Owner regarding the Contractor’s resumption 
of Work in connection with the subsurface or physical condition in question and the need for 
any change in the Drawings or Specifications; and advise Owner in writing of Engineer’s 
findings, conclusions, and recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written 
findings, conclusions, and recommendations, Owner shall issue a written statement to 
Contractor (with a copy to Engineer) regarding the subsurface or physical condition in 
question, addressing the resumption of Work in connection with such condition, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or rejecting 
Engineer’s written findings, conclusions, and recommendations, in whole or in part. 

D. Early Resumption of Work: If at any time Engineer determines that Work in connection with 
the subsurface or physical condition in question may resume prior to completion of Engineer’s 
review or Owner’s issuance of its statement to Contractor, because the condition in question 
has been adequately documented, and analyzed on a preliminary basis, then the Engineer 
may at its discretion instruct Contractor to resume such Work. 

E. Possible Price and Times Adjustments 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 
Times, to the extent that the existence of a differing subsurface or physical condition, or 
any related delay, disruption, or interference, causes an increase or decrease in 
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Contractor’s cost of, or time required for, performance of the Work; subject, however, to 
the following: 

a. Such condition must fall within any one or more of the categories described in 
Paragraph 5.04.A; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraph 13.03; and, 

c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the 
provisions of Paragraphs 4.05.D and 4.05.E. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times 
with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract, or otherwise; 

b. The existence of such condition reasonably could have been discovered or revealed 
as a result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas expressly required by the Bidding Requirements or Contract 
Documents to be conducted by or for Contractor prior to Contractor’s making such 
commitment; or 

c. Contractor failed to give the written notice required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price or Contract Times, then any such 
adjustment will be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days 
after Owner’s issuance of the Owner’s written statement to Contractor regarding the 
subsurface or physical condition in question. 

F. Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights 
and responsibilities regarding the presence or location of Underground Facilities. 
Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental 
Conditions. The provisions of Paragraphs 5.03 and 5.04 are not applicable to the presence or 
location of Underground Facilities, or to Hazardous Environmental Conditions. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: Unless it is otherwise expressly provided in the Supplementary 
Conditions, the cost of all of the following are included in the Contract Price, and Contractor 
shall have full responsibility for: 

1. reviewing and checking all information and data regarding existing Underground Facilities 
at the Site; 

2. complying with applicable state and local utility damage prevention Laws and 
Regulations; 
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3. verifying the actual location of those Underground Facilities shown or indicated in the 
Contract Documents as being within the area affected by the Work, by exposing such 
Underground Facilities during the course of construction; 

4. coordination of the Work with the owners (including Owner) of such Underground 
Facilities, during construction; and 

5. the safety and protection of all existing Underground Facilities at the Site, and repairing 
any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or 
revealed at the Site was not shown or indicated on the Drawings, or was not shown or 
indicated on the Drawings with reasonable accuracy, then Contractor shall, promptly after 
becoming aware thereof and before further disturbing conditions affected thereby or 
performing any Work in connection therewith (except in an emergency as required by 
Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility. 

C. Engineer’s Review: Engineer will: 

1. promptly review the Underground Facility and conclude whether such Underground 
Facility was not shown or indicated on the Drawings, or was not shown or indicated with 
reasonable accuracy; 

2. identify and communicate with the owner of the Underground Facility; prepare 
recommendations to Owner (and if necessary issue any preliminary instructions to 
Contractor) regarding the Contractor’s resumption of Work in connection with the 
Underground Facility in question; 

3. obtain any pertinent cost or schedule information from Contractor; determine the extent, 
if any, to which a change is required in the Drawings or Specifications to reflect and 
document the consequences of the existence or location of the Underground Facility; and 

4. advise Owner in writing of Engineer’s findings, conclusions, and recommendations. 

During such time, Contractor shall be responsible for the safety and protection of such 
Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s 
written findings, conclusions, and recommendations, Owner shall issue a written statement 
to Contractor (with a copy to Engineer) regarding the Underground Facility in question 
addressing the resumption of Work in connection with such Underground Facility, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or rejecting 
Engineer’s written findings, conclusions, and recommendations in whole or in part. 

E. Early Resumption of Work: If at any time Engineer determines that Work in connection with 
the Underground Facility may resume prior to completion of Engineer’s review or Owner’s 
issuance of its statement to Contractor, because the Underground Facility in question and 
conditions affected by its presence have been adequately documented, and analyzed on a 
preliminary basis, then the Engineer may at its discretion instruct Contractor to resume such 
Work. 

F. Possible Price and Times Adjustments 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract 
Times, to the extent that any existing Underground Facility at the Site that was not shown 
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or indicated on the Drawings, or was not shown or indicated with reasonable accuracy, 
or any related delay, disruption, or interference, causes an increase or decrease in 
Contractor’s cost of, or time required for, performance of the Work; subject, however, to 
the following: 

a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraph 13.03; 

b. Contractor’s entitlement to an adjustment of the Contract Times is subject to the 
provisions of Paragraphs 4.05.D and 4.05.E; and 

c. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price or Contract Times, then any such 
adjustment will be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days 
after Owner’s issuance of the Owner’s written statement to Contractor regarding the 
Underground Facility in question. 

4. The information and data shown or indicated on the Drawings with respect to existing 
Underground Facilities at the Site is based on information and data (a) furnished by the 
owners of such Underground Facilities, or by others, (b) obtained from available records, 
or (c) gathered in an investigation conducted in accordance with the current edition of 
ASCE 38, Standard Guideline for the Collection and Depiction of Existing Subsurface Utility 
Data, by the American Society of Civil Engineers. If such information or data is incorrect 
or incomplete, Contractor’s remedies are limited to those set forth in this 
Paragraph 5.05.F. 

5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner relating to Hazardous Environmental Conditions that have 
been identified at or adjacent to the Site; 

2. drawings known to Owner relating to Hazardous Environmental Conditions that have 
been identified at or adjacent to the Site; and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy 
of the Technical Data expressly identified in the Supplementary Conditions with respect to 
such reports and drawings, but such reports and drawings are not Contract Documents. If no 
such express identification has been made, then Contractor may rely on the accuracy of the 
Technical Data as defined in Paragraph 1.01.A.46.b. Except for such reliance on Technical 
Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of 
their officers, directors, members, partners, employees, agents, consultants, or 
subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 
not limited to, any aspects of the means, methods, techniques, sequences and procedures 
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of construction to be employed by Contractor, and safety precautions and programs 
incident thereto; 

2. other data, interpretations, opinions, and information contained in such reports or shown 
or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such 
other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for removing or remediating any Hazardous 
Environmental Condition encountered, uncovered, or revealed at the Site unless such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents 
of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for 
whom Contractor is responsible, and for any associated costs; and for the costs of removing 
and remediating any Hazardous Environmental Condition created by the presence of any such 
Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 
removal or remediation is not expressly identified in the Contract Documents as being within 
the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates 
a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or 
otherwise isolate such condition; (2) stop all Work in connection with such condition and in 
any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3) 
notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner 
shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified 
expert to evaluate such condition or take corrective action, if any. Promptly after consulting 
with Engineer, Owner shall take such actions as are necessary to permit Owner to timely 
obtain required permits and provide Contractor the written notice required by 
Paragraph 5.06.F. If Contractor or anyone for whom Contractor is responsible created the 
Hazardous Environmental Condition in question, then Owner may remove and remediate the 
Hazardous Environmental Condition, and impose a set-off against payments to account for 
the associated costs. 

F. Contractor shall not resume Work in connection with such Hazardous Environmental 
Condition or in any affected area until after Owner has obtained any required permits related 
thereto, and delivered written notice to Contractor either (1) specifying that such condition 
and any affected area is or has been rendered safe for the resumption of Work, or (2) 
specifying any special conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, 
of any adjustment in Contract Price or Contract Times, as a result of such Work stoppage, such 
special conditions under which Work is agreed to be resumed by Contractor, or any costs or 
expenses incurred in response to the Hazardous Environmental Condition, then within 30 
days of Owner’s written notice regarding the resumption of Work, Contractor may submit a 
Change Proposal, or Owner may impose a set-off. Entitlement to any such adjustment is 
subject to the provisions of Paragraphs 4.05.D, 4.05.E, 11.07, and 11.08. 

H. If, after receipt of such written notice, Contractor does not agree to resume such Work based 
on a reasonable belief it is unsafe, or does not agree to resume such Work under such special 



 

EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 21 of 70 

conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work, following the contractual change procedures in 
Article 11. Owner may have such deleted portion of the Work performed by Owner’s own 
forces or others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them, from 
and against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals, and all court, arbitration, 
or other dispute resolution costs) arising out of or relating to a Hazardous Environmental 
Condition, provided that such Hazardous Environmental Condition (1)  was not shown or 
indicated in the Drawings, Specifications, or other Contract Documents, identified as 
Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or identified in the 
Contract Documents to be included within the scope of the Work, and (2) was not created by 
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.I 
obligates Owner to indemnify any individual or entity from and against the consequences of 
that individual’s or entity’s own negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them, from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the failure to control, contain, or remove a 
Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor 
is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone 
for whom Contractor is responsible. Nothing in this Paragraph 5.06.J obligates Contractor to 
indemnify any individual or entity from and against the consequences of that individual’s or 
entity’s own negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents 
of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site. 

ARTICLE 6—BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least 
equal to the Contract Price, as security for the faithful performance and payment of 
Contractor’s obligations under the Contract. These bonds must remain in effect until one year 
after the date when final payment becomes due or until completion of the correction period 
specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or 
Regulations, the terms of a prescribed bond form, the Supplementary Conditions, or other 
provisions of the Contract. 

B. Contractor shall also furnish such other bonds (if any) as are required by the Supplementary 
Conditions or other provisions of the Contract. 

C. All bonds must be in the form included in the Bidding Documents or otherwise specified by 
Owner prior to execution of the Contract, except as provided otherwise by Laws or 
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Regulations, and must be issued and signed by a surety named in “Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable 
Reinsuring Companies” as published in Department Circular 570 (as amended and 
supplemented) by the Bureau of the Fiscal Service, U.S. Department of the Treasury. A bond 
signed by an agent or attorney-in-fact must be accompanied by a certified copy of that 
individual’s authority to bind the surety. The evidence of authority must show that it is 
effective on the date the agent or attorney-in-fact signed the accompanying bond. 

D. Contractor shall obtain the required bonds from surety companies that are duly licensed or 
authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the 
required amounts. 

E. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or 
the surety ceases to meet the requirements above, then Contractor shall promptly notify 
Owner and Engineer in writing and shall, within 20 days after the event giving rise to such 
notification, provide another bond and surety, both of which must comply with the bond and 
surety requirements above. 

F. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from 
the Site and exercise Owner’s termination rights under Article 16. 

G. Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming 
to have furnished labor, services, materials, or equipment used in the performance of the 
Work, Owner shall provide a copy of the payment bond to such person or entity. 

H. Upon request to Contractor from any Subcontractor, Supplier, or other person or entity 
claiming to have furnished labor, services, materials, or equipment used in the performance 
of the Work, Contractor shall provide a copy of the payment bond to such person or entity. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this article and in 
the Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or 
Contractor shall be obtained from insurance companies that are duly licensed or authorized 
in the state or jurisdiction in which the Project is located to issue insurance policies for the 
required limits and coverages. Unless a different standard is indicated in the Supplementary 
Conditions, all companies that provide insurance policies required under this Contract shall 
have an A.M. Best rating of A-VII or better. 

C. Alternative forms of insurance coverage, including but not limited to self-insurance and 
“Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to meet 
the insurance requirements of this Contract, unless expressly allowed in the Supplementary 
Conditions. 

D. Contractor shall deliver to Owner, with copies to each additional insured identified in the 
Contract, certificates of insurance and endorsements establishing that Contractor has 
obtained and is maintaining the policies and coverages required by the Contract. Upon 
request by Owner or any other insured, Contractor shall also furnish other evidence of such 
required insurance, including but not limited to copies of policies, documentation of 
applicable self-insured retentions (if allowed) and deductibles, full disclosure of all relevant 
exclusions, and evidence of insurance required to be purchased and maintained by 
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Subcontractors or Suppliers. In any documentation furnished under this provision, Contractor, 
Subcontractors, and Suppliers may block out (redact) (1) any confidential premium or pricing 
information and (2) any wording specific to a project or jurisdiction other than those 
applicable to this Contract. 

E. Owner shall deliver to Contractor, with copies to each additional insured identified in the 
Contract, certificates of insurance and endorsements establishing that Owner has obtained 
and is maintaining the policies and coverages required of Owner by the Contract (if any). Upon 
request by Contractor or any other insured, Owner shall also provide other evidence of such 
required insurance (if any), including but not limited to copies of policies, documentation of 
applicable self-insured retentions (if allowed) and deductibles, and full disclosure of all 
relevant exclusions. In any documentation furnished under this provision, Owner may block 
out (redact) (1) any confidential premium or pricing information and (2) any wording specific 
to a project or jurisdiction other than those relevant to this Contract. 

F. Failure of Owner or Contractor to demand such certificates or other evidence of the other 
party’s full compliance with these insurance requirements, or failure of Owner or Contractor 
to identify a deficiency in compliance from the evidence provided, will not be construed as a 
waiver of the other party’s obligation to obtain and maintain such insurance. 

G. In addition to the liability insurance required to be provided by Contractor, the Owner, at 
Owner’s option, may purchase and maintain Owner’s own liability insurance. Owner’s liability 
policies, if any, operate separately and independently from policies required to be provided 
by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of 
Contractor’s obligations to the Owner, Engineer, or third parties. 

H. Contractor shall require: 

1. Subcontractors to purchase and maintain worker’s compensation, commercial general 
liability, and other insurance that is appropriate for their participation in the Project, and 
to name as additional insureds Owner and Engineer (and any other individuals or entities 
identified in the Supplementary Conditions as additional insureds on Contractor’s liability 
policies) on each Subcontractor’s commercial general liability insurance policy; and 

2. Suppliers to purchase and maintain insurance that is appropriate for their participation in 
the Project. 

I. If either party does not purchase or maintain the insurance required of such party by the 
Contract, such party shall notify the other party in writing of such failure to purchase prior to 
the start of the Work, or of such failure to maintain prior to any change in the required 
coverage. 

J. If Contractor has failed to obtain and maintain required insurance, Contractor’s entitlement 
to enter or remain at the Site will end immediately, and Owner may impose an appropriate 
set-off against payment for any associated costs (including but not limited to the cost of 
purchasing necessary insurance coverage), and exercise Owner’s termination rights under 
Article 16. 

K. Without prejudice to any other right or remedy, if a party has failed to obtain required 
insurance, the other party may elect (but is in no way obligated) to obtain equivalent 
insurance to protect such other party’s interests at the expense of the party who was required 
to provide such coverage, and the Contract Price will be adjusted accordingly. 
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L. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor or Contractor’s interests. Contractor is 
responsible for determining whether such coverage and limits are adequate to protect its 
interests, and for obtaining and maintaining any additional insurance that Contractor deems 
necessary. 

M. The insurance and insurance limits required herein will not be deemed as a limitation on 
Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnities granted 
to Owner and other individuals and entities in the Contract or otherwise. 

N. All the policies of insurance required to be purchased and maintained under this Contract will 
contain a provision or endorsement that the coverage afforded will not be canceled, or 
renewal refused, until at least 10 days prior written notice has been given to the purchasing 
policyholder. Within three days of receipt of any such written notice, the purchasing 
policyholder shall provide a copy of the notice to each other insured and Engineer. 

6.03 Contractor’s Insurance 

A. Required Insurance: Contractor shall purchase and maintain Worker’s Compensation, 
Commercial General Liability, and other insurance pursuant to the specific requirements of 
the Supplementary Conditions. 

B. General Provisions: The policies of insurance required by this Paragraph 6.03 as supplemented 
must: 

1. include at least the specific coverages required; 

2. be written for not less than the limits provided, or those required by Laws or Regulations, 
whichever is greater; 

3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D), 
and longer if expressly required elsewhere in this Contract, and at all times thereafter 
when Contractor may be correcting, removing, or replacing defective Work as a warranty 
or correction obligation, or otherwise, or returning to the Site to conduct other tasks 
arising from the Contract; 

4. apply with respect to the performance of the Work, whether such performance is by 
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed 
by any of them to perform any of the Work, or by anyone for whose acts any of them may 
be liable; and 

5. include all necessary endorsements to support the stated requirements. 

C. Additional Insureds: The Contractor’s commercial general liability, automobile liability, 
employer’s liability, umbrella or excess, pollution liability, and unmanned aerial vehicle 
liability policies, if required by this Contract, must: 

1. include and list as additional insureds Owner and Engineer, and any individuals or entities 
identified as additional insureds in the Supplementary Conditions; 

2. include coverage for the respective officers, directors, members, partners, employees, 
and consultants of all such additional insureds; 

3. afford primary coverage to these additional insureds for all claims covered thereby 
(including as applicable those arising from both ongoing and completed operations); 
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4. not seek contribution from insurance maintained by the additional insured; and 

5. as to commercial general liability insurance, apply to additional insureds with respect to 
liability caused in whole or in part by Contractor’s acts or omissions, or the acts and 
omissions of those working on Contractor’s behalf, in the performance of Contractor’s 
operations. 

6.04 Builder’s Risk and Other Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in 
the amount of the Work’s full insurable replacement cost (subject to such deductible amounts 
as may be provided in the Supplementary Conditions or required by Laws and Regulations). 
The specific requirements applicable to the builder’s risk insurance are set forth in the 
Supplementary Conditions. 

B. Property Insurance for Facilities of Owner Where Work Will Occur: Owner is responsible for 
obtaining and maintaining property insurance covering each existing structure, building, or 
facility in which any part of the Work will occur, or to which any part of the Work will attach 
or be adjoined. Such property insurance will be written on a special perils (all-risk) form, on a 
replacement cost basis, providing coverage consistent with that required for the builder’s risk 
insurance, and will be maintained until the Work is complete, as set forth in 
Paragraph 15.06.D. 

C. Property Insurance for Substantially Complete Facilities: Promptly after Substantial 
Completion, and before actual occupancy or use of the substantially completed Work, Owner 
will obtain property insurance for such substantially completed Work, and maintain such 
property insurance at least until the Work is complete, as set forth in Paragraph 15.06.D. Such 
property insurance will be written on a special perils (all-risk) form, on a replacement cost 
basis, and provide coverage consistent with that required for the builder’s risk insurance. The 
builder’s risk insurance may terminate upon written confirmation of Owner’s procurement of 
such property insurance. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 
Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then 
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 
provide advance notice of such occupancy or use to the builder’s risk insurer, and obtain an 
endorsement consenting to the continuation of coverage prior to commencing such partial 
occupancy or use. 

E. Insurance of Other Property; Additional Insurance: If the express insurance provisions of the 
Contract do not require or address the insurance of a property item or interest, then the entity 
or individual owning such property item will be responsible for insuring it. If Contractor elects 
to obtain other special insurance to be included in or supplement the builder’s risk or property 
insurance policies provided under this Paragraph 6.04, it may do so at Contractor’s expense. 

6.05 Property Losses; Subrogation 

A. The builder’s risk insurance policy purchased and maintained in accordance with 
Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary 
Conditions), will contain provisions to the effect that in the event of payment of any loss or 
damage the insurer will have no rights of recovery against any insureds thereunder, or against 
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Engineer or its consultants, or their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors. 

1. Owner and Contractor waive all rights against each other and the respective officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of 
each and any of them, for all losses and damages caused by, arising out of, or resulting 
from any of the perils, risks, or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights against 
Engineer, its consultants, all individuals or entities identified in the Supplementary 
Conditions as builder’s risk or installation floater insureds, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any 
of them, under such policies for losses and damages so caused. 

2. None of the above waivers extends to the rights that any party making such waiver may 
have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or 
otherwise payable under any policy so issued. 

B. Any property insurance policy maintained by Owner covering any loss, damage, or 
consequential loss to Owner’s existing structures, buildings, or facilities in which any part of 
the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent 
structures, buildings, or facilities of Owner; or to part or all of the completed or substantially 
completed Work, during partial occupancy or use pursuant to Paragraph 15.04, after 
Substantial Completion pursuant to Paragraph 15.03, or after final payment pursuant to 
Paragraph 15.06, will contain provisions to the effect that in the event of payment of any loss 
or damage the insurer will have no rights of recovery against any insureds thereunder, or 
against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners, 
employees, agents, consultants, or subcontractors of each and any of them, and that the 
insured is allowed to waive the insurer’s rights of subrogation in a written contract executed 
prior to the loss, damage, or consequential loss. 

1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the 
officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, or resulting from fire or any of the perils, risks, or causes of loss covered by such 
policies. 

C. The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption, 
loss of use, or other consequential loss extending beyond direct physical loss or damage to 
Owner’s property or the Work caused by, arising out of, or resulting from fire or other insured 
peril, risk, or cause of loss. 

D. Contractor shall be responsible for assuring that each Subcontract contains provisions 
whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or 
entities identified in the Supplementary Conditions as insureds, the Engineer and its 
consultants, and the officers, directors, members, partners, employees, agents, consultants, 
and subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, relating to, or resulting from fire or other peril, risk, or cause of loss covered by builder’s 
risk insurance, installation floater, and any other property insurance applicable to the Work. 



 

EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 27 of 70 

6.06 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of property insurance required by 
Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy. 
Such named insured shall act as fiduciary for the other insureds, and give notice to such other 
insureds that adjustment and settlement of a claim is in progress. Any other insured may state 
its position regarding a claim for insured loss in writing within 15 days after notice of such 
claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple 
insureds, or to the named insured that purchased the policy in its own right and as fiduciary 
for other insureds, subject to the requirements of any applicable mortgage clause. A named 
insured receiving insurance proceeds under the builder’s risk and other policies of insurance 
required by Paragraph 6.04 shall maintain such proceeds in a segregated account, and 
distribute such proceeds in accordance with such agreement as the parties in interest may 
reach, or as otherwise required under the dispute resolution provisions of this Contract or 
applicable Laws and Regulations. 

C. If no other special agreement is reached, Contractor shall repair or replace the damaged 
Work, using allocated insurance proceeds. 

ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES 

7.01 Contractor’s Means and Methods of Construction 

A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and 
procedures of construction. 

B. If the Contract Documents note, or Contractor determines, that professional engineering or 
other design services are needed to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences, and procedures, or for Site safety, then Contractor 
shall cause such services to be provided by a properly licensed design professional, at 
Contractor’s expense. Such services are not Owner-delegated professional design services 
under this Contract, and neither Owner nor Engineer has any responsibility with respect to 
(1) Contractor’s determination of the need for such services, (2) the qualifications or licensing 
of the design professionals retained or employed by Contractor, (3) the performance of such 
services, or (4) any errors, omissions, or defects in such services. 

7.02 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform 
the Work in accordance with the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who will not be replaced without written notice to Owner and Engineer 
except under extraordinary circumstances. 

7.03 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall 
maintain good discipline and order at the Site. 
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B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of 
Contractor’s employees; of Suppliers and Subcontractors, and their employees; and of any 
other individuals or entities performing or furnishing any of the Work, just as Contractor is 
responsible for Contractor’s own acts and omissions. 

C. Except as otherwise required for the safety or protection of persons or the Work or property 
at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all 
Work at the Site will be performed during regular working hours, Monday through Friday. 
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may 
perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only 
with Owner’s written consent, which will not be unreasonably withheld. 

7.04 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume 
full responsibility for all services, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start up, and completion of the Work, whether or not such items are 
specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work must be new and of good quality, 
except as otherwise provided in the Contract Documents. All special warranties and 
guarantees required by the Specifications will expressly run to the benefit of Owner. If 
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment must be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be provided in the Contract Documents. 

7.05 “Or Equals” 

A. Contractor’s Request; Governing Criteria: Whenever an item of equipment or material is 
specified or described in the Contract Documents by using the names of one or more 
proprietary items or specific Suppliers, the Contract Price has been based upon Contractor 
furnishing such item as specified. The specification or description of such an item is intended 
to establish the type, function, appearance, and quality required. Unless the specification or 
description contains or is followed by words reading that no like, equivalent, or “or equal” 
item is permitted, Contractor may request that Engineer authorize the use of other items of 
equipment or material, or items from other proposed Suppliers, under the circumstances 
described below. 

1. If Engineer in its sole discretion determines that an item of equipment or material 
proposed by Contractor is functionally equal to that named and sufficiently similar so that 
no change in related Work will be required, Engineer will deem it an “or equal” item. For 
the purposes of this paragraph, a proposed item of equipment or material will be 
considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that the proposed item: 

1) is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics; 



 

EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 29 of 70 

2) will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; 

3) has a proven record of performance and availability of responsive service; and 

4) is not objectionable to Owner. 

b. Contractor certifies that, if the proposed item is approved and incorporated into the 
Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and 

2) the item will conform substantially to the detailed requirements of the item 
named in the Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” 
item at Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional data 
about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. No “or-
equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is complete 
and Engineer determines that the proposed item is an “or-equal,” which will be evidenced by 
an approved Shop Drawing or other written communication. Engineer will advise Contractor 
in writing of any negative determination. 

D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request will 
result in any change in Contract Price. The Engineer’s denial of an “or-equal” request will be 
final and binding, and may not be reversed through an appeal under any provision of the 
Contract. 

E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or 
material proposed by Contractor does not qualify as an “or-equal” item, Contractor may 
request that Engineer consider the item a proposed substitute pursuant to Paragraph 7.06. 

7.06 Substitutes 

A. Contractor’s Request; Governing Criteria: Unless the specification or description of an item of 
equipment or material required to be furnished under the Contract Documents contains or is 
followed by words reading that no substitution is permitted, Contractor may request that 
Engineer authorize the use of other items of equipment or material under the circumstances 
described below. To the extent possible such requests must be made before commencement 
of related construction at the Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is functionally equivalent to that 
named and an acceptable substitute therefor. Engineer will not accept requests for 
review of proposed substitute items of equipment or material from anyone other than 
Contractor. 

2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as 
supplemented by the Specifications, and as Engineer may decide is appropriate under the 
circumstances. 
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3. Contractor shall make written application to Engineer for review of a proposed substitute 
item of equipment or material that Contractor seeks to furnish or use. The application: 

a. will certify that the proposed substitute item will: 

1) perform adequately the functions and achieve the results called for by the 
general design; 

2) be similar in substance to the item specified; and 

3) be suited to the same use as the item specified. 

b. will state: 

1) the extent, if any, to which the use of the proposed substitute item will 
necessitate a change in Contract Times; 

2) whether use of the proposed substitute item in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract 
with Owner for other work on the Project) to adapt the design to the proposed 
substitute item; and 

3) whether incorporation or use of the proposed substitute item in connection with 
the Work is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from the item specified; and 

2) available engineering, sales, maintenance, repair, and replacement services. 

d. will contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including but not limited to changes in 
Contract Price, shared savings, costs of redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each substitute request, and to obtain comments and direction from Owner. 
Engineer may require Contractor to furnish additional data about the proposed substitute 
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, furnished, 
installed, or utilized until Engineer’s review is complete and Engineer determines that the 
proposed item is an acceptable substitute. Engineer’s determination will be evidenced by a 
Field Order or a proposed Change Order accounting for the substitution itself and all related 
impacts, including changes in Contract Price or Contract Times. Engineer will advise 
Contractor in writing of any negative determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor. Whether or not Engineer approves a 
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for the 
reasonable charges of Engineer for evaluating each such proposed substitute. Contractor shall 
also reimburse Owner for the reasonable charges of Engineer for making changes in the 
Contract Documents (or in the provisions of any other direct contract with Owner) resulting 
from the acceptance of each proposed substitute. 
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E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute 
at Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor 
shall execute the proposed Change Order and proceed with the substitution. The Engineer’s 
denial of a substitution request will be final and binding, and may not be reversed through an 
appeal under any provision of the Contract. Contractor may challenge the scope of 
reimbursement costs imposed under Paragraph 7.06.D, by timely submittal of a Change 
Proposal. 

7.07 Concerning Subcontractors and Suppliers 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work. 
Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor’s retention 
of a Subcontractor or Supplier for the performance of parts of the Work will not relieve 
Contractor’s obligation to Owner to perform and complete the Work in accordance with the 
Contract Documents. 

B. Contractor shall retain specific Subcontractors and Suppliers for the performance of 
designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the 
Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to furnish 
or perform any of the Work against which Contractor has reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already 
deemed such proposed Subcontractor or Supplier acceptable during the bidding process or 
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 
unless Owner raises a substantive, reasonable objection within 5 days. 

E. Owner may require the replacement of any Subcontractor or Supplier. Owner also may 
require Contractor to retain specific replacements; provided, however, that Owner may not 
require a replacement to which Contractor has a reasonable objection. If Contractor has 
submitted the identity of certain Subcontractors or Suppliers for acceptance by Owner, and 
Owner has accepted it (either in writing or by failing to make written objection thereto), then 
Owner may subsequently revoke the acceptance of any such Subcontractor or Supplier so 
identified solely on the basis of substantive, reasonable objection after due investigation. 
Contractor shall submit an acceptable replacement for the rejected Subcontractor or 
Supplier. 

F. If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor 
to perform any part of the Work, then Contractor shall be entitled to an adjustment in 
Contract Price or Contract Times, with respect to the replacement; and Contractor shall 
initiate a Change Proposal for such adjustment within 30 days of Owner’s requirement of 
replacement. 

G. No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a 
replacement, will constitute a waiver of the right of Owner to the completion of the Work in 
accordance with the Contract Documents. 



 

EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 32 of 70 

H. On a monthly basis, Contractor shall submit to Engineer a complete list of all Subcontractors 
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and 
Suppliers known to Contractor at the time of submittal. 

I. Contractor shall be solely responsible for scheduling and coordinating the work of 
Subcontractors and Suppliers. 

J. The divisions and sections of the Specifications and the identifications of any Drawings do not 
control Contractor in dividing the Work among Subcontractors or Suppliers, or in delineating 
the Work to be performed by any specific trade. 

K. All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an 
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract for the benefit of Owner and Engineer. 

L. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 
about amounts paid to Contractor for Work performed for Contractor by the Subcontractor 
or Supplier. 

M. Contractor shall restrict all Subcontractors and Suppliers from communicating with Engineer 
or Owner, except through Contractor or in case of an emergency, or as otherwise expressly 
allowed in this Contract. 

7.08 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the Work or the incorporation in the Work of any invention, design, 
process, product, or device which is the subject of patent rights or copyrights held by others. 
If an invention, design, process, product, or device is specified in the Contract Documents for 
use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
use is subject to patent rights or copyrights calling for the payment of any license fee or 
royalty to others, the existence of such rights will be disclosed in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors, from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device specified in the Contract Documents, but not identified as 
being subject to payment of any license fee or royalty to others required by patent rights or 
copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants and subcontractors of each and any of them, from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any infringement of patent rights or copyrights 
incident to the use in the performance of the Work or resulting from the incorporation in the 
Work of any invention, design, process, product, or device not specified in the Contract 
Documents. 
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7.09 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all 
construction permits, licenses, and certificates of occupancy. Owner shall assist Contractor, 
when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution of the Work which are applicable 
at the time of the submission of Contractor’s Bid (or when Contractor became bound under a 
negotiated contract). Owner shall pay all charges of utility owners for connections for 
providing permanent service to the Work. 

7.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

7.11 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Neither Owner nor Engineer shall be responsible 
for monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to know 
that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, 
and shall indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
them, from and against all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such Work or other 
action. It is not Contractor’s responsibility to make certain that the Work described in the 
Contract Documents is in accordance with Laws and Regulations, but this does not relieve 
Contractor of its obligations under Paragraph 3.03. 

C. Owner or Contractor may give written notice to the other party of any changes after the 
submission of Contractor’s Bid (or after the date when Contractor became bound under a 
negotiated contract) in Laws or Regulations having an effect on the cost or time of 
performance of the Work, including but not limited to changes in Laws or Regulations having 
an effect on procuring permits and on sales, use, value-added, consumption, and other similar 
taxes. If Owner and Contractor are unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or Contract Times resulting from such 
changes, then within 30 days of such written notice Contractor may submit a Change 
Proposal, or Owner may initiate a Claim. 

7.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 
record documents in good order and annotate them to show changes made during 
construction. These record documents, together with all approved Samples, will be available 
to Engineer for reference. Upon completion of the Work, Contractor shall deliver these record 
documents to Engineer. 
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7.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance 
of their work, nor for compliance with applicable safety Laws and Regulations. 

B. Contractor shall designate a qualified and experienced safety representative whose duties 
and responsibilities are the prevention of Work-related accidents and the maintenance and 
supervision of safety precautions and programs. 

C. Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage 
on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

D. All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3 
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, 
or any other individual or entity directly or indirectly employed by any of them to perform 
any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by 
Contractor at its expense (except damage or loss attributable to the fault of Drawings or 
Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any 
of them, or anyone for whose acts any of them may be liable, and not attributable, directly or 
indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor, 
Supplier, or other individual or entity directly or indirectly employed by any of them). 

E. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss; 
and shall erect and maintain all necessary safeguards for such safety and protection. 

F. Contractor shall notify Owner; the owners of adjacent property; the owners of Underground 
Facilities and other utilities (if the identity of such owners is known to Contractor); and other 
contractors and utility owners performing work at or adjacent to the Site, in writing, when 
Contractor knows that prosecution of the Work may affect them, and shall cooperate with 
them in the protection, removal, relocation, and replacement of their property or work in 
progress. 

G. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any. 
Any Owner’s safety programs that are applicable to the Work are identified or included in the 
Supplementary Conditions or Specifications. 

H. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 
safety program with which Owner’s and Engineer’s employees and representatives must 
comply while at the Site. 
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I. Contractor’s duties and responsibilities for safety and protection will continue until all the 
Work is completed, Engineer has issued a written notice to Owner and Contractor in 
accordance with Paragraph 15.06.C that the Work is acceptable, and Contractor has left the 
Site (except as otherwise expressly provided in connection with Substantial Completion). 

J. Contractor’s duties and responsibilities for safety and protection will resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction 
obligations, or to conduct other tasks arising from the Contract Documents. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of safety data sheets (formerly 
known as material safety data sheets) or other hazard communication information required 
to be made available to or exchanged between or among employers at the Site in accordance 
with Laws or Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused by an 
emergency, or are required as a result of Contractor’s response to an emergency. If Engineer 
determines that a change in the Contract Documents is required because of an emergency or 
Contractor’s response, a Work Change Directive or Change Order will be issued. 

7.16 Submittals 

A. Shop Drawing and Sample Requirements 

1. Before submitting a Shop Drawing or Sample, Contractor shall: 

a. review and coordinate the Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determine and verify: 

1) all field measurements, quantities, dimensions, specified performance and design 
criteria, installation requirements, materials, catalog numbers, and similar 
information with respect to the Submittal; 

2) the suitability of all materials and equipment offered with respect to the indicated 
application, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

3) all information relative to Contractor’s responsibilities for means, methods, 
techniques, sequences, and procedures of construction, and safety precautions 
and programs incident thereto; 

c. confirm that the Submittal is complete with respect to all related data included in the 
Submittal. 

2. Each Shop Drawing or Sample must bear a stamp or specific written certification that 
Contractor has satisfied Contractor’s obligations under the Contract Documents with 
respect to Contractor’s review of that Submittal, and that Contractor approves the 
Submittal. 
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3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written notice 
of any variations that the Submittal may have from the requirements of the Contract 
Documents. This notice must be set forth in a written communication separate from the 
Submittal; and, in addition, in the case of a Shop Drawing by a specific notation made on 
the Shop Drawing itself. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall label and submit Shop 
Drawings and Samples to Engineer for review and approval in accordance with the accepted 
Schedule of Submittals. 

1. Shop Drawings 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings must be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to 
provide, and to enable Engineer to review the information for the limited purposes 
required by Paragraph 7.16.C. 

2. Samples 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data 
such as catalog numbers, the use for which intended and other data as Engineer may 
require to enable Engineer to review the Submittal for the limited purposes required 
by Paragraph 7.16.C. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule 
of Submittals, any related Work performed prior to Engineer’s review and approval of the 
pertinent submittal will be at the sole expense and responsibility of Contractor. 

C. Engineer’s Review of Shop Drawings and Samples 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
accepted Schedule of Submittals. Engineer’s review and approval will be only to 
determine if the items covered by the Submittals will, after installation or incorporation 
in the Work, comply with the requirements of the Contract Documents, and be 
compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, 
sequences, or procedures of construction, or to safety precautions or programs incident 
thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor 
from responsibility for any variation from the requirements of the Contract Documents 
unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and 
Engineer has given written approval of each such variation by specific written notation 
thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer will 
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document any such approved variation from the requirements of the Contract 
Documents in a Field Order or other appropriate Contract modification. 

5. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor 
from responsibility for complying with the requirements of Paragraphs 7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the 
requirements of the Contract Documents, will not, under any circumstances, change the 
Contract Times or Contract Price, unless such changes are included in a Change Order. 

7. Neither Engineer’s receipt, review, acceptance, or approval of a Shop Drawing or Sample 
will result in such item becoming a Contract Document. 

8. Contractor shall perform the Work in compliance with the requirements and 
commitments set forth in approved Shop Drawings and Samples, subject to the provisions 
of Paragraph 7.16.C.4. 

D. Resubmittal Procedures for Shop Drawings and Samples 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples for 
review and approval. Contractor shall direct specific attention in writing to revisions other 
than the corrections called for by Engineer on previous Submittals. 

2. Contractor shall furnish required Shop Drawing and Sample submittals with sufficient 
information and accuracy to obtain required approval of an item with no more than two 
resubmittals. Engineer will record Engineer’s time for reviewing a third or subsequent 
resubmittal of a Shop Drawing or Sample, and Contractor shall be responsible for 
Engineer’s charges to Owner for such time. Owner may impose a set-off against payments 
due Contractor to secure reimbursement for such charges. 

3. If Contractor requests a change of a previously approved Shop Drawing or Sample, 
Contractor shall be responsible for Engineer’s charges to Owner for its review time, and 
Owner may impose a set-off against payments due Contractor to secure reimbursement 
for such charges, unless the need for such change is beyond the control of Contractor. 

E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs 

1. The following provisions apply to all Submittals other than Shop Drawings, Samples, and 
Owner-delegated designs: 

a. Contractor shall submit all such Submittals to the Engineer in accordance with the 
Schedule of Submittals and pursuant to the applicable terms of the Contract 
Documents. 

b. Engineer will provide timely review of all such Submittals in accordance with the 
Schedule of Submittals and return such Submittals with a notation of either Accepted 
or Not Accepted. Any such Submittal that is not returned within the time established 
in the Schedule of Submittals will be deemed accepted. 

c. Engineer’s review will be only to determine if the Submittal is acceptable under the 
requirements of the Contract Documents as to general form and content of the 
Submittal. 
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d. If any such Submittal is not accepted, Contractor shall confer with Engineer regarding 
the reason for the non-acceptance, and resubmit an acceptable document. 

2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of 
Submittals, and the Schedule of Values are set forth in Paragraphs 2.03. 2.04, and 2.05. 

F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed by 
the provisions of Paragraph 7.19. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer is entitled to rely on Contractor’s 
warranty and guarantee. 

B. Owner’s rights under this warranty and guarantee are in addition to, and are not limited by, 
Owner’s rights under the correction period provisions of Paragraph 15.08. The time in which 
Owner may enforce its warranty and guarantee rights under this Paragraph 7.17 is limited 
only by applicable Laws and Regulations restricting actions to enforce such rights; provided, 
however, that after the end of the correction period under Paragraph 15.08: 

1. Owner shall give Contractor written notice of any defective Work within 60 days of the 
discovery that such Work is defective; and 

2. Such notice will be deemed the start of an event giving rise to a Claim under 
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the 
notice. 

C. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, or improper modification, maintenance, or operation, by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or 

2. normal wear and tear under normal usage. 

D. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents is absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents, a release of Contractor’s obligation to 
perform the Work in accordance with the Contract Documents, or a release of Owner’s 
warranty and guarantee rights under this Paragraph 7.17: 

1. Observations by Engineer; 

2. Recommendation by Engineer or payment by Owner of any progress or final payment; 

3. The issuance of a certificate of Substantial Completion by Engineer or any payment 
related thereto by Owner; 

4. Use or occupancy of the Work or any part thereof by Owner; 

5. Any review and approval of a Shop Drawing or Sample submittal; 

6. The issuance of a notice of acceptability by Engineer; 

7. The end of the correction period established in Paragraph 15.08; 

8. Any inspection, test, or approval by others; or 
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9. Any correction of defective Work by Owner. 

E. If the Contract requires the Contractor to accept the assignment of a contract entered into by 
Owner, then the specific warranties, guarantees, and correction obligations contained in the 
assigned contract will govern with respect to Contractor’s performance obligations to Owner 
for the Work described in the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other 
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them, from losses, 
damages, costs, and judgments (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals, and all court or arbitration or other dispute 
resolution costs) arising from third-party claims or actions relating to or resulting from the 
performance or furnishing of the Work, provided that any such claim, action, loss, cost, 
judgment or damage is attributable to bodily injury, sickness, disease, or death, or to damage 
to or destruction of tangible property (other than the Work itself), including the loss of use 
resulting therefrom, but only to the extent caused by any negligent act or omission of 
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or anyone for whose acts any of them 
may be liable. 

B. In any and all claims against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, by any employee (or the survivor 
or personal representative of such employee) of Contractor, any Subcontractor, any Supplier, 
or any individual or entity directly or indirectly employed by any of them to perform any of 
the Work, or anyone for whose acts any of them may be liable, the indemnification obligation 
under Paragraph 7.18.A will not be limited in any way by any limitation on the amount or type 
of damages, compensation, or benefits payable by or for Contractor or any such 
Subcontractor, Supplier, or other individual or entity under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 

7.19 Delegation of Professional Design Services 

A. Owner may require Contractor to provide professional design services for a portion of the 
Work by express delegation in the Contract Documents. Such delegation will specify the 
performance and design criteria that such services must satisfy, and the Submittals that 
Contractor must furnish to Engineer with respect to the Owner-delegated design. 

B. Contractor shall cause such Owner-delegated professional design services to be provided 
pursuant to the professional standard of care by a properly licensed design professional, 
whose signature and seal must appear on all drawings, calculations, specifications, 
certifications, and Submittals prepared by such design professional. Such design professional 
must issue all certifications of design required by Laws and Regulations. 

C. If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by 
Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing or 
other Submittal must bear the written approval of Contractor’s design professional when 
submitted by Contractor to Engineer. 
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D. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness 
of the services, certifications, and approvals performed or provided by the design 
professionals retained or employed by Contractor under an Owner-delegated design, subject 
to the professional standard of care and the performance and design criteria stated in the 
Contract Documents. 

E. Pursuant to this Paragraph 7.19, Engineer’s review, approval, and other determinations 
regarding design drawings, calculations, specifications, certifications, and other Submittals 
furnished by Contractor pursuant to an Owner-delegated design will be only for the following 
limited purposes: 

1. Checking for conformance with the requirements of this Paragraph 7.19; 

2. Confirming that Contractor (through its design professionals) has used the performance 
and design criteria specified in the Contract Documents; and 

3. Establishing that the design furnished by Contractor is consistent with the design concept 
expressed in the Contract Documents. 

F. Contractor shall not be responsible for the adequacy of performance or design criteria 
specified by Owner or Engineer. 

G. Contractor is not required to provide professional services in violation of applicable Laws and 
Regulations. 

ARTICLE 8—OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may 
perform other work at or adjacent to the Site. Such other work may be performed by Owner’s 
employees, or through contracts between the Owner and third parties. Owner may also 
arrange to have third-party utility owners perform work on their utilities and facilities at or 
adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through 
contracts for such other work, then Owner shall give Contractor written notice thereof prior 
to starting any such other work. If Owner has advance information regarding the start of any 
third-party utility work that Owner has arranged to take place at or adjacent to the Site, 
Owner shall provide such information to Contractor. 

C. Contractor shall afford proper and safe access to the Site to each contractor that performs 
such other work, each utility owner performing other work, and Owner, if Owner is 
performing other work with Owner’s employees, and provide a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such other 
work. 

D. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate 
with such other work. Contractor shall not endanger any work of others by cutting, 
excavating, or otherwise altering such work; provided, however, that Contractor may cut or 
alter others' work with the written consent of Engineer and the others whose work will be 
affected. 
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E. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others, Contractor shall inspect such other work and promptly report to 
Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. 
Contractor’s failure to so report will constitute an acceptance of such other work as fit and 
proper for integration with Contractor’s Work except for latent defects and deficiencies in 
such other work. 

F. The provisions of this article are not applicable to work that is performed by third-party 
utilities or other third-party entities without a contract with Owner, or that is performed 
without having been arranged by Owner. If such work occurs, then any related delay, 
disruption, or interference incurred by Contractor is governed by the provisions of 
Paragraph 4.05.C.3. 

8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent to 
the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 
arrange to have utility owners perform work at or adjacent to the Site, the following will be 
set forth in the Supplementary Conditions or provided to Contractor prior to the start of any 
such other work: 

1. The identity of the individual or entity that will have authority and responsibility for 
coordination of the activities among the various contractors; 

2. An itemization of the specific matters to be covered by such authority and responsibility; 
and 

3. The extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work for Owner at or adjacent to the Site, the Owner’s 
employees, any other contractor working for Owner, or any utility owner that Owner has 
arranged to perform work, causes damage to the Work or to the property of Contractor or its 
Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the 
performance of the Work, through actions or inaction, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times. Contractor must submit any 
Change Proposal seeking an equitable adjustment in the Contract Price or the Contract Times 
under this paragraph within 30 days of the damaging, delaying, disrupting, or interfering 
event. The entitlement to, and extent of, any such equitable adjustment will take into account 
information (if any) regarding such other work that was provided to Contractor in the Contract 
Documents prior to the submittal of the Bid or the final negotiation of the terms of the 
Contract, and any remedies available to Contractor under Laws or Regulations concerning 
utility action or inaction. When applicable, any such equitable adjustment in Contract Price 
will be conditioned on Contractor assigning to Owner all Contractor’s rights against such other 
contractor or utility owner with respect to the damage, delay, disruption, or interference that 
is the subject of the adjustment. Contractor’s entitlement to an adjustment of the Contract 
Times or Contract Price is subject to the provisions of Paragraphs 4.05.D and 4.05.E. 
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B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 
performing other work at or adjacent to the Site. 

1. If Contractor fails to take such measures and as a result damages, delays, disrupts, or 
interferes with the work of any such other contractor or utility owner, then Owner may 
impose a set-off against payments due Contractor, and assign to such other contractor or 
utility owner the Owner’s contractual rights against Contractor with respect to the breach 
of the obligations set forth in this Paragraph 8.03.B. 

2. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 
Contractor shall be liable to Owner for damage to such other work, and for the reasonable 
direct delay, disruption, and interference costs incurred by Owner as a result of 
Contractor’s failure to take reasonable and customary measures with respect to Owner’s 
other work. In response to such damage, delay, disruption, or interference, Owner may 
impose a set-off against payments due Contractor. 

C. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 
or any utility owner performing other work at or adjacent to the Site, through Contractor’s 
failure to take reasonable and customary measures to avoid such impacts, or if any claim 
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at or 
adjacent to the Site is made by any such other contractor or utility owner against Contractor, 
Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all 
parties through negotiations with such other contractor or utility owner, or otherwise resolve 
the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify 
and hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and against 
any such claims, and against all costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such damage, delay, 
disruption, or interference. 

ARTICLE 9—OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor 
makes no reasonable objection to the replacement engineer. The replacement engineer’s 
status under the Contract Documents will be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the Agreement. 
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9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points 
are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of 
explorations and tests of conditions at the Site, and drawings of physical conditions relating 
to existing surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 

9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Owner will not 
be responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that 
financial arrangements have been made to satisfy Owner’s obligations under the Contract 
(including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 
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ARTICLE 10—ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 
construction as Engineer deems necessary in order to observe, as an experienced and 
qualified design professional, the progress that has been made and the quality of the various 
aspects of Contractor’s executed Work. Based on information obtained during such visits and 
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is 
proceeding in accordance with the Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to check the quality or quantity of the 
Work. Engineer’s efforts will be directed toward providing for Owner a greater degree of 
confidence that the completed Work will conform generally to the Contract Documents. On 
the basis of such visits and observations, Engineer will keep Owner informed of the progress 
of the Work and will endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 

10.03 Resident Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project 
Representative to represent Engineer at the Site and assist Engineer in observing the progress 
and quality of the Work, then the authority and responsibilities of any such Resident Project 
Representative will be as provided in the Supplementary Conditions, and limitations on the 
responsibilities thereof will be as provided in the Supplementary Conditions and in 
Paragraph 10.07. 

B. If Owner designates an individual or entity who is not Engineer’s consultant, agent, or 
employee to represent Owner at the Site, then the responsibilities and authority of such 
individual or entity will be as provided in the Supplementary Conditions. 

10.04 Engineer’s Authority 

A. Engineer has the authority to reject Work in accordance with Article 14. 

B. Engineer’s authority as to Submittals is set forth in Paragraph 7.16. 

C. Engineer’s authority as to design drawings, calculations, specifications, certifications and 
other Submittals from Contractor in response to Owner’s delegation (if any) to Contractor of 
professional design services, is set forth in Paragraph 7.19. 

D. Engineer’s authority as to changes in the Work is set forth in Article 11. 
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E. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.05 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor as set forth in Paragraph 13.03. 

10.06 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such 
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 
not be liable to Owner, Contractor, or others in connection with any proceedings, 
interpretations, decisions, or judgments conducted or rendered in good faith. 

10.07 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other 
provision of the Contract, nor any decision made by Engineer in good faith either to exercise 
or not exercise such authority or responsibility or the undertaking, exercise, or performance 
of any authority or responsibility by Engineer, will create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to comply 
with Laws and Regulations applicable to the performance of the Work. Engineer will not be 
responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation, and 
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, tests and approvals, and other documentation required to be delivered by 
Contractor under Paragraph 15.06.A, will only be to determine generally that their content 
complies with the requirements of, and in the case of certificates of inspections, tests, and 
approvals, that the results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.07 also apply 
to the Resident Project Representative, if any. 

10.08 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific 
applicable requirements of Owner’s and Contractor’s safety programs of which Engineer has 
been informed. 
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ARTICLE 11—CHANGES TO THE CONTRACT 

11.01 Amending and Supplementing the Contract 

A. The Contract may be amended or supplemented by a Change Order, a Work Change Directive, 
or a Field Order. 

B. If an amendment or supplement to the Contract includes a change in the Contract Price or 
the Contract Times, such amendment or supplement must be set forth in a Change Order. 

C. All changes to the Contract that involve (1) the performance or acceptability of the Work, 
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other 
engineering or technical matters, must be supported by Engineer’s recommendation. Owner 
and Contractor may amend other terms and conditions of the Contract without the 
recommendation of the Engineer. 

11.02 Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. Changes in Contract Price or Contract Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work actually performed in accordance with 
a Work Change Directive; 

2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 
contested such set-off; 

3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05, 
(b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the 
parties, subject to the need for Engineer’s recommendation if the change in the Work 
involves the design (as set forth in the Drawings, Specifications, or otherwise) or other 
engineering or technical matters; and 

4. Changes that embody the substance of any final and binding results under: 
Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09, 
concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments 
resulting from allowances; Paragraph 13.03.D, final adjustments relating to 
determination of quantities for Unit Price Work; and similar provisions. 

B. If Owner or Contractor refuses to execute a Change Order that is required to be executed 
under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if 
fully executed. 

11.03 Work Change Directives 

A. A Work Change Directive will not change the Contract Price or the Contract Times but is 
evidence that the parties expect that the modification ordered or documented by a Work 
Change Directive will be incorporated in a subsequently issued Change Order, following 
negotiations by the parties as to the Work Change Directive’s effect, if any, on the Contract 
Price and Contract Times; or, if negotiations are unsuccessful, by a determination under the 
terms of the Contract Documents governing adjustments, expressly including 
Paragraph 11.07 regarding change of Contract Price. 
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B. If Owner has issued a Work Change Directive and: 

1. Contractor believes that an adjustment in Contract Times or Contract Price is necessary, 
then Contractor shall submit any Change Proposal seeking such an adjustment no later 
than 30 days after the completion of the Work set out in the Work Change Directive. 

2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, then 
Owner shall submit any Claim seeking such an adjustment no later than 60 days after 
issuance of the Work Change Directive. 

11.04 Field Orders 

A. Engineer may authorize minor changes in the Work if the changes do not involve an 
adjustment in the Contract Price or the Contract Times and are compatible with the design 
concept of the completed Project as a functioning whole as indicated by the Contract 
Documents. Such changes will be accomplished by a Field Order and will be binding on Owner 
and also on Contractor, which shall perform the Work involved promptly. 

B. If Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, then before proceeding with the Work at issue, Contractor shall submit a 
Change Proposal as provided herein. 

11.05 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time 
or from time to time, order additions, deletions, or revisions in the Work. Changes involving 
the design (as set forth in the Drawings, Specifications, or otherwise) or other engineering or 
technical matters will be supported by Engineer’s recommendation. 

B. Such changes in the Work may be accomplished by a Change Order, if Owner and Contractor 
have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by 
a Work Change Directive. Upon receipt of any such document, Contractor shall promptly 
proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease 
construction activities with respect to such deleted Work. Added or revised Work must be 
performed under the applicable conditions of the Contract Documents. 

C. Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor 
reasonably concludes cannot be performed in a manner consistent with Contractor’s safety 
obligations under the Contract Documents or Laws and Regulations. 

11.06 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented, except in the case of an emergency as 
provided in Paragraph 7.15 or in the case of uncovering Work as provided in 
Paragraph 14.05.C.2. 

11.07 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any 
Claim for an adjustment of Contract Price must comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 
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1. Where the Work involved is covered by unit prices contained in the Contract Documents, 
then by application of such unit prices to the quantities of the items involved (subject to 
the provisions of Paragraph 13.03); 

2. Where the Work involved is not covered by unit prices contained in the Contract 
Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or 

3. Where the Work involved is not covered by unit prices contained in the Contract 
Documents and the parties do not reach mutual agreement to a lump sum, then on the 
basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 
Contractor’s fee for overhead and profit (determined as provided in Paragraph 11.07.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit will be 
determined as follows: 

1. A mutually acceptable fixed fee; or 

2. If a fixed fee is not agreed upon, then a fee based on the following percentages of the 
various portions of the Cost of the Work: 

a. For costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee will 
be 15 percent; 

b. For costs incurred under Paragraph 13.01.B.3, the Contractor’s fee will be 5 percent; 

c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus a 
fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07.C.2.a and 
11.07.C.2.b is that the Contractor’s fee will be based on: (1) a fee of 15 percent of the 
costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2 by the Subcontractor that 
actually performs the Work, at whatever tier, and (2) with respect to Contractor itself 
and to any Subcontractors of a tier higher than that of the Subcontractor that actually 
performs the Work, a fee of 5 percent of the amount (fee plus underlying costs 
incurred) attributable to the next lower tier Subcontractor; provided, however, that 
for any such subcontracted Work the maximum total fee to be paid by Owner will be 
no greater than 27 percent of the costs incurred by the Subcontractor that actually 
performs the Work; 

d. No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. The amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in Cost of the Work will be the amount of the actual net 
decrease in Cost of the Work and a deduction of an additional amount equal to 
5 percent of such actual net decrease in Cost of the Work; and 

f. When both additions and credits are involved in any one change or Change Proposal, 
the adjustment in Contractor’s fee will be computed by determining the sum of the 
costs in each of the cost categories in Paragraph 13.01.B (specifically, payroll costs, 
Paragraph 13.01.B.1; incorporated materials and equipment costs, 
Paragraph 13.01.B.2; Subcontract costs, Paragraph 13.01.B.3; special consultants 
costs, Paragraph 13.01.B.4; and other costs, Paragraph 13.01.B.5) and applying to 
each such cost category sum the appropriate fee from Paragraphs 11.07.C.2.a 
through 11.07.C.2.e, inclusive. 
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11.08 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any 
Claim for an adjustment in the Contract Times must comply with the provisions of Article 12. 

B. Delay, disruption, and interference in the Work, and any related changes in Contract Times, 
are addressed in and governed by Paragraph 4.05. 

11.09 Change Proposals 

A. Purpose and Content: Contractor shall submit a Change Proposal to Engineer to request an 
adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer 
concerning the requirements of the Contract Documents or relating to the acceptability of 
the Work under the Contract Documents; challenge a set-off against payment due; or seek 
other relief under the Contract. The Change Proposal will specify any proposed change in 
Contract Times or Contract Price, or other proposed relief, and explain the reason for the 
proposed change, with citations to any governing or applicable provisions of the Contract 
Documents. Each Change Proposal will address only one issue, or a set of closely related 
issues. 

B. Change Proposal Procedures 

1. Submittal: Contractor shall submit each Change Proposal to Engineer within 30 days after 
the start of the event giving rise thereto, or after such initial decision. 

2. Supporting Data: The Contractor shall submit supporting data, including the proposed 
change in Contract Price or Contract Time (if any), to the Engineer and Owner within 
15 days after the submittal of the Change Proposal. 

a. Change Proposals based on or related to delay, interruption, or interference must 
comply with the provisions of Paragraphs 4.05.D and 4.05.E. 

b. Change proposals related to a change of Contract Price must include full and detailed 
accounts of materials incorporated into the Work and labor and equipment used for 
the subject Work. 

The supporting data must be accompanied by a written statement that the supporting 
data are accurate and complete, and that any requested time or price adjustment is the 
entire adjustment to which Contractor believes it is entitled as a result of said event. 

3. Engineer’s Initial Review: Engineer will advise Owner regarding the Change Proposal, and 
consider any comments or response from Owner regarding the Change Proposal. If in its 
discretion Engineer concludes that additional supporting data is needed before 
conducting a full review and making a decision regarding the Change Proposal, then 
Engineer may request that Contractor submit such additional supporting data by a date 
specified by Engineer, prior to Engineer beginning its full review of the Change Proposal. 

4. Engineer’s Full Review and Action on the Change Proposal: Upon receipt of Contractor’s 
supporting data (including any additional data requested by Engineer), Engineer will 
conduct a full review of each Change Proposal and, within 30 days after such receipt of 
the Contractor’s supporting data, either approve the Change Proposal in whole, deny it in 
whole, or approve it in part and deny it in part. Such actions must be in writing, with a 
copy provided to Owner and Contractor. If Engineer does not take action on the Change 
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Proposal within 30 days, then either Owner or Contractor may at any time thereafter 
submit a letter to the other party indicating that as a result of Engineer’s inaction the 
Change Proposal is deemed denied, thereby commencing the time for appeal of the 
denial under Article 12. 

5. Binding Decision: Engineer’s decision is final and binding upon Owner and Contractor, 
unless Owner or Contractor appeals the decision by filing a Claim under Article 12. 

C. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 
other engineering or technical matters, then Engineer will notify the parties in writing that 
the Engineer is unable to resolve the Change Proposal. For purposes of further resolution of 
such a Change Proposal, such notice will be deemed a denial, and Contractor may choose to 
seek resolution under the terms of Article 12. 

D. Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a 
written recommendation of final payment pursuant to Paragraph 15.06.B. 

11.10 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of 
any such change. 

ARTICLE 12—CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor are subject to the 
Claims process set forth in this article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief 
under the Contract Documents; 

3. Disputes that Engineer has been unable to address because they do not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, 
or other engineering or technical matters; and 

4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer 
has issued a written recommendation of final payment pursuant to Paragraph 15.06.B. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to 
the Contract promptly (but in no event later than 30 days) after the start of the event giving 
rise thereto; in the case of appeals regarding Change Proposals within 30 days of the decision 
under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its 
information only. The responsibility to substantiate a Claim rests with the party making the 
Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or 
Contract Price, Contractor shall certify that the Claim is made in good faith, that the 
supporting data are accurate and complete, and that to the best of Contractor’s knowledge 
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and belief the amount of time or money requested accurately reflects the full amount to 
which Contractor is entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 
consideration to its merits. The two parties shall seek to resolve the Claim through the 
exchange of information and direct negotiations. The parties may extend the time for 
resolving the Claim by mutual agreement. All actions taken on a Claim will be stated in writing 
and submitted to the other party, with a copy to Engineer. 

D. Mediation 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 
mediation of the underlying dispute. The agreement to mediate will stay the Claim 
submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 
either Owner or Contractor may unilaterally terminate the mediation process, and the 
Claim submittal and decision process will resume as of the date of the termination. If the 
mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal and 
decision process will resume as of the date of the conclusion of the mediation, as 
determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, 
such action will be final and binding unless within 30 days of such action the other party 
invokes the procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 
may deny it by giving written notice of denial to the other party. If the receiving party does 
not take action on the Claim within 90 days, then either Owner or Contractor may at any time 
thereafter submit a letter to the other party indicating that as a result of the inaction, the 
Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial of 
the Claim will be final and binding unless within 30 days of the denial the other party invokes 
the procedure set forth in Article 17 for the final resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether 
through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is 
approved in part and denied in part, or denied in full, and such actions become final and 
binding; then the results of the agreement or action on the Claim will be incorporated in a 
Change Order or other written document to the extent they affect the Contract, including the 
Work, the Contract Times, or the Contract Price. 

ARTICLE 13—COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 
of all costs necessary for the proper performance of the Work at issue, as further defined 
below. The provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or 
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2. When needed to determine the value of a Change Order, Change Proposal, Claim, set-off, 
or other adjustment in Contract Price. When the value of any such adjustment is 
determined on the basis of Cost of the Work, Contractor is entitled only to those 
additional or incremental costs required because of the change in the Work or because 
of the event giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 
the Cost of the Work will be in amounts no higher than those commonly incurred in the 
locality of the Project, will not include any of the costs itemized in Paragraph 13.01.C, and will 
include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work under schedules of job classifications agreed upon by Owner and Contractor in 
advance of the subject Work. Such employees include, without limitation, 
superintendents, foremen, safety managers, safety representatives, and other personnel 
employed full time on the Work. Payroll costs for employees not employed full time on 
the Work will be apportioned on the basis of their time spent on the Work. Payroll costs 
include, but are not limited to, salaries and wages plus the cost of fringe benefits, which 
include social security contributions, unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, sick leave, and vacation and holiday pay 
applicable thereto. The expenses of performing Work outside of regular working hours, 
on Saturday, Sunday, or legal holidays, will be included in the above to the extent 
authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in 
connection therewith. All cash discounts accrue to Contractor unless Owner deposits 
funds with Contractor with which to make payments, in which case the cash discounts 
will accrue to Owner. All trade discounts, rebates, and refunds and returns from sale of 
surplus materials and equipment will accrue to Owner, and Contractor shall make 
provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. 
If required by Owner, Contractor shall obtain competitive bids from subcontractors 
acceptable to Owner and Contractor and shall deliver such bids to Owner, which will then 
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any 
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work 
plus a fee, the Subcontractor’s Cost of the Work and fee will be determined in the same 
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed or retained for services 
specifically related to the Work. 

5. Other costs consisting of the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, which are 
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consumed in the performance of the Work, and cost, less market value, of such items 
used but not consumed which remain the property of Contractor. 

1) In establishing included costs for materials such as scaffolding, plating, or 
sheeting, consideration will be given to the actual or the estimated life of the 
material for use on other projects; or rental rates may be established on the basis 
of purchase or salvage value of such items, whichever is less. Contractor will not 
be eligible for compensation for such items in an amount that exceeds the 
purchase cost of such item. 

c. Construction Equipment Rental 

1) Rentals of all construction equipment and machinery, and the parts thereof, in 
accordance with rental agreements approved by Owner as to price (including any 
surcharge or special rates applicable to overtime use of the construction 
equipment or machinery), and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs will be in accordance 
with the terms of said rental agreements. The rental of any such equipment, 
machinery, or parts must cease when the use thereof is no longer necessary for 
the Work. 

2) Costs for equipment and machinery owned by Contractor or a Contractor-related 
entity will be paid at a rate shown for such equipment in the equipment rental 
rate book specified in the Supplementary Conditions. An hourly rate will be 
computed by dividing the monthly rates by 176. These computed rates will 
include all operating costs. 

3) With respect to Work that is the result of a Change Order, Change Proposal, 
Claim, set-off, or other adjustment in Contract Price (“changed Work”), included 
costs will be based on the time the equipment or machinery is in use on the 
changed Work and the costs of transportation, loading, unloading, assembly, 
dismantling, and removal when directly attributable to the changed Work. The 
cost of any such equipment or machinery, or parts thereof, must cease to accrue 
when the use thereof is no longer necessary for the changed Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with 
the performance of the Work (except losses and damages within the deductible 
amounts of builder’s risk or other property insurance established in accordance with 
Paragraph 6.04), provided such losses and damages have resulted from causes other 
than the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable. Such losses 
include settlements made with the written consent and approval of Owner. No such 
losses, damages, and expenses will be included in the Cost of the Work for the 
purpose of determining Contractor’s fee. 
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g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier 
services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by the 
Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work does not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals, 
general managers, engineers, architects, estimators, attorneys, auditors, accountants, 
purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel 
employed by Contractor, whether at the Site or in Contractor’s principal or branch office 
for general administration of the Work and not specifically included in the agreed upon 
schedule of job classifications referred to in Paragraph 13.01.B.1 or specifically covered 
by Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to 
be considered administrative costs covered by the Contractor’s fee. 

2. The cost of purchasing, renting, or furnishing small tools and hand tools. 

3. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

4. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

5. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, including 
but not limited to, the correction of defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to property. 

6. Expenses incurred in preparing and advancing Claims. 

7. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee 

1. When the Work as a whole is performed on the basis of cost-plus-a-fee, then: 

a. Contractor’s fee for the Work set forth in the Contract Documents as of the Effective 
Date of the Contract will be determined as set forth in the Agreement. 

b. for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other 
adjustment in Contract Price on the basis of Cost of the Work, Contractor’s fee will be 
determined as follows: 

1) When the fee for the Work as a whole is a percentage of the Cost of the Work, 
the fee will automatically adjust as the Cost of the Work changes. 

2) When the fee for the Work as a whole is a fixed fee, the fee for any additions or 
deletions will be determined in accordance with Paragraph 11.07.C.2. 

2. When the Work as a whole is performed on the basis of a stipulated sum, or any other 
basis other than cost-plus-a-fee, then Contractor’s fee for any Work covered by a Change 
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Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis 
of Cost of the Work will be determined in accordance with Paragraph 11.07.C.2. 

E. Documentation and Audit: Whenever the Cost of the Work for any purpose is to be 
determined pursuant to this Article 13, Contractor and pertinent Subcontractors will establish 
and maintain records of the costs in accordance with generally accepted accounting practices. 
Subject to prior written notice, Owner will be afforded reasonable access, during normal 
business hours, to all Contractor’s accounts, records, books, correspondence, instructions, 
drawings, receipts, vouchers, memoranda, and similar data relating to the Cost of the Work 
and Contractor’s fee. Contractor shall preserve all such documents for a period of three years 
after the final payment by Owner. Pertinent Subcontractors will afford such access to Owner, 
and preserve such documents, to the same extent required of Contractor. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in 
the Contract Documents and shall cause the Work so covered to be performed for such sums 
and by such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade discounts) 
of materials and equipment required by the allowances to be delivered at the Site, and 
all applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in 
the Contract Price and not in the allowances, and no demand for additional payment for 
any of the foregoing will be valid. 

C. Owner’s Contingency Allowance: Contractor agrees that an Owner’s contingency allowance, 
if any, is for the sole use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by 
Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the 
Contract Price will be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal 
to the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial Contract Price. Payments to 
Contractor for Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate 
to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor. Engineer will review with Contractor the Engineer’s preliminary 
determinations on such matters before rendering a written decision thereon (by 
recommendation of an Application for Payment or otherwise). Engineer’s written decision 
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thereon will be final and binding (except as modified by Engineer to reflect changed factual 
conditions or more accurate data) upon Owner and Contractor, and the final adjustment of 
Contract Price will be set forth in a Change Order, subject to the provisions of the following 
paragraph. 

E. Adjustments in Unit Price 

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to 
an item of Unit Price Work if: 

a. the quantity of the item of Unit Price Work performed by Contractor differs materially 
and significantly from the estimated quantity of such item indicated in the 
Agreement; and 

b. Contractor’s unit costs to perform the item of Unit Price Work have changed 
materially and significantly as a result of the quantity change. 

2. The adjustment in unit price will account for and be coordinated with any related changes 
in quantities of other items of Work, and in Contractor’s costs to perform such other 
Work, such that the resulting overall change in Contract Price is equitable to Owner and 
Contractor. 

3. Adjusted unit prices will apply to all units of that item. 

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and authorities having jurisdiction have access to the Site 
and the Work at reasonable times for their observation, inspection, and testing. Contractor 
shall provide them proper and safe conditions for such access and advise them of Contractor’s 
safety procedures and programs so that they may comply with such procedures and programs 
as applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts 
thereof) for all required inspections and tests, and shall cooperate with inspection and testing 
personnel to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 
or other qualified individual or entity to perform all inspections and tests expressly required 
by the Contract Documents to be furnished and paid for by Owner, except that costs incurred 
in connection with tests or inspections of covered Work will be governed by the provisions of 
Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of 
such public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer 
the required certificates of inspection or approval. 
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D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 
tests required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate 
responsibility for a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be 
incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests will be performed by independent inspectors, testing laboratories, 
or other qualified individuals or entities acceptable to Owner and Engineer. 

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, 
Engineer, or another designated individual or entity, then Contractor shall assume full 
responsibility for arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by 
Engineer, uncover such Work for observation. Such uncovering will be at Contractor’s expense 
unless Contractor had given Engineer timely notice of Contractor’s intention to cover the 
same and Engineer had not acted with reasonable promptness in response to such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and 
to reject defective Work. 

C. Notice of Defects: Prompt written notice of all defective Work of which Owner or Engineer 
has actual knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective 
Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, 
or completed, or, if Engineer has rejected the defective Work, remove it from the Project and 
replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action 
that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said 
Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations with 
respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising 
out of or relating to defective Work, including but not limited to the cost of the inspection, 
testing, correction, removal, replacement, or reconstruction of such defective Work, fines 
levied against Owner by governmental authorities because the Work is defective, and the 
costs of repair or replacement of work of others resulting from defective Work. Prior to final 
payment, if Owner and Contractor are unable to agree as to the measure of such claims, costs, 
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losses, and damages resulting from defective Work, then Owner may impose a reasonable 
set-off against payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final 
payment, to Engineer’s confirmation that such acceptance is in general accord with the design 
intent and applicable engineering principles, and will not endanger public safety). Contractor 
shall pay all claims, costs, losses, and damages attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness), and for the diminished value of the Work to the extent not otherwise paid 
by Contractor. If any such acceptance occurs prior to final payment, the necessary revisions 
in the Contract Documents with respect to the Work will be incorporated in a Change Order. 
If the parties are unable to agree as to the decrease in the Contract Price, reflecting the 
diminished value of Work so accepted, then Owner may impose a reasonable set-off against 
payments due under Article 15. If the acceptance of defective Work occurs after final 
payment, Contractor shall pay an appropriate amount to Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require additional inspection or testing of the Work, whether 
or not the Work is fabricated, installed, or completed. 

B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 
requested by Engineer, uncover such Work for Engineer’s observation, and then replace the 
covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, 
or otherwise make available for observation, inspection, or testing as Engineer may require, 
that portion of the Work in question, and provide all necessary labor, material, and 
equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all 
claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, 
observation, inspection, and testing, and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or replacement of work of others); and 
pending Contractor’s full discharge of this responsibility the Owner shall be entitled to 
impose a reasonable set-off against payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, directly attributable 
to such uncovering, exposure, observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the amount or extent thereof, then 
Contractor may submit a Change Proposal within 30 days of the determination that the 
Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work 
will conform to the Contract Documents, then Owner may order Contractor to stop the Work, 
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or any portion thereof, until the cause for such order has been eliminated; however, this right 
of Owner to stop the Work will not give rise to any duty on the part of Owner to exercise this 
right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or 
entity, or any surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace defective Work as required by Engineer, then 
Owner may, after 7 days’ written notice to Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to 
enable Owner to exercise the rights and remedies under this paragraph. 

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights 
and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs 
against payments due under Article 15. Such claims, costs, losses and damages will include 
but not be limited to all costs of repair, or replacement of work of others destroyed or 
damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by Owner of Owner’s rights and 
remedies under this Paragraph 14.07. 

ARTICLE 15—PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 
serve as the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to Engineer. Progress payments for Unit Price Work will be based on 
the number of units completed during the pay period, as determined under the provisions of 
Paragraph 13.03. Progress payments for cost-based Work will be based on Cost of the Work 
completed by Contractor during the pay period. 

B. Applications for Payments 

1. At least 20 days before the date established in the Agreement for each progress payment 
(but not more often than once a month), Contractor shall submit to Engineer for review 
an Application for Payment filled out and signed by Contractor covering the Work 
completed as of the date of the Application and accompanied by such supporting 
documentation as is required by the Contract Documents. 

2. If payment is requested on the basis of materials and equipment not incorporated in the 
Work but delivered and suitably stored at the Site or at another location agreed to in 
writing, the Application for Payment must also be accompanied by: (a) a bill of sale, 
invoice, copies of subcontract or purchase order payments, or other documentation 
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establishing full payment by Contractor for the materials and equipment; (b) at Owner’s 
request, documentation warranting that Owner has received the materials and 
equipment free and clear of all Liens; and (c) evidence that the materials and equipment 
are covered by appropriate property insurance, a warehouse bond, or other 
arrangements to protect Owner’s interest therein, all of which must be satisfactory to 
Owner. 

3. Beginning with the second Application for Payment, each Application must include an 
affidavit of Contractor stating that all previous progress payments received by Contractor 
have been applied to discharge Contractor’s legitimate obligations associated with prior 
Applications for Payment. 

4. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

C. Review of Applications 

1. Engineer will, within 10 days after receipt of each Application for Payment, including each 
resubmittal, either indicate in writing a recommendation of payment and present the 
Application to Owner, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of 
the executed Work as an experienced and qualified design professional, and on Engineer’s 
review of the Application for Payment and the accompanying data and schedules, that to 
the best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 
(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, the results of any subsequent tests called for in the Contract 
Documents, a final determination of quantities and classifications for Unit Price Work 
under Paragraph 13.03, and any other qualifications stated in the recommendation); 
and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to 
have been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, 
or involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract; or 

b. there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to 
Contractor. 
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4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work; 

b. for the means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto; 

c. for Contractor’s failure to comply with Laws and Regulations applicable to 
Contractor’s performance of the Work; 

d. to make any examination to ascertain how or for what purposes Contractor has used 
the money paid by Owner; or 

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in 
Paragraph 15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with 
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; or 

e. Engineer has actual knowledge of the occurrence of any of the events that would 
constitute a default by Contractor and therefore justify termination for cause under 
the Contract Documents. 

D. Payment Becomes Due 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended (subject to any Owner set-offs) will become 
due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is 
entitled to impose a set-off against payment based on any of the following: 

a. Claims have been made against Owner based on Contractor’s conduct in the 
performance or furnishing of the Work, or Owner has incurred costs, losses, or 
damages resulting from Contractor’s conduct in the performance or furnishing of the 
Work, including but not limited to claims, costs, losses, or damages from workplace 
injuries, adjacent property damage, non-compliance with Laws and Regulations, and 
patent infringement; 
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b. Contractor has failed to take reasonable and customary measures to avoid damage, 
delay, disruption, and interference with other work at or adjacent to the Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal reviews, 
evaluations of proposed substitutes, tests and inspections, or return visits to 
manufacturing or assembly facilities; 

f. The Work is defective, requiring correction or replacement; 

g. Owner has been required to correct defective Work in accordance with 
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. The Contract Price has been reduced by Change Orders; 

i. An event has occurred that would constitute a default by Contractor and therefore 
justify a termination for cause; 

j. Liquidated or other damages have accrued as a result of Contractor’s failure to 
achieve Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and 
discharge of such Liens; or 

l. Other items entitle Owner to a set-off against the amount recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge or 
on the written recommendations of Engineer, Owner will give Contractor immediate 
written notice (with a copy to Engineer) stating the reasons for such action and the 
specific amount of the reduction, and promptly pay Contractor any amount remaining 
after deduction of the amount so withheld. Owner shall promptly pay Contractor the 
amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, if 
Contractor remedies the reasons for such action. The reduction imposed will be binding 
on Contractor unless it duly submits a Change Proposal contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld will be treated as an amount due as determined by 
Paragraph 15.01.D.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished 
under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, 
and (2) all patent, licensing, copyright, or royalty obligations, no later than 7 days after the 
time of payment by Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete and request that 
Engineer issue a certificate of Substantial Completion. Contractor shall at the same time 
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submit to Owner and Engineer an initial draft of punch list items to be completed or corrected 
before final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider 
the Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
preliminary certificate of Substantial Completion which will fix the date of Substantial 
Completion. Engineer shall attach to the certificate a punch list of items to be completed or 
corrected before final payment. Owner shall have 7 days after receipt of the preliminary 
certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached punch list. If, after considering the objections to the provisions of the 
preliminary certificate, Engineer concludes that the Work is not substantially complete, 
Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify 
Contractor in writing that the Work is not substantially complete, stating the reasons therefor. 
If Owner does not object to the provisions of the certificate, or if despite consideration of 
Owner’s objections Engineer concludes that the Work is substantially complete, then 
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a final 
certificate of Substantial Completion (with a revised punch list of items to be completed or 
corrected) reflecting such changes from the preliminary certificate as Engineer believes 
justified after consideration of any objections from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 
Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial 
Completion, review the builder’s risk insurance policy with respect to the end of the builder’s 
risk coverage, and confirm the transition to coverage of the Work under a permanent 
property insurance policy held by Owner. Unless Owner and Contractor agree otherwise in 
writing, Owner shall bear responsibility for security, operation, protection of the Work, 
property insurance, maintenance, heat, and utilities upon Owner’s use or occupancy of the 
Work. 

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment. In appropriate cases Contractor 
may submit monthly Applications for Payment for completed punch list items, following the 
progress payment procedures set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, 
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and 
usable part of the Work that can be used by Owner for its intended purpose without 
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significant interference with Contractor’s performance of the remainder of the Work, subject 
to the following conditions: 

1. At any time, Owner may request in writing that Contractor permit Owner to use or occupy 
any such part of the Work that Owner believes to be substantially complete. If and when 
Contractor agrees that such part of the Work is substantially complete, Contractor, 
Owner, and Engineer will follow the procedures of Paragraph 15.03.A through 15.03.E for 
that part of the Work. 

2. At any time, Contractor may notify Owner and Engineer in writing that Contractor 
considers any such part of the Work substantially complete and request Engineer to issue 
a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If 
Engineer does not consider that part of the Work to be substantially complete, Engineer 
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer 
considers that part of the Work to be substantially complete, the provisions of 
Paragraph 15.03 will apply with respect to certification of Substantial Completion of that 
part of the Work and the division of responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 6.04 regarding builder’s risk or other 
property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work, or 
agreed portion thereof, is incomplete or defective. Contractor shall immediately take such 
measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, annotated record 
documents (as provided in Paragraph 7.12), and other documents, Contractor may make 
application for final payment. 

2. The final Application for Payment must be accompanied (except as previously delivered) 
by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all Work, 
materials, and equipment has passed to Owner free and clear of any Liens or other 
title defects, or will so pass upon final payment. 
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d. a list of all duly pending Change Proposals and Claims; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 
rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that: (a) the releases and receipts include all labor, services, material, and equipment for 
which a Lien could be filed; and (b) all payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner might in any way be responsible, 
or which might in any way result in liens or other burdens on Owner's property, have been 
paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release 
or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner 
to indemnify Owner against any Lien, or Owner at its option may issue joint checks 
payable to Contractor and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Final Application and Recommendation of Payment: If, on the basis of 
Engineer’s observation of the Work during construction and final inspection, and Engineer’s 
review of the final Application for Payment and accompanying documentation as required by 
the Contract Documents, Engineer is satisfied that the Work has been completed and 
Contractor’s other obligations under the Contract have been fulfilled, Engineer will, within 10 
days after receipt of the final Application for Payment, indicate in writing Engineer’s 
recommendation of final payment and present the final Application for Payment to Owner 
for payment. Such recommendation will account for any set-offs against payment that are 
necessary in Engineer’s opinion to protect Owner from loss for the reasons stated above with 
respect to progress payments. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application for 
Payment. 

C. Notice of Acceptability: In support of its recommendation of payment of the final Application 
for Payment, Engineer will also give written notice to Owner and Contractor that the Work is 
acceptable, subject to stated limitations in the notice and to the provisions of 
Paragraph 15.07. 

D. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready 
for final payment as established by the Engineer’s written recommendation of final payment 
and issuance of notice of the acceptability of the Work. 

E. Final Payment Becomes Due: Upon receipt from Engineer of the final Application for Payment 
and accompanying documentation, Owner shall set off against the amount recommended by 
Engineer for final payment any further sum to which Owner is entitled, including but not 
limited to set-offs for liquidated damages and set-offs allowed under the provisions of this 
Contract with respect to progress payments. Owner shall pay the resulting balance due to 
Contractor within 30 days of Owner’s receipt of the final Application for Payment from 
Engineer. 

15.07 Waiver of Claims 

A. By making final payment, Owner waives its claim or right to liquidated damages or other 
damages for late completion by Contractor, except as set forth in an outstanding Claim, 
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appeal under the provisions of Article 17, set-off, or express reservation of rights by Owner. 
Owner reserves all other claims or rights after final payment. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 
claims and rights against Owner other than those pending matters that have been duly 
submitted as a Claim, or appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as 
may be prescribed by the Supplementary Conditions or the terms of any applicable special 
guarantee required by the Contract Documents), Owner gives Contractor written notice that 
any Work has been found to be defective, or that Contractor’s repair of any damages to the 
Site or adjacent areas has been found to be defective, then after receipt of such notice of 
defect Contractor shall promptly, without cost to Owner and in accordance with Owner’s 
written instructions: 

1. correct the defective repairs to the Site or such adjacent areas; 

2. correct such defective Work; 

3. remove the defective Work from the Project and replace it with Work that is not 
defective, if the defective Work has been rejected by Owner, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the 
work of others, or to other land or areas resulting from the corrective measures. 

B. Owner shall give any such notice of defect within 60 days of the discovery that such Work or 
repairs is defective. If such notice is given within such 60 days but after the end of the 
correction period, the notice will be deemed a notice of defective Work under 
Paragraph 7.17.B. 

C. If, after receipt of a notice of defect within 60 days and within the correction period, 
Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. 
Contractor shall pay all costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or relating to such correction or repair or such 
removal and replacement (including but not limited to all costs of repair or replacement of 
work of others). Contractor’s failure to pay such costs, losses, and damages within 10 days of 
invoice from Owner will be deemed the start of an event giving rise to a Claim under 
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the failure 
to pay. 

D. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start 
to run from an earlier date if so provided in the Specifications. 

E. Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or removed and replaced under this paragraph, the correction period hereunder with respect 
to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 
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F. Contractor’s obligations under this paragraph are in addition to all other obligations and 
warranties. The provisions of this paragraph are not to be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

ARTICLE 16—SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by written notice to Contractor and Engineer. 
Such notice will fix the date on which Work will be resumed. Contractor shall resume the Work 
on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price or an 
extension of the Contract Times directly attributable to any such suspension. Any Change 
Proposal seeking such adjustments must be submitted no later than 30 days after the date 
fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by 
Contractor and justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment, or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the 
Contract Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving 
Contractor (and any surety) 10 days’ written notice that Owner is considering a declaration 
that Contractor is in default and termination of the Contract, Owner may proceed to: 

1. declare Contractor to be in default, and give Contractor (and any surety) written notice 
that the Contract is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 

C. Subject to the terms and operation of any applicable performance bond, if Owner has 
terminated the Contract for cause, Owner may exclude Contractor from the Site, take 
possession of the Work, incorporate in the Work all materials and equipment stored at the 
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete 
the Work as Owner may deem expedient. 

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if 
Contractor within 7 days of receipt of notice of intent to terminate begins to correct its failure 
to perform and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds the cost to complete the Work, including all related claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
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attorneys, and other professionals) sustained by Owner, such excess will be paid to 
Contractor. If the cost to complete the Work including such related claims, costs, losses, and 
damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such 
claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their 
reasonableness and, when so approved by Engineer, incorporated in a Change Order. When 
exercising any rights or remedies under this paragraph, Owner shall not be required to obtain 
the lowest price for the Work performed. 

F. Where Contractor’s services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may 
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under 
any payment bond or performance bond. Any retention or payment of money due Contractor 
by Owner will not release Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions 
of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent provisions 
of Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate for Convenience 

A. Upon 7 days’ written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such 
case, Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for overhead 
and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and 
profit on such expenses; and 

3. other reasonable expenses directly attributable to termination, including costs incurred 
to prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination 
overhead costs, or other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 
consecutive days by Owner or under an order of court or other public authority, or (2) 
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (3) 
Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 
Contractor may, upon 7 days’ written notice to Owner and Engineer, and provided Owner or 
Engineer do not remedy such suspension or failure within that time, terminate the contract 
and recover from Owner payment on the same terms as provided in Paragraph 16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, 
or Owner has failed for 30 days to pay Contractor any sum finally determined to be due, 
Contractor may, 7 days after written notice to Owner and Engineer, stop the Work until 
payment is made of all such amounts due Contractor, including interest thereon. The 
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provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by 
this paragraph. 

ARTICLE 17—FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 
resolution under the provisions of this article: 

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full, 
pursuant to Article 12; and 

2. Disputes between Owner and Contractor concerning the Work, or obligations under the 
Contract Documents, that arise after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this article, Owner or 
Contractor may: 

1. elect in writing to invoke the dispute resolution process provided for in the 
Supplementary Conditions; 

2. agree with the other party to submit the dispute to another dispute resolution process; 
or 

3. if no dispute resolution process is provided for in the Supplementary Conditions or 
mutually agreed to, give written notice to the other party of the intent to submit the 
dispute to a court of competent jurisdiction. 

ARTICLE 18—MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract requires the giving of written notice to Owner, 
Engineer, or Contractor, it will be deemed to have been validly given only if delivered: 

1. in person, by a commercial courier service or otherwise, to the recipient’s place of 
business; 

2. by registered or certified mail, postage prepaid, to the recipient’s place of business; or 

3. by e-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s subject 
line. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to exclude 
the first and include the last day of such period. If the last day of any such period falls on a 
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 
such day will be omitted from the computation. 
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18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in 
any way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or 
by other provisions of the Contract. The provisions of this paragraph will be as effective as if 
repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and 
other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, shall be liable to 
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 
connection with any other project or anticipated project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision will not constitute a waiver of that provision, nor 
will it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or 
given in accordance with the Contract, as well as all continuing obligations indicated in the 
Contract, will survive final payment, completion, and acceptance of the Work or termination 
of the Contract or of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this 
Contract of any rights under or interests in the Contract will be binding on the other party 
without the written consent of the party sought to be bound; and, specifically but without 
limitation, money that may become due and money that is due may not be assigned without 
such consent (except to the extent that the effect of this restriction may be limited by law), 
and unless specifically stated to the contrary in any written consent to an assignment, no 
assignment will release or discharge the assignor from any duty or responsibility under the 
Contract. 

18.09 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto, its successors, assigns, and legal representatives in respect to all 
covenants, agreements, and obligations contained in the Contract Documents. 

18.10 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts 
of these General Conditions. 
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SECTION 00 73 00

SUPPLEMENTARY CONDITIONS

A. These Supplementary Conditions amend or supplement EJCDC© C-700, Standard
General Conditions of the Construction Contract (2018). The General Conditions remain in full force and
effect except as amended.

B. The terms used in these Supplementary Conditions have the meanings stated in the
General Conditions. Additional terms used in these Supplementary Conditions have the meanings stated
below, which are applicable to both the singular and plural thereof.

C. The address system used in these Supplementary Conditions is the same as the address
system used in the General Conditions, with the prefix “SC” added thereto.

D. Table of Contents

SC-1.01.A  Defined Terms.............................................................................................. 2
SC-1.01.A.8  Change Order............................................................................................ 2
SC-1.01.A.50  Work Change Directive............................................................................ 2
SC-1.01.A.51  Request for Information ........................................................................... 2
SC-2.01  Delivery of Bonds and Evidence of Insurance.................................................. 2
SC-2.02  Copies of Documents....................................................................................... 3
SC-2.03  Before Starting Construction ............................................................................ 3
SC-2.05  Acceptance of Schedules ................................................................................ 3
SC-3.03  Reporting Discrepancies.................................................................................. 3
SC-3.04  Requirements of the Contract Documents ....................................................... 4
SC-4.01  Commencement of Contract Times; Notice to Proceed.................................... 4
SC-4.03  Reference Points ............................................................................................. 4
SC-5.03  Subsurface and Physical Conditions................................................................ 4
SC-5.05  Underground Facilities ..................................................................................... 4
SC-5.06  Hazardous Environmental Conditions at the Site ............................................. 5
SC-6.01  Performance, Payment and Other Bonds......................................................... 5
SC-6.03  CONTRACTOR’s Insurance ............................................................................ 5
SC-6.04.A  CONTRACTOR’s Installation Floater Insurance ......................................... 10
SC-7.03.C Labor; Working Hours ................................................................................. 10
SC-7.04.B Services, Materials, and Equipment Warranty ............................................. 11
SC-7.09 Permits ........................................................................................................... 11
SC-7.10 Taxes.............................................................................................................. 11
SC-7.11 Laws and Regulations..................................................................................... 11
SC-7.12 Record Documents ......................................................................................... 12
SC-7.13 Safety and Protection ..................................................................................... 12
SC-7.18 Indemnification................................................................................................ 12
SC-7.19 Delegation of Professional Design Services.................................................... 12
SC-10.03 Resident Project Representative................................................................... 13
SC-11.01 Amending and Supplementing the Contract.................................................. 15
SC-11.07  Change of Contract Price............................................................................. 15
SC-11.09.C  Change Proposals.................................................................................... 15
SC-11.10 Notification to Surety..................................................................................... 16
SC-12.01.A  Claims Process ........................................................................................ 16
SC-13.03 Unit Price Work............................................................................................. 16
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SC-14.02.A Tests and Inspections................................................................................ 16
SC-15.01.B Applications for Progress Payment............................................................ 17
SC-15.02 CONTRACTOR’s Warranty of Title ............................................................... 18
SC-15.03 Substantial Completion ................................................................................. 18
SC-15.08 Correction Period.......................................................................................... 18
SC-16.02 OWNER May Terminate for Cause ............................................................... 18
SC-16.03 OWNER May Terminate for Convenience..................................................... 19

SC-1.01.A  Defined Terms

Insert in the first sentence after the phrase “printed with initial capital letters” the following phrase:

“or with all capital letters”

SC-1.01.A.8  Change Order

Insert a comma and the word “ENGINEER” immediately after the word “CONTRACTOR” in this definition.

Electronic files were provided for the convenience of CONTRACTOR. The data on which CONTRACTOR
may rely is limited to the paper copy.

SC-1.01.A.50 Work Change Directive

Amend the phrase “signed by OWNER” in the first sentence of Paragraph 1.01.A.50 to read as follows:

“signed by OWNER and CONTRACTOR.”

Add the following language to the end of Paragraph 1.01.A.50:

A Work Change Directive cannot change Contract Price or Contract Times without a subsequent Change
Order.

SC-1.01.A.51 Request for Information

Add the following new paragraph immediately after Paragraph 1.01.A.50:

51. Request for Information

Written request submitted by CONTRACTOR to ENGINEER on a form supplied by
ENGINEER requesting clarification, interpretation, or additional information pertaining to Contract
Documents.

SC-2.01  Delivery of Bonds and Evidence of Insurance

Delete Paragraphs 2.01.B and 2.01.C in their entirety and insert the following in their place:

B. Evidence of CONTRACTOR’s Insurance: When CONTRACTOR delivers the signed
counterparts of the Agreement to OWNER, CONTRACTOR shall also deliver to OWNER copies of the
policies (including all endorsements, and identification of applicable self-insured retentions and
deductibles) of insurance required to be provided by CONTRACTOR in this Contract. CONTRACTOR
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may block out (redact) any confidential premium or pricing information contained in any policy or
endorsement furnished under this provision.

SC-2.02 Copies of Documents

Amend the first sentence of Paragraph 2.02.A to read as follows:

OWNER shall furnish to CONTRACTOR one printed copy of the Contract Documents (including one fully
signed counterpart of the Agreement), and one copy in electronic portable document format (PDF).

SC-2.03  Before Starting Construction

Add the following subparagraph to Paragraph 2.03:

4. a proposed listing of subcontractors and major material and equipment suppliers.
The list shall include any proposed substitutions in accordance with Paragraph 7.06.

SC-2.05  Acceptance of Schedules

Add the following language to the end of Paragraph 2.05.A.2:

The schedule for submittals shall show all submittals complete before 50% of completion of the Work
and the schedule for maintenance manuals shall show all submittals complete before 75% of completion
of the Work.

Add the following new paragraph immediately after Paragraph 2.05.A:

B. The times included in this paragraph apply to the preliminary schedules. See Division 01
for other submittal and time requirements for the construction progress schedule and submittal schedule.

Add the following language to the end of Paragraph 2.05.A.3:

The Bid will be considered the Schedule of Values of the Work required by the General Conditions.

SC-3.03  Reporting Discrepancies

Add the following language at the end of Paragraph 3.03.A:

4. CONTRACTOR shall report apparent discrepancies to ENGINEER using a
Request for Information form on a form supplied by ENGINEER. The Request for Information
form shall:

a. be submitted by CONTRACTOR only;

b. be legible and complete;

c. not be used for the purposes of only confirming or verifying issues; and,

d. be prioritized by CONTRACTOR in the event that multiple Requests for
Information are outstanding.
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Requests for Information that are not in conformance with the requirements above shall be returned to
CONTRACTOR without response.

5. CONTRACTOR shall not be relieved of its responsibility to coordinate the Work to
prevent adverse impacts to CONTRACTOR’s Project Schedule while submitting Requests for
Information.

6. If CONTRACTOR believes the Scope of Work included in the Request for
Information has a cost and/or time impact, CONTRACTOR should submit a Change Proposal in
accordance with Article 11 of these General Conditions.

7. If CONTRACTOR proceeds with work when CONTRACTOR had actual
knowledge or should have known that a conflict, error, ambiguity, or discrepancy existed as
indicated above, correction of work constructed without such notification to ENGINEER shall be
at CONTRACTOR’s expense, (except in an emergency as authorized by Paragraph 7.15.A).

SC-3.04  Requirements of the Contract Documents

Delete Paragraph 3.04.C in its entirety.

SC-4.01  Commencement of Contract Times; Notice to Proceed

In the last sentence of Paragraph 4.01.A, change “60th day” to “85th day.”

SC-4.03  Reference Points

Add the following new paragraph immediately after Paragraph 4.03.A:

B. CONTRACTOR is referred to the General Requirements for additional requirements for
laying out the work.

SC-5.03  Subsurface and Physical Conditions

Add the following new paragraphs immediately after Paragraph 5.03.D:

E. No reports of explorations or tests of subsurface conditions at or adjacent to the Site
containing technical data are known to OWNER. CONTRACTOR shall conduct its own personal
investigation to determine conditions at the site which may affect the Work, including compliance with
OSHA excavation and trenching requirements.

F. No drawings of physical conditions relating to existing surface or subsurface structures at
the Site containing technical data, are known to OWNER. CONTRACTOR shall conduct its own personal
investigation to determine conditions at the site which may affect the Work, including compliance with
OSHA excavation and trenching requirements.

SC-5.05  Underground Facilities

Add the following paragraph immediately after Paragraph 5.05.F:

G. CONTRACTOR is referred to the General Requirements for requirements for keeping
records of Underground Facilities and allowing facility owners to inspect.
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SC-5.06  Hazardous Environmental Conditions at the Site

Delete Paragraphs 5.06.A and 5.06.B in their entirety and insert the following:

A. No reports or drawings related to Hazardous Environmental Conditions at the Site are
known to OWNER.

B. Not Used.

SC-6.01  Performance, Payment and Other Bonds

Add the following new paragraphs immediately after Paragraph 6.01.H:

I. The forms of the performance and payment or other Bonds attached hereto shall be used
for the Contract. Note instructions thereon as to the form applicable. Each form contemplates one
corporate surety only. In case co-sureties or individual sureties will be furnished, proper forms therefore
shall be obtained. Besides the stipulations of Paragraphs 6.01 through 6.03, the surety on the Bonds
shall provide a certificate indicating surety is licensed to underwrite contracts in the jurisdiction of the
project location which shall be attached to the Bonds.

SC-6.03  CONTRACTOR’s Insurance

Add the following new language to the end of Paragraph 6.03.C.3:

CONTRACTOR shall provide an executed endorsement form CG 20 01 04 13, or equal, supporting this
requirement.

Add the following new paragraphs under Paragraphs 6.03.C:

D. Other Additional Insureds: As a supplement to the provisions of Paragraph 6.03.C of the
General Conditions, the commercial general liability, automobile liability, umbrella or excess, pollution
liability, and unmanned aerial vehicle liability policies must include as additional insureds (in addition to
OWNER and ENGINEER) the following: None.

E. Worker’s Compensation and Employer's Liability: CONTRACTOR shall purchase and
maintain workers' compensation and employer's liability insurance, including, as applicable, United
States Longshoreman and Harbor Workers' Compensation Act, Jones Act, stop-gap employer's liability
coverage for monopolistic states, and foreign voluntary workers' compensation (from available sources,
notwithstanding the jurisdictional requirement of Paragraph 6.02.B of the General Conditions).

Workers’ Compensation and Related Policies
Policy limits of not

less than:
Workers’ Compensation
State Statutory

Applicable Federal (e.g., Longshoreman’s) Statutory

Foreign voluntary workers’ compensation (employer’s
responsibility coverage), if applicable

Statutory
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Workers’ Compensation and Related Policies
Policy limits of not

less than:
Employer’s Liability
Each accident $1,000,000

Each employee $1,000,000

Policy limit $1,000,000

F. Commercial General Liability—Claims Covered: CONTRACTOR shall purchase and
maintain commercial general liability insurance, covering all operations by or on behalf of
CONTRACTOR, on an occurrence basis, against claims for:

1. damages because of bodily injury, sickness or disease, or death of any person
other than CONTRACTOR’s employees,

2. damages insured by reasonably available personal injury liability coverage, and

3. damages because of injury to or destruction of tangible property wherever located,
including loss of use resulting therefrom.

G. Commercial General Liability—Form and Content: CONTRACTOR’s commercial liability
policy must be written on a 1996 (or later) Insurance Services Organization, Inc. (ISO) commercial
general liability form (occurrence form) and include the following coverages and endorsements:

1. Products and completed operations coverage.

a. Such insurance must be maintained for three years after final payment.

b. CONTRACTOR shall furnish OWNER and each other additional insured
(as identified in the Supplementary Conditions or elsewhere in the Contract) evidence of
continuation of such insurance at final payment and three years thereafter.

2. Blanket contractual liability coverage, including but not limited to coverage of
CONTRACTOR’s contractual indemnity obligations in Paragraph 7.18.

3. Severability of interests and no insured-versus-insured or cross-liability exclusions.

4. Underground, explosion, and collapse coverage.

5. Personal injury coverage.

6. Additional insured endorsements that include both ongoing operations and
products and completed operations coverage through ISO Endorsements CG 20 10 10 01 and
CG 20 37 10 01 (together), or equal, for each required additional insured. If CONTRACTOR
demonstrates to OWNER that the specified ISO endorsements are not commercially available,
then CONTRACTOR may satisfy this requirement by providing equivalent endorsements.

7. Insurance certificates for commercial general, automobile, and umbrella shall
specifically indicate by name the additional insureds which are to include OWNER and
ENGINEER as well as other persons or entities so identified. Certificates shall be Acord 25-S or
equivalent.
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8. Endorsements or General Liability policy shall not exclude supervisory or
inspection services.

H. Commercial General Liability—Excluded Content: The commercial general liability
insurance policy, including its coverages, endorsements, and incorporated provisions, must not include
any of the following:

1. Any modification of the standard definition of “insured contract” (except to delete
the railroad protective liability exclusion if CONTRACTOR is required to indemnify a railroad or
others with respect to Work within 50 feet of railroad property).

2. Any exclusion for water intrusion or water damage.

3. Any provisions resulting in the erosion of insurance limits by defense costs other
than those already incorporated in ISO form CG 00 01.

4. Any exclusion of coverage relating to earth subsidence or movement.

5. Any exclusion for the insured’s vicarious liability, strict liability, or statutory liability
(other than worker’s compensation).

6. Any limitation or exclusion based on the nature of CONTRACTOR’s work.

7. Any professional liability exclusion broader in effect than the most recent edition of
ISO form CG 22 79.

I. Commercial General Liability—Minimum Policy Limits

Commercial General Liability
Policy limits of
not less than:

General Aggregate $1,000,000

Products—Completed Operations Aggregate $1,000,000

Personal and Advertising Injury $1,000,000

Bodily Injury and Property Damage—Each Occurrence $1,000,000

General Aggregate Limits specified above shall apply separately to this project by attachment of:

“Amendment of Limits of Insurance–Designated Location(s) General Aggregate Limit”
Endorsement (ISO Form No. CG 25 04 05 09) or “Designated Construction Project(s) General Aggregate
Limit” Endorsement (ISO Form CG 25 03 05 09) or equivalent endorsement coverage.

J. Automobile Liability: CONTRACTOR shall purchase and maintain automobile liability
insurance for damages because of bodily injury or death of any person or property damage arising out of
the ownership, maintenance, or use of any motor vehicle. The automobile liability policy must be written
on an occurrence basis.
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Automobile Liability
Policy limits of
not less than:

Bodily Injury
Each Person $1,000,000

Each Accident $1,000,000

Property Damage
Each Accident $1,000,000

CONTRACTOR shall also provide an Additional Insured Endorsement for the automobile policy.
Endorsement form shall be CA 20 48, or equal.

K. Umbrella or Excess Liability: CONTRACTOR shall purchase and maintain umbrella or
excess liability insurance written over the underlying employer’s liability, commercial general liability, and
automobile liability insurance described in the Paragraphs above. The coverage afforded must be at least
as broad as that of each and every one of the underlying policies.

Excess or Umbrella Liability
Policy limits of
not less than:

Each Occurrence $1,000,000

General Aggregate $1,000,000

L. Using Umbrella or Excess Liability Insurance to Meet CGL and Other Policy Limit
Requirements: CONTRACTOR may meet the policy limits specified for employer’s liability, commercial
general liability, and automobile liability through the primary policies alone, or through combinations of
the primary insurance policy’s policy limits and partial attribution of the policy limits of an umbrella or
excess liability policy that is at least as broad in coverage as that of the underlying policy, as specified
herein. If such umbrella or excess liability policy was required under this Contract, at a specified minimum
policy limit, such umbrella or excess policy must retain a minimum limit of $1,000,000 after accounting
for partial attribution of its limits to underlying policies, as allowed above.

M. Contractor’s Pollution Liability Insurance: CONTRACTOR shall purchase and maintain a
policy covering third-party injury and property damage, including cleanup costs, as a result of pollution
conditions arising from CONTRACTOR’s operations and completed operations. This insurance must be
maintained for no less than three years after final completion.

Contractor’s Pollution Liability
Policy limits of
not less than:

Each Occurrence/Claim Not Applicable

General Aggregate Not Applicable

If box is checked, CONTRACTOR is not required to provide this insurance.

CONTRACTOR’s Pollution Liability coverage shall include coverage for fungus, mold, and
bacteria.

N. Contractor’s Professional Liability Insurance: If CONTRACTOR will provide or furnish
professional services under this Contract, through a delegation of professional design services or
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otherwise, then CONTRACTOR shall be responsible for purchasing and maintaining applicable
professional liability insurance. This insurance must cover negligent acts, errors, or omissions in the
performance of professional design or related services by the insured or others for whom the insured is
legally liable. The insurance must be maintained throughout the duration of the Contract and for a
minimum of two years after Substantial Completion. The retroactive date on the policy must pre-date the
commencement of furnishing services on the Project.

CONTRACTOR’s Professional Liability
Policy limits of
not less than:

Each Claim Not Applicable

Annual Aggregate Not Applicable

If box is checked, CONTRACTOR is not required to provide this insurance.

O. Railroad Protective Liability Insurance: Prior to commencing any Work within 50 feet of
railroad-owned and controlled property, CONTRACTOR shall (1) endorse its commercial general liability
policy with ISO CG 24 17, removing the contractual liability exclusion for work within 50 feet of a railroad,
(2) purchase and maintain railroad protective liability insurance meeting the following requirements,
(3) furnish a copy of the endorsement to OWNER, and (4) submit a copy of the railroad protective policy
and other railroad-required documentation to the railroad, and notify OWNER of such submittal.

Railroad Protective Liability Insurance
Policy limits of
not less than:

Each Claim Not Applicable

Aggregate Not Applicable

If box is checked, CONTRACTOR is not required to provide this insurance.

P. Unmanned Aerial Vehicle Liability Insurance: If CONTRACTOR uses unmanned aerial
vehicles (UAV—commonly referred to as drones) at the Site or in support of any aspect of the Work,
CONTRACTOR shall obtain UAV liability insurance in the amounts stated; name OWNER, ENGINEER,
and all individuals and entities identified in the Supplementary Conditions as additional insureds; and
provide a certificate to OWNER confirming CONTRACTOR’s compliance with this requirement. Such
insurance will provide coverage for property damage, bodily injury or death, and invasion of privacy.

Unmanned Aerial Vehicle Liability Insurance
Policy limits of
not less than:

Each Claim Not Applicable

General Aggregate Not Applicable

If box is checked, CONTRACTOR is not required to provide this insurance.

Q. Waiver of Subrogation:  CONTRACTOR’s commercial general liability, automobile liability,
umbrella or excess, and pollution liability policies shall provide a waiver of subrogation covering OWNER
and ENGINEER, and any individuals or entities identified in the Supplementary Conditions.
CONTRACTOR shall obtain all necessary endorsements to support these requirements. Endorsement
shall be CG 24 04 05 09, or equal.

R. General Liability, Automobile Liability, and Umbrella Liability shall include coverage for
mental anguish and punitive damages.
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S. The specimen Insurance Certificate bound at the end of this section has been prepared
as a guide to assist CONTRACTOR and CONTRACTOR's Insurance Agent when preparing the required
insurance documentation. This specimen certificate is included as a representation of what acceptable
documents will look like. Specific project information must be included when preparing the actual
document.

SC-6.04.A  CONTRACTOR’s Installation Floater Insurance

Delete Paragraph 6.04.A of the General Conditions and substitute the following in its place:

A. Installation Floater

1. CONTRACTOR shall provide and maintain installation floater insurance on a broad
form or “all risk” policy providing coverage for materials, supplies, machinery, fixtures, and
equipment that will be incorporated into the Work (“Covered Property”). Coverage under
CONTRACTOR’s installation floater will include loss from covered “all risk” causes (perils) to
Covered Property:

a. of CONTRACTOR, and Covered Property of others that is in
CONTRACTOR’s care, custody, and control;

b. while in transit to the Site, including while at temporary storage sites;

c. while at the Site awaiting and during installation, erection, and testing;

d. continuing at least until the installation or erection of the Covered Property
is completed, and the Work into which it is incorporated is accepted by OWNER.

2. The installation floater coverage cannot be contingent on an external cause or risk,
or limited to property for which CONTRACTOR is legally liable.

3. The installation floater coverage will be in an amount sufficient to protect
CONTRACTOR’s interest in the Covered Property. CONTRACTOR will be solely responsible for
any deductible carried under this coverage.

4. This policy will include a waiver of subrogation applicable to OWNER,
CONTRACTOR, ENGINEER, all Subcontractors, and the officers, directors, partners, employees,
agents and other consultants and subcontractors of any of them.

SC-7.03.C Labor; Working Hours

Add the following new subparagraphs immediately after Paragraph 7.03.C:

1. Regular working hours will be 7 A.M. to 5 P.M.

2. OWNER's legal holidays are New Year's Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day and the following day, Christmas Eve, and Christmas Day.

Add the following new paragraph immediately after Paragraph 7.03.C:

D. CONTRACTOR shall be responsible for the cost of any overtime pay or other expense
incurred by OWNER for ENGINEER’s services (including those of the Resident Project Representative,
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if any), OWNER's representative, and construction observation services, occasioned by the performance
of Work on Saturday, Sunday, any legal holiday, or as overtime on any regular work day. If
CONTRACTOR is responsible but does not pay, or if the parties are unable to agree as to the amount
owed, then OWNER may impose a reasonable set-off against payments due under Article 15.

SC-7.04.B Services, Materials, and Equipment Warranty

Add the following to the end of Paragraph 7.04.B:

Suppliers shall be deemed to impliedly warrant that their products and all component materials
incorporated into them are suitable and fit for the intended use of such products and shall be free from
defect in material, workmanship or design, such warranty to run to the benefit of OWNER and
ENGINEER. The foregoing applies whether the products or their component materials are specified in
the Contract Documents or are of Supplier’s design.

SC-7.09 Permits

Delete last sentence of Paragraph 7.09.A and add the following in its place:

See General Requirements and technical specification sections for utility charge provisions.

Add Paragraph 7.09.B as follows:

B. See General Requirements for additional permit information.

SC-7.10 Taxes

Add the following new paragraph immediately after Paragraph 7.10.A:

B. OWNER is exempt from payment of sales and compensating use taxes of the State of
Illinois, the Village of Oak Lawn, and the County of Cook on all materials to be incorporated into the Work.

1. OWNER will furnish the required certificates of tax exemption to CONTRACTOR
for use in the purchase of supplies and materials to be incorporated into the Work.

2. OWNER’s exemption does not apply to highway, street, or road construction
included in the Work.

3. OWNER’s exemption also does not apply to construction, tools, machinery,
equipment, or other property purchased by or leased by CONTRACTOR, or to supplies or
materials not incorporated into the Work.

SC-7.11 Laws and Regulations

Add the following new paragraph immediately after Paragraph 7.11.C:

D. CONTRACTOR shall comply with Employment of Illinois Workers on Public Works
Act 30 ILCS 570, which requires contractors to use Illinois laborers on all public works construction and
improvement projects during a period of excessive unemployment. Excessive unemployment is defined
as any month immediately following two consecutive calendar months that the Illinois unemployment rate
exceeds 5%, CONTRACTOR agrees to employ a work force that is comprised of at least 90% Illinois
laborers. An “Illinois laborer” is defined as any person who has resided in Illinois for at least 30 days
and intends to become or remain an Illinois resident.
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SC-7.12 Record Documents

In Paragraph 7.12.A delete last sentence and insert the following:

Upon completion of the Work, these record documents, samples, and shop drawings shall be delivered
by CONTRACTOR to OWNER.

SC-7.13 Safety and Protection

Add the following language to the end of Paragraph 7.13.A:

If the Work includes excavation or trenches, CONTRACTOR shall keep at the Site at all times during the
progress of the Work a competent person to comply with OSHA trenching and excavation requirements.
The competent person shall be one who is capable of identifying existing and predictable hazards in the
surroundings, or working conditions that are unsanitary, hazardous or dangerous to employees, and who
has authorization to take prompt corrective measures to eliminate them.

SC-7.18 Indemnification

Delete the word “negligent” from Paragraph 7.18.A.

Add the following to the end of Paragraph 7.18.A:

In addition, CONTRACTOR shall indemnify, hold harmless, and pay for the defense of OWNER
and ENGINEER from and against claims, losses, or damages in regard to any act or failure to act by
OWNER or ENGINEER in connection with general supervision, inspection and/or coordination of
CONTRACTOR's operations.

CONTRACTOR shall, at its own expense, appear, defend, and pay all fees of attorneys and all costs and
other expenses arising therefrom or incurred in connection therewith; and, if any judgments shall be
rendered against any individual or entity indemnified hereunder in any such action, CONTRACTOR shall,
at its own expense, satisfy and discharge same. CONTRACTOR expressly understands and agrees that
any Letter of Credit or insurance protection required by the Contract, or otherwise provided by
CONTRACTOR, shall in no way limit the responsibility to indemnify, hold harmless, and defend any
individual or entity indemnified hereunder as herein provided.

Add the following new paragraph immediately after Paragraph 7.18.B:

C. For any matter for which OWNER and ENGINEER are indemnified under
Paragraph 7.18.A, CONTRACTOR shall pay for OWNER’s and ENGINEER’s reasonable defense,
including, but not limited to, all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs or awards until OWNER or
ENGINEER are found negligent.

SC-7.19 Delegation of Professional Design Services

Add the following new paragraphs immediately after Paragraph 7.19.G:

H. The design professional providing the design calculations and design drawings shall be
licensed in the State of the Project.
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I. The design calculation and design drawings are not shop drawings, but shall be submitted
to ENGINEER separately along with the required shop drawings for the system, material, or equipment
specified. These calculations will be forwarded to OWNER for their records.

SC-10.03 Resident Project Representative

Add the following new paragraphs immediately after Paragraph 10.03.B:

C. The Resident Project Representative (RPR) will be ENGINEER's representative at the
Site. RPR's dealings in matters pertaining to the Work in general will be with ENGINEER and
CONTRACTOR. RPR's dealings with Subcontractors will only be through or with the full knowledge or
approval of CONTRACTOR. The RPR will:

1. Conferences and Meetings: Attend meetings with CONTRACTOR, such as
preconstruction conferences, progress meetings, job conferences, and other Project-related
meetings (but not including CONTRACTOR’s safety meetings), and as appropriate prepare and
circulate copies of minutes thereof.

2. Schedules:  Review the progress schedule, schedule of Shop Drawing and Sample
submittals, and Schedule of Values prepared by CONTRACTOR and consult with ENGINEER
concerning acceptability.

3. Liaison:

a. Serve as ENGINEER’s liaison with CONTRACTOR. Working principally
through CONTRACTOR’s authorized representative or designee, assist in providing
information regarding the provisions and intent of the Contract Documents.

b. Assist ENGINEER in serving as OWNER’s liaison with CONTRACTOR
when CONTRACTOR’s operations affect OWNER’s on-Site operations.

c. Assist in obtaining from OWNER additional details or information, when
required for proper execution of the Work.

4. Interpretation of Contract Documents:  Report to ENGINEER when clarifications
and interpretations of the Contract Documents are needed and transmit to CONTRACTOR
clarifications and interpretations as issued by ENGINEER.

5. Modifications: Consider and evaluate CONTRACTOR’s suggestions for
modifications in Drawings or Specifications and report such suggestions, together with RPR’s
recommendations, if any, to ENGINEER. Transmit to CONTRACTOR in writing decisions as
issued by ENGINEER.

6. Review of Work and Rejection of Defective Work:

a. Conduct on-Site observations of CONTRACTOR’s work in progress to
assist ENGINEER in determining if the Work is in general proceeding in accordance with
the Contract Documents.

b. Report to ENGINEER whenever RPR believes that any part of
CONTRACTOR’s work in progress is defective, will not produce a completed Project that
conforms generally to the Contract Documents, or will imperil the integrity of the design
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concept of the completed Project as a functioning whole as indicated in the Contract
Documents, or has been damaged, or does not meet the requirements of any inspection,
test or approval required to be made; and advise ENGINEER of that part of work in
progress that RPR believes should be corrected or rejected or should be uncovered for
observation, or requires special testing, inspection or approval.

7. Tests and System Start-ups:

a. Observe that tests, equipment, and systems start-ups and operating and
maintenance training are conducted in the presence of appropriate OWNER’s personnel,
and that CONTRACTOR maintains adequate records thereof.

b. Observe, record, and report to ENGINEER appropriate details relative to
the test procedures and systems start-ups.

8. Records:

a. Prepare a daily report or keep a diary or log book, and send periodic reports
to ENGINEER.

9. Reports:

a. Furnish to ENGINEER periodic reports as required of progress of the Work
and of CONTRACTOR’s compliance with the Progress Schedule and schedule of Shop
Drawing and Sample submittals.

b. Draft and recommend to ENGINEER proposed Change Orders, Work
Change Directives, and Field Orders. Obtain backup material from CONTRACTOR.

c. Notify ENGINEER of the occurrence of any Site accidents, emergencies,
acts of God endangering the Work, force majeure or delay events, damage to property by
fire or other causes, or the discovery of any Constituent of Concern or Hazardous
Environmental Condition.

10. Payment Requests:  Review applications for payment with CONTRACTOR for
compliance with the established procedure for their submission and forward with
recommendations to ENGINEER, noting particularly the relationship of the payment requested to
the Schedule of Values, Work completed, and materials and equipment delivered at the Site but
not incorporated in the Work.

11. Certificates, Operation and Maintenance Manuals:  During the course of the Work,
review materials and equipment certificates, operation and maintenance manuals and other data
required by the Contract Documents to be assembled and furnished by CONTRACTOR are
applicable to the items actually installed and in accordance with the Contract Documents, and
have these documents delivered to ENGINEER for review and forwarding to OWNER prior to
payment for that part of the Work.

12. Completion:

a. Participate in ENGINEER’s visits regarding Substantial Completion.
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b. Assist in the preparation of a punch list of items to be completed or
corrected.

c. Participate in ENGINEER’s visit to the Site in the company of OWNER and
CONTRACTOR regarding completion of the Work, and prepare a final punch list of items
to be completed or corrected by CONTRACTOR.

d. Observe whether items on the final punch list have been completed or
corrected.

D. The RPR will not:

1. Authorize any deviation from the Contract Documents or substitution of materials
or equipment (including “or-equal” items).

2. Exceed limitations of ENGINEER’s authority as set forth in the Contract
Documents.

3. Undertake any of the responsibilities of CONTRACTOR, Subcontractors, or
Suppliers.

4. Advise on, issue directions relative to, or assume control over any aspect of the
means, methods, techniques, sequences or procedures of construction.

5 Advise on, issue directions regarding, or assume control over security or safety
practices, precautions, and programs in connection with the activities or operations of OWNER
or CONTRACTOR.

6. Participate in specialized field or laboratory tests or inspections conducted off-site
by others except as specifically authorized by ENGINEER.

7. Authorize OWNER to occupy the Project in whole or in part.

SC-11.01 Amending and Supplementing the Contract

Delete the second sentence in Paragraph 11.01.C in its entirety.

SC-11.07 Change of Contract Price

Amend the phrase at the end of Paragraph 11.07.B.2 to read:

(which may include an allowance for overhead and profit in accordance with Paragraph 11.07.C.2. unless
OWNER and CONTRACTOR agree that these allowances are not appropriate for the Work involved.)

SC-11.09.C Change Proposals

Delete Paragraph 11.09.C in its entirety and insert the following in its place:

“Not used.”
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SC-11.10 Notification to Surety

Add the following new paragraphs immediately after Paragraph 11.10.A:

B. CONTRACTOR shall be responsible for notifying the surety of any assignment,
modification, or change of the Contract, change in the Work covered thereby, or extension of time for the
completion of the project.

C. Failure to provide notice to the surety of any such change shall not exonerate the surety
from its obligations under the bond.

SC-12.01.A  Claims Process

Delete Paragraph 12.01.A.3 in its entirety and insert the following in its place:

“Not used.”

SC-13.03 Unit Price Work

Delete Paragraph 13.03.E in its entirety and insert the following in its place:

E. Adjustments in Unit Price

1. CONTRACTOR or OWNER shall be entitled to an adjustment in the unit price with
respect to an item of Unit Price Work if:

a. the extended price of a particular item of Unit Price Work amounts to
15 percent or more of the Contract Price (based on estimated quantities at the time of
Contract formation) and the variation in the quantity of that particular item of Unit Price
Work actually furnished or performed by CONTRACTOR differs by more than 25 percent
from the estimated quantity of such item indicated in the Agreement; and

b. CONTRACTOR’s unit costs to perform the item of Unit Price Work have
changed materially and significantly as a result of the quantity change.

2. The adjustment in unit price will account for and be coordinated with any related
changes in quantities of other items of Work, and in CONTRACTOR’s costs to perform such other
Work, such that the resulting overall change in Contract Price is equitable to OWNER and
CONTRACTOR.

3. Adjusted unit prices will apply to all units of that item.

SC-14.02.A Tests and Inspections

Add the following to the beginning of Paragraph 14.02.A:

All Work is subject to testing to indicate compliance with Contract Document requirements. Copies of test
results of all tests required shall be submitted to ENGINEER. Tests and inspection of work may be
conducted by OWNER or an independent laboratory employed by OWNER. Tests may also be performed
in the field by ENGINEER as a basis for acceptance of the Work.
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Add the following to the end of Paragraph 14.02.A:

Samples required for testing shall be furnished by CONTRACTOR at no cost to OWNER. In the event
that completed Work does not conform to specification requirements during the initial test, the Work shall
be corrected and retested for conformance. The entire cost of retesting completed Work shall be borne
by CONTRACTOR. This shall include the extra cost for inspection to OWNER which will be deducted
from the final amount due CONTRACTOR.

SC-15.01.B Applications for Progress Payment

Add the following language at the end of Paragraph 15.01.B.1:

An updated Progress Schedule shall be submitted with each Application for Payment. Applications for
Payment submitted without an acceptable updated Progress Schedule will be returned to CONTRACTOR
without review. Progress Schedules that are submitted which do not reflect current project conditions,
will not be considered acceptable.

Replace Paragraph 15.01.B.3 in its entirety with the following.

3. CONTRACTOR shall submit with each pay request CONTRACTOR’s partial
waiver of lien for the full amount of the requested payment. Beginning with the second pay
request, and with each succeeding pay request, CONTRACTOR shall submit partial waivers of
lien for each Subcontractor and Supplier showing that the amount paid to date to each is at least
equivalent to the total value of Subcontractor’s or Supplier’s work, less retainage, included on the
previous pay request. CONTRACTOR shall submit with each pay request a signed Waiver of Lien
Log clearly documenting the following:

a. The names of all Subcontractors/Suppliers on the project.

b. Contract amounts for each Subcontractor/Supplier.

c. Amount paid to date to each Subcontractor/Supplier.

d. Lien waivers provided with current pay application for previous month’s
payments.

e. Amount to be paid to each Subcontractor/Supplier included in the pending
pay request.

f. Remaining balance for each Subcontractor/Supplier.

Add the following language at the end of Paragraph 15.01.B.4:

No payments will be made that would deplete the retainage, place in escrow any funds that are required
for retainage, or invest the retainage for the benefit of CONTRACTOR.

Add the following paragraphs immediately after Paragraph 15.01.B.4:

5. No advanced payment for shop drawing preparation will be made. Shop drawing
costs will be paid when equipment and materials are delivered and suitably stored on the site.
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6. All stored equipment and materials for which payment is requested shall have
invoices included with the pay request. Equipment shall be identified thoroughly on the invoices,
including serial numbers.

7. Payment for the stored equipment and material which are on the site shall not
exceed the invoiced amount for each item, less the Contract retainage. The overhead and profit
for the stored items shall not be invoiced until the item is installed.

8. Payment for off-site storage is normally reserved for sensitive or very large pieces
of equipment that in ENGINEER's opinion would not be practical to have stored on the site.
Payment for off-site stored items shall be limited to 75% of the invoiced value of the item, less
Contract retainage. CONTRACTOR shall reimburse OWNER the cost of inspecting off-site stored
items. When off-site storage is approved, CONTRACTOR shall provide Insurance Certificates
and Document of Ownership to OWNER.

SC-15.02 CONTRACTOR’s Warranty of Title

Amend Paragraph 15.02.A by striking out the following text: “no later than seven days after the time of
payment by OWNER” and inserting “no later than the time of payment by OWNER.”

SC-15.03 Substantial Completion

Add the following new subparagraph to Paragraph 15.03.B:

1. If some or all of the Work has been determined not to be at a point of Substantial
Completion and will require re-inspection or re-testing by ENGINEER, the cost of such
re-inspection or re-testing, including the cost of time, travel and living expenses, will be paid by
CONTRACTOR to OWNER. If CONTRACTOR does not pay, or the parties are unable to agree
as to the amount owed, then OWNER may impose a reasonable set-off against payments due
under this Article 15.

SC-15.08 Correction Period

Add the following new Paragraph 15.08.G:

G. If Substantial Completion for the entire work is never requested by CONTRACTOR,
the correction period shall commence after final payment.

SC-16.02 OWNER May Terminate for Cause

Add the following new paragraphs immediately after Paragraph 16.02.B.2:

3. complete the Work as OWNER may deem expedient at the expense of
CONTRACTOR and surety;

4. apply the amounts retained from partial payments to the completion of the Work;
and

5. authorize the surety to complete the steps in Paragraphs 16.02.B.1 through 4.
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SC-16.03 OWNER May Terminate for Convenience

Add the following paragraph after Paragraph 16.03.B:

C. CONTRACTOR shall require similar provisions contained in Paragraph 16.03 in each of
its subcontracts to protect CONTRACTOR from claims by Subcontractors arising from OWNER’s
termination for convenience, or to minimize claims by such subcontractors. The remedy provided to
CONTRACTOR under this Paragraph 16.03 shall be CONTRACTOR’s sole remedy in the event of
termination for convenience by OWNER.

END OF SECTION
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SECTION 01 11 00

SUMMARY OF WORK

PART 1–GENERAL

1.01 DIVISION ONE

A. The requirements of Division 01 apply to all sections of the Contract.

1.02 PROJECT SCOPE

A. CONTRACTOR shall provide all items, articles, materials, operations or methods mentioned
or scheduled on the Drawings or herein specified: including all labor, supervision, equipment,
incidentals, taxes, and permits necessary to complete the Work as described within the
Contract Documents. CONTRACTOR shall install all items provided by OWNER as
mentioned or scheduled on the Drawings or herein specified.

1.03 CONTRACT DOCUMENTS–INTENT AND USE

A. Intent of Documents:
1. Singular notations and Specifications shall be considered plural where application is

reasonably inferred.
2. Mention or indication of extent of work under any division or Specification section is

done only for convenience of CONTRACTOR and shall not be construed as describing
all work required under that division or section.

3. Some individual sections may contain a list of related sections. The list of related
sections in individual sections is provided for the convenience of CONTRACTOR and is
not necessarily all-inclusive. CONTRACTOR may not rely upon this listing for
determination of scope of work. Other sections of the Specifications not referenced in
individual sections shall apply as required for proper performance of the Work.

4. Command type sentences may be used in the Contract Documents. These sentences
refer to and are directed to CONTRACTOR.

5. Symbols for various elements and systems are shown on the Drawings. Should there
be any doubt regarding the meaning or intent of the symbols used, a written
interpretation shall be obtained from ENGINEER.

B. Use of Documents:
1. CONTRACTOR shall examine all Specifications and Drawings for the Work, including

those that may pertain to Work CONTRACTOR does not normally perform with its own
forces.

2. CONTRACTOR shall use all of the Project Drawings and Specifications:
a. For a complete understanding of the Project.
b. To determine the type of construction and systems required.
c. For coordination with other contractors.
d. To determine what other work may be involved in various parts or phases.
e. To anticipate and notify others when work by others will be required.
f. And all other relevant matters related to the project.
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3. CONTRACTOR is also bound by all requirements of the Contract Documents which are
applicable to, pertain to, or affect its Work as may be shown or inferred by the entire set
of Project Drawings and Specifications.

1.04 CONTRACTOR USE OF SITE

A. General:
1. The “area of the site” referred to in these Specifications shall be as shown on the

Drawings. If the “area of the site” is not shown, OWNER's property lines, the Project
right-of-way and/or any easements obtained for the Project shall be considered the
“area of the site.”

2. Construction activities shall be confined within the “area of the site” limits.
3. From the start of work to completion CONTRACTOR is responsible for the care of the

site and the premises which are affected by operations of Work of this Contract.
4. Except for permanent site improvements provided under the Contract, CONTRACTOR

shall restore property disturbed during the Work, to the conditions which previously
existed.

5. Work in occupied spaces shall be restricted to specified Work and essential activities,
such as making necessary connections and extending services or constructing
temporary access ways. Such work shall be scheduled in advance with OWNER.

B. Parking and Deliveries:
1. CONTRACTOR is responsible for control of traffic by vehicles and persons within the

limits of its operations.
2. Parking for employees, subcontractors, and agents of CONTRACTOR shall be in areas

subject to approval of OWNER.
3. Access to the site for delivery of construction material or equipment shall be subject to

approval of OWNER.

1.05 EXISTING SERVICES, OVERHEAD UTILITIES, AND UNDERGROUND FACILITIES
INCLUDING STRUCTURES

A. Interruption of existing services and systems including heating, ventilating, air conditioning,
water, sanitary, lighting and power, signal and security will not be permitted unless
specifically indicated otherwise. Provide temporary facilities to maintain services.

B. If deemed necessary by OWNER, such work shall be accomplished after OWNER’s normal
office hours.

C. Work shall not commence until all labor, materials, and equipment are available so Work can
continue without interruption or delay.

D. Should uncharted or incorrectly charted services or Underground Facilities be encountered
during installation, notify OWNER and consult with utility owner immediately.

E. Cooperate with OWNER and utility companies in keeping respective services and
Underground Facilities in operation and repair any damage.

F. CONTRACTOR shall not interrupt existing services and Underground Facilities occupied
and used by OWNER or others, except when permitted in writing by OWNER.
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G. Any accidental interruption of services and Underground Facilities shall be repaired
immediately, including provision of temporary facilities until permanent repairs can be made.

H. Prior to any excavation, demolition, or drilling on site, CONTRACTOR shall contact owners
of the Underground Facilities in and near the construction area of the intent to excavate,
demolish, or drill. As part of this notification requirement, CONTRACTOR shall contact
“JULIE” (811 or 1-800-892-0123). CONTRACTOR shall be aware that not all owners
participate in “JULIE.” A call to this agency shall not absolve CONTRACTOR of the
requirements for contacting owners of all Underground Facilities in and near the construction
area. CONTRACTOR shall give reasonable advance notice to “JULIE” and other owners for
the notification which shall not be less than the minimum advance notification required.

I. Locations and elevations of services and Underground Facilities as shown on the Drawings
are approximate. It shall be CONTRACTOR’s responsibility to determine their exact location
when in their vicinity. To this end, CONTRACTOR shall proceed with caution in the
excavation and preparation of the Site so the exact location of services and Underground
Facilities can be determined. CONTRACTOR shall include in the Contract Price any costs
for temporary or permanent relocations of such services and Underground Facilities required
to complete the Work unless specifically indicated otherwise in the Specifications.

J. Where potential grade conflicts might occur with existing services and Underground
Facilities, CONTRACTOR shall uncover such services and Underground Facilities
sufficiently in advance of construction so that elevations may be determined to allow any
necessary adjustments to be made.

K. CONTRACTOR shall coordinate with overhead utility companies prior to the Work.
CONTRACTOR shall provide all necessary temporary and permanent support relocation or
temporary and permanent restraint to maintain overhead utilities in service.

L. CONTRACTOR shall keep an accurate and complete record of all such services and
Underground Facilities encountered and shall provide OWNER a copy of this record. The
record shall include a description of the item encountered, opinion as to conditions, and
adequate measurements and depths so that the item can be located in the future.

M. CONTRACTOR shall inspect all services and Underground Facilities for condition and
soundness. Unsound conditions shall be reported to OWNER immediately after exposing.
CONTRACTOR shall not proceed with the Work until the service or facility owner has been
notified. Service or facility owner shall then be given time to inspect and correct, if required,
the service or Underground Facility. CONTRACTOR may make claim under the provisions
of Articles 11 and 12 of the General Conditions should CONTRACTOR feel a price or time
adjustment is justified.

N. Any additional costs incurred because of failure of CONTRACTOR to report the condition of
any and all existing services and Underground Facility encountered shall be paid for by
CONTRACTOR.

O. Whenever ENGINEER feels it is necessary to explore and excavate to determine the
location of existing services and Underground Facilities, CONTRACTOR shall make
explorations and excavations for such purposes. If CONTRACTOR is required to perform
additional Work in making the explorations and excavations, extra compensation will be
allowed as provided for in the General Conditions.
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1.06 PROTECTION OF WORK AND IMPROVEMENTS

A. CONTRACTOR shall protect the property of OWNER, existing improvements, and the Work
installed by CONTRACTOR and others from abuse, damage, dust, debris, and other
objectionable materials resulting from construction activities.

B. CONTRACTOR shall provide suitable covers, partitions, or other dust and fume containment
devices to suit construction operations.

C. CONTRACTOR shall keep property, existing improvements, and the Work including
structures, mains, fittings, and accessories free from dirt and foreign matter at all times.

D. CONTRACTOR shall provide temporary plugging of openings, holes, and pipe ends that are
existing or that CONTRACTOR has installed.

E. Property, improvements, and Work damaged by CONTRACTOR shall be repaired or
replaced by CONTRACTOR to the satisfaction of OWNER.

F. CONTRACTOR is cautioned that existing public and private streets, alleyways, and roads
may not hold up to typical construction traffic or activities. CONTRACTOR shall repair or
replace streets, alleyways, roads, and shoulders damaged by its construction activities to
their original condition at CONTRACTOR's expense.

1.07 AVAILABILITY OF LANDS

A. Easements were not obtained for this Project. CONTRACTOR shall confine its operations,
equipment and storage areas to the lands and rights-of-way in which the Project is to be
located. CONTRACTOR may enter into written agreements with property owners for use of
other lands during construction. Copies of such agreements shall be provided to OWNER.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION



Section 01 29 00-1
4801.009/3-2026

SECTION 01 29 00

CONTRACT CONSIDERATIONS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Allowances.
2. Measurement and Payment–Unit Prices.

1.02 ALLOWANCES

A. See Paragraph 13.02 of the General Conditions for costs to be included in allowances.

B. Refer to sections of the specifications identified in the Bid Form for specific information on
use of allowances.

1.03 MEASUREMENT AND PAYMENT–UNIT PRICES

A. Measurement methods are delineated in the individual Specification sections.

B. CONTRACTOR shall take measurements and compute quantities. ENGINEER will check
measurements and quantities.

C. Incidental Items of Work:  Any items of Work shown on the Drawings or called for in the
Specifications, but not included in the Bid Form, shall be considered incidental items of Work.
The cost of incidental items of Work shall be included in the prices bid for adjacent Work.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 31 00

COORDINATION, FIELD ENGINEERING, AND MEETINGS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Coordination.
2. Field Engineering.
3. Progress Meetings.

1.02 COORDINATION

A. CONTRACTOR shall coordinate scheduling, submittals, and work of the various sections of
the work to provide an efficient and orderly sequence of installation of interdependent
construction elements, with provisions for accommodating items installed later.

B. CONTRACTOR shall verify utility requirements and characteristics of operating equipment
are compatible with building utilities and coordinate Work of various sections having
interdependent responsibilities for installing, connecting to, and placing in service such
equipment.

C. CONTRACTOR shall coordinate space requirements and installation of mechanical and
electrical work which are indicated diagrammatically on the Drawings and shall follow routing
shown for pipes, ducts, and conduit as closely as practicable; place runs parallel with line of
building. Utilize spaces efficiently to maximize accessibility for other installations, for
maintenance, and for repairs.

D. In finished areas, except as otherwise indicated, CONTRACTOR shall conceal pipes, ducts,
and wiring within the construction and coordinate locations of fixtures and outlets with finish
elements.

E. CONTRACTOR shall coordinate completion and cleanup of Work of separate sections in
preparation for substantial completion and for portions of Work designated for OWNER’s
occupancy.

F. After OWNER occupancy of premises, CONTRACTOR shall coordinate access to Site for
correction of defective Work and Work not in accordance with Contract Documents to
minimize disruption of OWNER’s activities.

1.03 FIELD ENGINEERING

A. CONTRACTOR shall locate and protect property stakes, legal survey monuments,
benchmarks, and survey control and reference points. CONTRACTOR shall pay for
replacement of disturbed property stakes and legal survey monuments by a Registered Land
Surveyor acceptable to OWNER and for replacement of benchmarks and survey control and
reference points provided by ENGINEER.
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B. CONTRACTOR shall provide field engineering services as required to establish elevations,
lines, and levels utilizing recognized engineering survey practices.

C. CONTRACTOR shall furnish all required plummets and graduated poles to check all Work.

D. If stakes and boards have to be reset because of negligence of CONTRACTOR,
CONTRACTOR shall bear the cost of such work.

E. If laser beam is used, CONTRACTOR shall check its Work against intermediate grade
stakes provided between manholes. Prior to initial use of the laser, CONTRACTOR shall set
up laser on ground surface and check line and gradient controls. Lasers not functioning
properly shall be immediately removed.

F. CONTRACTOR shall be responsible for all lines, elevations, and measurements of buildings,
structures, piping, utilities, and other work executed by CONTRACTOR under the Contract.
CONTRACTOR must exercise proper precaution to verify figures before laying out the Work
and will be held responsible for any error resulting from its failure to exercise such
precaution.

1.04 PROGRESS MEETINGS

A. Progress meetings will be held throughout progress of the Work at intervals agreed to by
OWNER, ENGINEER, and CONTRACTOR. Interval will generally be monthly.

B. CONTRACTOR’s project manager, job superintendent, major subcontractors, and suppliers
shall attend as appropriate to address agenda topics for each meeting. CONTRACTOR’s
representatives shall have authority to bind CONTRACTOR to decisions at the meetings.

C. The project schedule shall be updated monthly and shall be reviewed at each progress
meeting.

D. CONTRACTOR shall also provide the following information in written form at each meeting.
1. Construction progress, including:

a. Activities completed this reporting period.
b. Activities in progress this reporting period.
c. Activities scheduled to commence this reporting period.

2. Description of problem areas.
3. Current and anticipated delays.

a. Cause of the delay.
b. Corrective action and schedule adjustments to correct the delay.
c. Impact of the delay on other activities, on milestones, and on completion dates.

4. Changes in construction sequence.

E. ENGINEER will prepare and distribute minutes to all attending parties.

PART 2–PRODUCTS

NOT APPLICABLE



Section 01 31 00-3
4801.009/3-2026

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 33 00

SUBMITTALS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Whenever possible throughout the Contract Documents, the minimum acceptable

quality of workmanship and materials has been defined either by manufacturer’s name
and catalog number or by reference to recognized industry standards.

2. To facilitate CONTRACTOR’s understanding of the design intent, procedures have been
established for advance submittal of design data and for its review or rejection by
ENGINEER.

3. The type of submittal requirements specified in this section include construction
progress schedule, submittal schedule, shop drawings, product data, samples,
maintenance manuals, and other miscellaneous work-related submittals.

B. Related work described elsewhere: More detailed requirements for submittals are described
in other sections of these Specifications for some materials and equipment. They are to be
considered additional requirements to supplement the requirements specified in this section.
Submittals shall conform to Article 7 of the General Conditions.

C. Definitions: “Electronic Submittal” is defined as any submittal transmitted electronically to
ENGINEER for review.

1.02 IDENTIFICATION OF SUBMITTALS

A. CONTRACTOR shall completely identify each submittal and resubmittal by showing at least
the following information:
1. Name and address of submitter, plus name and telephone number of the individual who

may be contacted for further information.
2. Name and location of project and identification number.
3. Drawing number and Specifications section number to which the submittal applies.
4. Include the date of each submittal or resubmittal.

1.03 GROUPING OF SUBMITTALS

A. Unless otherwise specifically permitted by ENGINEER, CONTRACTOR shall make all
submittals in groups containing all associated items so that information is available for
checking each item when it is received.

B. Partial submittals may be rejected as not complying with the provisions of the Contract
Documents.

1.04 TIMING OF SUBMITTALS

A. CONTRACTOR shall make all submittals far enough in advance of scheduled dates of
installation to provide required time for reviews, for securing necessary approval, for possible
revision and resubmittal, and for placing orders and securing delivery.
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B. The review period for submittals that are received after 3 P.M. shall commence on the
following business day.

1.05 CONSTRUCTION PROGRESS AND SUBMITTAL SCHEDULES

A. Submit preliminary schedules within 10 days of the Effective Date of the Contract.

B. Revise schedules incorporating any comments provided at the schedule review conference
required in GC-2.05 and resubmit.

C. As a minimum, the construction progress schedule shall consist of a horizontal bar chart with
a separate line for each major portion of Work or operation, identifying first workday of each
week.

D. Show complete sequence of construction by activity, identifying Work of separate stages and
other logically grouped activities. Indicate the early and late start, early and late finish, float
(defined as the amount of time an activity can be delayed without impacting completion
deadlines), and duration for each activity. Identify activities that are on the critical path.

E. Include line items for milestones (if any), Substantial, and Final Completion.

F. Submit updated schedules with each Application for Payment, identifying changes since
previous version.

G. Indicate estimated percentage of completion for each item of Work at each submission.

H. Indicate submittal dates required for shop drawings, product data, samples, and product
delivery dates.

1.06 SHOP DRAWINGS

A. Shop drawings shall include specially prepared technical data for this project including
drawings, diagrams, performance curves, data sheets, schedules, templates, patterns,
reports, calculations, instructions, measurements, and similar information not in standard
printed form for general application to a range of similar projects. Shop drawings shall be
submitted for all manufactured or fabricated items. See individual technical sections for
special requirements.

B. CONTRACTOR shall make all shop drawings accurately to scale and sufficiently large to
show all pertinent aspects of the item and its method of connection to the work.

C. Shop drawings shall be checked, approved, and stamped by CONTRACTOR in accordance
with the General Conditions before transmittal to ENGINEER for review and approval.

D. Complete shop drawings and descriptive data shall be submitted on all manufactured or
fabricated items prior to 50% completion of the Work. Applications for payment beyond
50% of the Contract amount will not be recommended for payment until all shop drawings
are submitted, including color hard copies if requested by OWNER, or a revised schedule
for any remaining submittals is agreed to by OWNER and ENGINEER.
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E. CONTRACTOR shall submit shop drawings following the electronic submittal procedure
described below.

F. Shop drawings submitted to ENGINEER will be reviewed and stamped “Approved,”
“Approved as Noted,” “Approved as Noted-Resubmit,” or “Not Approved.” CONTRACTOR
shall resubmit shop drawings stamped “Approved as Noted-Resubmit” and “Not Approved,”
and will continue this process until shop drawings are stamped “Approved” or “Approved as
Noted.” If Drawings are stamped “Approved as Noted-Resubmit,” fabrication may proceed
in accordance with the marked-up shop drawings. Installation shall not proceed until shop
drawings have been resubmitted and stamped “Approved” or “Approved as Noted.”

G. If shop drawings are stamped “Approved as Noted” or “Approved as Noted-Resubmit” and
CONTRACTOR does not agree with revisions or cannot conform with revisions, fabrication
shall not proceed and shop drawings shall be resubmitted with explanation of
CONTRACTOR’s position.

H. All shop drawings used for construction site activities shall bear the “Approved” or “Approved
as Noted” stamp of ENGINEER.

I. PDF Submittal Procedures:
1. Summary:

a. Shop drawing and product data submittals shall be transmitted to ENGINEER in
electronic (PDF) format.

b. The intent of PDF submittals is to expedite the construction process by reducing
paperwork, improving information flow, and decreasing turnaround time.

c. The PDF submittal process is not intended for color samples, color charts, or
physical material samples.

2. Procedures:
a. CONTRACTOR shall review and apply a stamp certifying that the submittal complies

with the requirements of the Contract Documents including verification of
manufacturer/product, dimensions and coordination of information with other parts
of the work.

b. CONTRACTOR shall transmit each cover letter and submittal to ENGINEER as an
e-mail attachment.

c. ENGINEER will return the reviewed shop drawing via e-mail with a transmittal letter,
after review, indicating the status of the shop drawing review.

d. Distribution of reviewed submittals to subcontractors and suppliers is the
responsibility of CONTRACTOR.

e. Electronically submitted shop drawings shall follow the following format:
(1) Filenames for the shop drawing submittals shall follow a XX XX XX.YYY-Z.

Description convention where XX XX XX is the Specification section number,
YYY is the submittal number, .Z is the resubmittal number, and description is
a short description of what the submittal includes. Submittals shall be
consecutively numbered in direct sequence of submittal. Resubmittals shall
be consecutively numbered with the first submittal numbered with a -0 and the
first resubmittal numbered with a -1. Example file name: 03 20 00.016-1.
Structure 10 Concrete Reinforcement. This would be the first revision of the
sixteenth submittal and contain information on concrete reinforcement.

(2) All files shall be delivered in PDF format with a minimum resolution of 300 dpi
unless otherwise requested by ENGINEER. Scanned in material shall be
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scanned in color and any markings by CONTRACTOR shall be made in red.
Pages shall be rotated to the appropriate position for easy reading on a
computer monitor such that the majority of text is vertical.

(3) Files shall be delivered without security features activated.
(4) Shop Drawings shall be uploaded as individual files. All pages of one submittal

should be contained in one file.
(5) The file shall open to a cover page containing, at a minimum, the following

information:
(a) CONTRACTOR’s stamp.
(b) Name, e-mail, and telephone number of the individual who may be

contacted for further information.
(c) Project number.
(d) Submittal number.
(e) Submission date, if resubmittal, all previous submission dates.
(f) Index detailing contents and the total number of pages in the submittal.

J. Shop drawings shall include verification that the item meets applicable codes and standards.

1.07 SAMPLES AND FIELD MOCKUPS

A. CONTRACTOR shall provide samples and field mockups where noted or specified.

B. Samples are physical examples which illustrate materials, equipment, or workmanship and
establish standards by which the work will be judged.

C. Samples shall be of sufficient size and quantity to clearly illustrate the functional
characteristics of the product and full range of color, texture, and pattern.

D. Samples shall have labels firmly attached, bearing the following information:
1. Name of project.
2. Description of product and finish.
3. Name of CONTRACTOR.
4. Trade name and number of product.
5. Standards met by the product.

E. Approval of samples must be obtained prior to proceeding with any work affected by material
requiring sample approval.

F. Samples, unless otherwise noted, become the property of OWNER.

G. In situations specifically approved by ENGINEER, the retained sample may be used in the
construction as one of the installed items.

H. Field Mockups:
1. CONTRACTOR shall erect field mockups at the project site in a location acceptable to

ENGINEER and OWNER.
2. When accepted by ENGINEER, the mockup will become the basis for comparison of

the actual work.
3. Remove mockup at conclusion of the work if it was not incorporated into the work.
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1.08 PRODUCT DATA

A. CONTRACTOR shall provide product data as required to supplement shop drawings.

B. Product data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams, and other information furnished by CONTRACTOR to illustrate a
material, product, or system for some portion of the work.

C. CONTRACTOR shall collect required product data into one submittal for each unit of work
or system.

D. CONTRACTOR shall include manufacturer’s standard printed recommendations for
application and use, compliance with standards, performance characteristics, wiring and
piping diagrams and controls, component parts, finishes, dimensions, required clearances,
and other special coordination requirements.

E. CONTRACTOR shall mark each copy of standard printed data to identify pertinent products,
models, options, and other data.

F. CONTRACTOR shall supplement manufacturer’s standard data to provide information
unique to the work.

1.09 RESUBMISSION REQUIREMENTS

A. Make any corrections or changes in the submittals required by ENGINEER.

B. Shop Drawings and Product Data:
1. Revise initial drawings or data and resubmit as specified for initial submittal.
2. Itemize in a cover letter any changes which have been made other than those requested

by ENGINEER.

1.10 MANUFACTURER’S DIRECTIONS

A. Manufactured articles, materials, and equipment shall be stored, commissioned, operated,
applied, installed, connected, erected, used, cleaned, and conditioned as directed by the
manufacturer, unless specified to the contrary.

B. Wherever Specifications call for work to be performed or materials to be installed in
accordance with the manufacturer’s printed instructions or directions, CONTRACTOR shall
furnish copies as required for shop drawings of those instructions or directions to ENGINEER
before installing the material or performing the work.

PART 2–PRODUCTS

NOT APPLICABLE



Section 01 33 00-6
4801.009/3-2026

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 41 00

REGULATORY REQUIREMENTS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. OSHA Requirements.
2. 35 III. Adm. Code 652.
3. 35 Ill. Adm. Code 1100.
4. Roadway Limits.
5. Permits.
6. Wage Rates.

1.02 OSHA REQUIREMENTS

A. All work including site safety, equipment, materials, and fabricated items provided under the
Contract shall comply with the provisions of the “Occupational Safety and Health Act.”

1.03 35 ILL. ADM. CODE 652

A. CONTRACTOR shall comply with 35 Ill. Adm. Code 652 during the project and shall use
protective coatings personnel to carry out corrosion prevention and mitigation methods and
use inspectors so that best practices and standards are adhered to.

1.04 35 ILL. ADM. CODE 1100

A. CONTRACTOR shall comply with 35 Ill. Adm. Code 1100 when disposing of clean
construction or demolition debris (CCDD) or uncontaminated soil at a CCDD or
uncontaminated soil fill operation.

1.05 ROADWAY LIMITS

A. CONTRACTOR shall comply with roadway weight restrictions including seasonal weight
restrictions.

1.06 PERMITS

A. The following permit is being obtained by OWNER: Metropolitan Water Reclamation District
of Greater Chicago.

B. The permit will be provided to the awarded Bidder. CONTRACTOR shall comply with all
provisions of this permit and shall be responsible for notifications as required by this permit.
CONTRACTOR shall obtain all other permits required for the Work. Where the requirements
of any permit is more restrictive than the Drawings or the Specifications, the permit
requirements shall govern.
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C. Any permits required for dewatering operations shall be obtained and paid for by
CONTRACTOR.

1.07 WAGE RATES

A. CONTRACTOR and any subcontractor shall pay all laborers, workers, and mechanics
performing work under the Contract not less than the prevailing wage rates adopted by
OWNER or determined by the court on review and filed with the Secretary of State in
Springfield. A copy of the Schedule of Prevailing Wage Rates is attached hereto.

B. CONTRACTOR shall keep or cause to be kept a record of employees and wages paid as
required by the Prevailing Wage Act (820 ILCS 130/1-12). CONTRACTOR shall also require
each subcontractor employed on the project to keep these same records. In accordance with
Illinois Public Act 94-0515, CONTRACTOR shall submit certified payroll records on a
monthly basis to OWNER, along with a statement affirming that such records are true and
accurate, that the wages paid to each worker are not less than the required prevailing rate
and that CONTRACTOR is aware that filing records he or she knows to be false is a Class B
misdemeanor.

C. The certified payroll records shall include for every worker employed on the project the
name, address, telephone number, social security number, job classification, hourly wages
paid in each pay period, number of hours worked each day, and starting and ending time of
work each day.

D. If at the time this Contract is executed, or if during the term of this Contract, there is excessive
unemployment in Illinois as defined in the Employment of Illinois Workers on Public Works
Act, 30 ILCS 570, as two consecutive months of unemployment exceeding 5%,
CONTRACTOR agrees to employ a work force that is comprised of at least 90% Illinois
laborers. An “Illinois laborer” is defined as any person who has resided in Illinois for at least
30 days and intends to become or remain an Illinois resident.

E. See Wage Rate Forms bound at the end of Division 01.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 42 00

REFERENCE STANDARDS AND DEFINITIONS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Reference Standards:

a. Throughout the Contract Documents, reference is made to codes and standards
which establish qualities and types of workmanship and materials, and which
establish methods for workmanship and materials, and which establish methods for
testing and reporting on the pertinent characteristics.

b. Where materials or workmanship are required by these Contract Documents to meet
or exceed the specifically named code or standard, it is CONTRACTOR's
responsibility to provide materials and workmanship which meet or exceed that
specifically named code or standard.

c. It is also CONTRACTOR's responsibility, when so required by the Contract
Documents, to deliver to ENGINEER all required proof that the material or
workmanship, or both, meet or exceed the requirements of the specifically named
code or standard.

2. Definitions:
a. A substantial amount of specification language constitutes definitions for terms

found in other Contract Documents, including the Drawings which must be
recognized as diagrammatic in nature and not completely descriptive of
requirements indicated thereon.

b. Certain terms used in the Contract Documents are defined generally in this section
to supplement definitions of the Agreement, General Conditions, Supplementary
Conditions, and other general contract documents.

c. Definitions and explanations of this section are not necessarily either complete or
exclusive, but are general for the Work.

B. Related Work Described Elsewhere:  The specific naming of codes or standards occurs on
the Drawings and in other sections of these Specifications.

1.02 QUALITY ASSURANCE

A. Familiarity with Pertinent Codes and Standards:
1. It is CONTRACTOR's responsibility to verify the requirements of the specifically named

codes and standards and to verify that the items procured for use in this Work meet or
exceed the specified requirements.

2. When required by individual sections of these Specifications, CONTRACTOR shall
obtain a copy of each pertinent code or standard and maintain the copies at the job site
during submittals, planning, and progress of the Work until Substantial Completion of
the Work is attained.

B. Overlapping or Conflicting Requirements:
1. Where compliance with two or more industry standards or sets of requirements are

specified, and the overlapping of those standards or requirements establishes different
or conflicting minimums or levels of quality, the most stringent requirement (which is
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generally recognized to be also most costly) is intended and will be enforced, unless
more detailed language written directly into Contract Documents clearly indicates that a
less stringent requirement is acceptable.

2. Refer all uncertainties to ENGINEER for decision before proceeding.

1.03 REFERENCE STANDARDS

A. Applicable standards of the construction industry are made a part of the Contract Documents
by reference as if copied directly into the Contract Documents, or as if published copies were
bound herewith. See Article 3.02 of the General Conditions for additional provisions
regarding references.

B. Standards referenced directly in the Contract Documents or by governing regulation, have
precedence over nonreferenced standards which are recognized in industry for applicability
to the Work.

C. Nonreference standards are hereby defined to have no particular applicability to the Work
except as a general measurement of whether the Work complies with standards recognized
in the construction industry.

D. Reference standards and codes listed in these Specifications may include, but are not
necessarily limited to, standards or codes published by the following agencies and
organizations:

1. AA Aluminum Association
1525 Wilson Boulevard, Arlington, VA 22209

2. AAMA American Architectural Manufacturer's Association
1827 Walden Office Square Suite 550, Schaumberg, IL 60173-4268

3. AASHTO American Association of State Highway & Transportation Officials
444 North Capitol Street NW Suite 249, Washington, DC  20001

4. ACI American Concrete Institute
38800 Country Club Drive, Farmington Hills, MI  48331-3439

5. AI Asphalt Institute
2696 Research Park Drive, Lexington, KY  40511-8480

6. AISC American Institute of Steel Construction
One East Wacker Drive Suite 700, Chicago, IL 60601-1802

7. AISI American Iron and Steel Institute
25 Massachusetts Avenue NW Suite 800, Washington, DC  20001

8. ANSI American National Standards Institute
25 West 43rd Street, New York, NY  10036

9. APA American Plywood Association
7011 South 19th, Tacoma, WA  98466-5333
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10. API American Petroleum Institute
1220 L Street NW, Washington, DC  20005-4070

11. ARI Air-Conditioning & Refrigeration Institute
4100 North Fairfax Drive Suite 200, Arlington, VA  22203

12. ASHRAE American Society of Heating, Refrigerating, and Air Conditioning Engineers
1791 Tullie Circle NE, Atlanta, GA  30329

13. ASME American Society of Mechanical Engineers
Two Park Avenue, New York, NY  10016-5990

14. ASSE American Society of Sanitary Engineering
901 Canterbury Suite A, Westlake, OH  44145

15. ASTM ASTM International
100 Barr Harbor Drive, West Conshohoken, PA  19428-2959

16. AWI Architectural Woodwork Institute
46179 Westlake Drive Suite 120, Potomac Falls, VA  20165-5874

17. AWPA American Wood Protection Association
P.O. Box 361784, Birmingham, AL  35236-1784

18. AWS American Welding Society
8669 Doral Boulevard Suite 130, Doral, FL  33166

19. AWWA American Water Works Association
6666 West Quincy Avenue, Denver, CO  80235

20. BHMA Builder's Hardware Manufacturers Association
355 Lexington Avenue 15th floor, New York, NY  10017

21. BIA Brick Industry Association
1850 Centennial Park Drive Suite 301, Reston, VA  20191

22. CRSI Concrete Reinforcing Steel Institute
9333 North Plum Grove Road, Schaumburg, IL  60173

23. DOT U.S. Department of Transportation
1200 New Jersey Avenue, SE, Washington, DC 20590

24. EJMA Expansion Joint Manufacturers Association
25 North Broadway, Tarrytown, NY  10591

25. FM FM Global
FM Global Corporate Offices, 270 Central Avenue, Johnston, RI 02919
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26. FTI Facing Tile Institute
Box 8880, Canton, OH  44711

27. GA Gypsum Association
6525 Belcrest Road Suite 480, Hyattsville, MD  20782

28. GANA Glass Association of North America
800 SW Jackson Street Suite 1500, Topeka, KS  66612-1200

29. ICC International Code Council
500 New Jersey Avenue NW 6th Floor, Washington, DC 20001

30. IES Illuminating Engineering Society
120 Wall Street, Floor 17, New York, NY  10005-4001

31. MIL Military Specifications
Naval Publications and Forms Center
5801 Tabor Avenue, Philadelphia, PA  19120

32. NAAMM National Association of Architectural Metal Manufacturers
800 Roosevelt Road Building C Suite 312, Glen Ellyn, IL  60137

33. NCMA National Concrete Masonry Association
13750 Sunrise Valley Drive, Herndon, VA  20171-4662

34. NECA NECA
National Electrical Contractors Association
3 Bethesda Metro Center Suite 1100, Bethesda, MD  20814

35. NEMA National Electrical Manufacturers Association
1300 North 17th Street Suite 1752, Rosslyn, VA  22209

36. NFPA National Fire Protection Association
1 Batterymarch Park, Quincy, MA  02169-7471

37. NIST National Institute of Standards and Technology
(U.S. Department of Commerce), 100 Bureau Drive, Stop 1070
Gaithersburg, MD  20899-1070

38. NRCA National Roofing Contractors Association
10255 West Higgins Road Suite 600, Rosemont, IL  60018-5607

39. NSF National Sanitation Foundation International
P.O. Box 130140, 789 North Dixboro Road, Ann Arbor, MI  48113-0140

40. OSHA Occupational Safety & Health Administration
200 Constitution Avenue NW, Washington, DC  20210

41. PCA Portland Cement Association
5420 Old Orchard Road, Skokie, IL  60077
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42. PCI Prestressed Concrete Institute
200 West Adams Street Suite 2100, Chicago, IL  60606

43. SAE Society of Automotive Engineers
SAE World Headquarters
400 Commonwealth Drive, Warrendale, PA  15096-0001

44. SDI Steel Deck Institute
P.O. Box 25, Fox River Grove, IL  60021

45. SDI Steel Door Institute
30200 Detroit Road, Westlake, OH  44145-1987

46. SIGMA Sealed Insulating Glass Manufacturers Assoc.
401 North Michigan Avenue Suite 2400, Chicago, IL  60611

47. SJI Steel Joist Institute
234 Cheves Street, Florence, SC  29501

48. SMACNA Sheet Metal and Air Conditioning
Contractor's National Association
4201 Lafayette Center Drive, Chantilly, VA  20151-1219

49. SSPC Society for Protective Coatings
40 24th Street 6th Floor, Pittsburgh, PA  15222-4656

50. TCA Tile Council of America
100 Clemson Research Boulevard, Anderson, SC  29625

51. UL Underwriters Laboratories
333 Pfingston Road; Northbrook, IL  60062

1.04 SUBMITTALS

A. For OWNER's records, CONTRACTOR shall submit copies of permits, licenses,
certifications, inspection reports, and similar documents, correspondence and records
established in conjunction with compliance with standards and regulations bearing upon
performance of the Work.

1.05 DEFINITIONS

A. Indicated:
1. The term “indicated” is a cross-reference to details, notes, or schedules on the

Drawings, to other paragraphs or schedules in the Specifications and to similar means
of recording requirements in the Contract Documents.

2. Where terms such as “shown,” “noted,” “scheduled,” and “specified” are used in lieu of
“indicated,” it is for the purpose of helping the reader locate cross-reference, and no
limitation is intended except as specifically noted.
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B. Approve (or Words of Similar Nature):
1. Where used in conjunction with ENGINEER's response to submittals, requests,

applications, inquiries, reports, and claims by CONTRACTOR, the meaning of the term
“approve” will be held to the limitation of ENGINEER's responsibilities and duties as
specified in Paragraph 1.02.B of the General Conditions.

2. In no case will “approval” by ENGINEER be interpreted as a release of CONTRACTOR
from responsibility to fulfill requirements of the Contract Documents.

C. Minimum Requirements:
1. Indicated requirements are for a specific minimum acceptable level of quality or quantity,

as recognized in the industry.
2. Actual work must comply with (or within specified tolerances) or exceed minimums.
3. CONTRACTOR shall refer uncertainties to ENGINEER before proceeding.

D. Abbreviations:  Abbreviations, where not defined in the Contract Documents, will be
interpreted to mean the normal construction industry terminology.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 45 00

QUALITY CONTROL

PART 1–GENERAL

1.01 SUMMARY

A. Work Includes:
1. Quality Assurance–Control of Installation.
2. Tolerances.
3. Manufacturers’ Field Services and Reports.

1.02 QUALITY ASSURANCE–CONTROL OF INSTALLATION

A. CONTRACTOR shall monitor quality control over suppliers, manufacturers, products,
services, site conditions, and workmanship to produce Work of specified quality.

B. CONTRACTOR shall comply with manufacturers’ instructions, including each step in
sequence.

C. Should manufacturers’ instructions conflict with Contract Documents, CONTRACTOR shall
request clarification from ENGINEER before proceeding.

D. CONTRACTOR shall comply with specified standards as minimum quality for the Work
except where more stringent tolerances, codes, or specified requirements indicate higher
standards or more precise workmanship.

E. Work shall be performed by persons qualified to produce workmanship of specified quality.

F. CONTRACTOR shall secure products in place with positive anchorage devices designed
and sized to withstand stresses, vibration, physical distortion, or disfigurement.

1.03 TOLERANCES

A. CONTRACTOR shall monitor tolerance control of installed products to produce acceptable
work and shall not permit tolerances to accumulate.

B. CONTRACTOR shall comply with manufacturers’ tolerances. Should manufacturers’
tolerances conflict with Contract Documents, CONTRACTOR shall request clarification from
ENGINEER before proceeding.

C. CONTRACTOR shall adjust products to appropriate dimensions; position before securing
products in place.

1.04 MANUFACTURERS’ FIELD SERVICES AND REPORTS

A. When specified in individual specification sections or when requested by ENGINEER,
CONTRACTOR shall require material or product suppliers or manufacturers to provide
qualified staff personnel to observe site conditions, conditions of surfaces and installation,
and quality of workmanship.
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B. CONTRACTOR shall submit qualifications of observer to ENGINEER 30 days in advance of
required observations.

C. CONTRACTOR shall report observations and site decisions or instructions given to
applicators or installers that are supplemental or contrary to manufacturers’ written
instructions.

D. CONTRACTOR shall submit report in duplicate within 30 days of observation to ENGINEER
for information.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 50 00

TEMPORARY FACILITIES

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Temporary Utilities.
2. Removal of Temporary Facilities.

B. CONTRACTOR shall arrange for and provide temporary facilities as required for proper and
expeditious prosecution of the Work.

C. CONTRACTOR shall pay all costs, except as otherwise specified, until final acceptance of
the Work unless OWNER makes arrangements for use of completed portions of the Work
after substantial completion in accordance with the provisions of the General Conditions.

D. CONTRACTOR shall make all temporary connections to utilities and services in locations
acceptable to OWNER and local authorities having appropriate jurisdiction.
1. Furnish all necessary labor and materials.
2. Make all installations in a manner subject to the acceptance of such authorities and

OWNER.
3. Maintain such connections.
4. Remove temporary installation and connection when no longer required.
5. Restore services and sources of supply to proper operating conditions.

1.02 TEMPORARY UTILITIES

A. Temporary Toilets: CONTRACTOR shall provide and maintain sanitary temporary chemical
toilets located where approved by OWNER and in sufficient number required for the work
force employed by CONTRACTOR.

B. Temporary Water:  CONTRACTOR shall supply its own water during construction.
CONTRACTOR shall also provide its own piping, valves, and appurtenances for its
requirements. Connection to the existing water system shall be coordinated with OWNER
and shall meet all code requirements including disinfection and backflow prevention.
CONTRACTOR shall obtain from OWNER and pay a deposit fee for a water meter and RPZ.
OWNER shall provide direction as to hydrants to be used by CONTRACTOR.

C. Temporary Fire Protection:  CONTRACTOR and Subcontractor(s) who maintain or provide
an enclosed shed or trailer shall provide and maintain in operating order in each shed or
trailer a minimum of one fire extinguisher. More extinguishers shall be provided as
necessary. Fire extinguishers shall be minimum dry chemical, nonfreezing-type,
UL rating 2A-30BC, with 10-pound capacity for Class A, B, and C fires.

D. CONTRACTOR’s and Subcontractor(s)’ personnel shall refrain from smoking during
excavation, laying pipe, backfilling, and other work at the Site which may involve potential
contact with explosive vapors or gasoline products.
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1.03 REMOVAL OF TEMPORARY FACILITIES

A. Remove temporary materials, equipment, services, and construction as soon as practicable
but no later than just prior to final completion inspection.

B. Clean and repair damage caused by installation or use of temporary facilities and restore
existing facilities used during construction to specified, or to original, condition.

C. Minor temporary facilities which interfere with OWNER's operations shall be removed at the
end of each Work period.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION



Section 01 57 00-1
4801.009/3-2026

SECTION 01 57 00

TEMPORARY CONTROLS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Noise Control.
2. Traffic Control.
3. Site Security.
4. Daily Cleanup.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

3.01 NOISE CONTROL

A. Provide methods, means, and facilities to minimize noise produced by construction
operations.

3.02 TRAFFIC CONTROL

A. CONTRACTOR shall be responsible for providing all signs, barricades, flagmen, and other
traffic control devices in the construction zone.

B. Conduct operations with minimum interference to roadways.

C. Maintain two-way traffic on streets at all times.

D. All traffic control measures shall meet the requirements of Illinois Manual on Uniform Traffic
Control Devices for Streets and Highways, Latest Edition, and the Standard Specifications
for Traffic control Items, Latest Edition.

E. Do not close or obstruct roadways without approval of OWNER.

3.03 SITE SECURITY

A. CONTRACTOR shall have the sole responsibility of safeguarding the Site perimeter to
prevent unauthorized entry to the Site throughout the duration of the Project. CONTRACTOR
shall at all times provide such permanent and temporary fencing or barricades or other
measures as may be necessary to restrict unauthorized entry to its construction area
including construction in public rights-of-way or easements. Site security measures shall
include safeguards against attractive nuisance hazards as a result of construction activity.
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B. CONTRACTOR shall at all times be responsible for the security of the Work including
materials and equipment. OWNER will not take any responsibility for missing or damaged
equipment, tools, or personal belongings. CONTRACTOR shall have the sole responsibility
of safeguarding the Work and the Site throughout the duration of the Project.

3.04 DAILY CLEANUP

A. CONTRACTOR shall clean up the Site and remove all rubbish on a daily basis.

B. CONTRACTOR shall clean up public streets and highways and remove any dirt, mud, or
other materials due to project traffic on daily basis and shall comply with all local and state
ordinances and permit requirements.

END OF SECTION
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SECTION 01 60 00

MATERIALS AND EQUIPMENT

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:  CONTRACTOR shall be responsible for the delivery, handling, storage and
protection of all material and equipment required to complete the Work as specified herein.

B. Related Sections and Divisions:  Specific requirements for the handling and storage of
material and equipment are described in other sections of these Specifications.

1.02 PRODUCTS

A. Components required to be supplied in quantity within a Specification section shall be the
same, and shall be interchangeable.

B. CONTRACTOR shall not use materials and equipment removed from existing construction,
except as specifically required, or allowed, by the Contract Documents.

C. When any construction deviations from the Drawings and/or Specifications necessary to
accommodate equipment supplied by CONTRACTOR, result in additional costs to
CONTRACTOR or other contractors, such additional costs shall be borne by
CONTRACTOR. CONTRACTOR shall also pay any additional costs necessary for revisions
of Drawings and/or Specifications by ENGINEER.

D. Each major component of equipment shall bear a nameplate giving the name and address
of the manufacturer and the catalogue number or designation.

1.03 TRANSPORTATION AND HANDLING

A. Materials, products and equipment shall be properly containerized, packaged, boxed, and
protected to prevent damage during transportation and handling.

B. CONTRACTOR shall not overload any portion of the structure in the transporting or storage
of materials.

C. CONTRACTOR shall not damage other construction by careless transportation, handling,
spillage, staining or impact of materials.

D. CONTRACTOR shall provide equipment and personnel to handle products, including those
provided by OWNER, by methods to prevent soiling and damage.

E. CONTRACTOR shall provide additional protection during handling to prevent marring and
otherwise damaging products, packaging, and surrounding surfaces.

F. CONTRACTOR shall handle product by methods to avoid bending or overstressing. Lift
large and heavy components only at designated lift points.
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1.04 DELIVERY AND RECEIVING

A. CONTRACTOR shall arrange deliveries of products in accordance with the Progress
Schedule, allowing time for observation prior to installation.

B. CONTRACTOR shall coordinate deliveries to avoid conflict with the Work and conditions at
the Site; work activities of other contractors or OWNER; limitations on storage space;
availability of personnel and handling equipment and OWNER's use of premises.

C. CONTRACTOR shall deliver products in undamaged, dry condition, in original unopened
containers or packaging with identifying labels intact and legible.

D. CONTRACTOR shall clearly mark partial deliveries of component parts of equipment to
identify equipment and contents to permit easy accumulation of parts and to facilitate
assembly.

E. Immediately on delivery, CONTRACTOR shall inspect shipment to review that:
1. Product complies with requirements of Contract Documents and reviewed submittals.
2. Quantities are correct.
3. Accessories and installation hardware are correct.
4. Containers and packages are intact and labels legible.
5. Products are protected and undamaged.

1.05 STORAGE AND PROTECTION

A. General:
1. CONTRACTOR shall store products, immediately on delivery, in accordance with

manufacturer's instructions, with all seals and labels intact and legible.
2. Any additional off-site space required shall be arranged by CONTRACTOR.
3. CONTRACTOR shall allocate the available storage areas and coordinate their use by

the trades on the job.
4. CONTRACTOR shall arrange storage in a manner to provide access for maintenance

of stored items and for observation.

B. In enclosed storage, CONTRACTOR shall:
1. Provide suitable temporary weather tight storage facilities as may be required for

materials that will be damaged by storage in the open.
2. Maintain temperature and humidity within ranges stated in manufacturer's instructions.
3. Provide ventilation for sensitive products as required by manufacturer's instructions.
4. Store unpacked and loose products on shelves, in bins, or in neat groups of like items.
5. Store solid materials such as insulation, tile, mechanical and electrical equipment,

fittings, and fixtures under shelter, in original packages, away from dampness and other
hazards.

6. Store liquid materials away from fire or intense heat and protect from freezing.

C. At exterior storage, CONTRACTOR shall:
1. Store unit materials such as concrete block, brick, steel, pipe, conduit, door frames, and

lumber off ground, out of reach of dirt, water, mud and splashing.
2. Store tools or equipment that carry dirt outside.
3. Store large equipment so as not to damage the Work or present a fire hazard.
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4. Cover products subject to discoloration or deterioration from exposure to the elements,
with impervious sheet material and provide ventilation to avoid condensation.

5. Completely cover and protect any equipment or material which is prime coated or finish
painted with secured plastic or cloth tarps. Store out of reach of dirt, water, mud and
splashing.

6. Store loose granular materials on clean, solid surfaces such as pavement, or on rigid
sheet materials, to prevent mixing with foreign matter.

7. Provide surface drainage to prevent erosion and ponding of water.
8. Prevent mixing of refuse or chemically injurious materials or liquids.
9. Cover aggregates such as sand and gravel in cold wet weather.
10. Remove all traces of piled bulk materials at completion of work and return site to original

or indicated condition.

1.06 MAINTENANCE OF STORAGE

A. CONTRACTOR shall periodically inspect stored products on a scheduled basis.

B. CONTRACTOR shall verify that storage facilities comply with manufacturer's product
storage requirements, and verify that manufacturer required environmental conditions are
maintained continually.

C. CONTRACTOR shall verify that surfaces of products exposed to the elements are not
adversely affected and that any weathering of finishes is acceptable under requirements of
Contract Documents.

D. CONTRACTOR shall perform scheduled maintenance of equipment in storage as
recommended by the manufacturer. A record of the maintenance shall be kept and turned
over to ENGINEER when the equipment is installed.

1.07 INSTALLATION REQUIREMENTS

A. Manufactured articles, materials, and equipment shall be applied, installed, connected,
erected, used, cleaned, and conditioned as directed by the respective manufacturers, unless
otherwise specified.

B. After installation, CONTRACTOR shall protect all materials and equipment against weather,
dust, moisture, and mechanical damage.

C. CONTRACTOR shall be responsible for all damages that occur in connection with the care
and protection of all materials and equipment until completion and final acceptance of the
Work by OWNER. Damaged material and equipment shall be immediately removed from the
Site.

1.08 EQUIPMENT WARRANTIES

A. Warranties shall be nonprorated, include all parts and labor, and be in written form.
Warranties shall specifically exclude buyer's indemnification language. Warranty language
shall not eliminate manufacturer’s responsibility for sizing of the equipment. During warranty
period, manufacturer shall be responsible for any travel expenses, outside contractor fees,
and rental equipment fees associated with providing warranty service. Manufacturer shall
pay expenses incurred for repairs and parts replacement not made by manufacturer if
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manufacturer’s response is not within 72 hours of notification by OWNER. Warranty
language shall be provided with the shop drawings.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 77 00

CONTRACT CLOSEOUT

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Closeout Procedures.
2. Final Cleaning.
3. Adjusting.
4. Project Record Documents.
5. Warranties.

1.02 CLOSEOUT PROCEDURES

A. CONTRACTOR shall provide submittals to ENGINEER that are required by governing or
other authorities.

B. CONTRACTOR shall comply with General Conditions and Supplementary Conditions and
complete the following before requesting ENGINEER’s observation of the Work or
designated portion thereof for substantial completion.
1. Submit executed warranties, workmanship bonds, maintenance agreements, inspection

certificates, and similar required documentation for specific units of Work, enabling
OWNER’s unrestricted occupancy and use.

2. Submit record documentation, maintenance manuals, tools, spare parts, keys, and
similar operational items.

3. Submit consent of surety (if surety required in Contract).
4. Complete final cleaning, touch-up work of marred surfaces, and remove temporary

facilities and tools.

1.03 FINAL CLEANING

A. It is CONTRACTOR’s responsibility to completely clean up the construction site at the
completion of the Work.

1.04 ADJUSTING

A. CONTRACTOR shall adjust operating products and equipment to provide smooth and
unhindered operation.

1.05 PROJECT RECORD DOCUMENTS

A. CONTRACTOR shall maintain on Site one set of the following record documents to record
actual revisions to the Work:
1. Drawings.
2. Specifications.
3. Addenda.
4. Change orders and other modifications to the Contract.
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5. Reviewed shop drawings, product data, and samples.
6. Manufacturer’s instruction for assembly, installation, and adjusting.

B. CONTRACTOR shall make entries that are complete and accurate, enabling future
reference by OWNER.

C. CONTRACTOR shall store record documents separate from documents used for
construction.

D. CONTRACTOR shall record information concurrent with construction progress.

E. Specifications:  CONTRACTOR shall legibly mark and record at each Product section
description of actual products installed, including the following:
1. Manufacturer’s name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by addenda and modifications.

F. Record Drawings:  CONTRACTOR shall legibly mark each item to record actual construction
including:
1. Measured depths of foundations in relation to finish floor datum.
2. Measured horizontal and vertical locations of underground utilities and appurtenances

referenced to permanent surface improvements.
3. Measured locations of internal utilities and appurtenances concealed in construction

referenced to visible and accessible features of the Work.
4. Field changes of dimension and detail.
5. Details not on original Contract Drawings.

1.06 WARRANTIES

A. CONTRACTOR shall provide warranties beyond project one-year warranty as required by
technical sections.

B. Submit warranty information as follows:
1. Provide original copies bearing authorized signatures.
2. Execute and assemble transferable warranty documents from Subcontractors,

suppliers, and manufacturers, and provide Table of Contents and assemble in three-ring
binder with durable cover.

3. Submit with request for certificate of Substantial Completion.
4. For items of work delayed beyond date of Substantial Completion, provide updated

submittal within 10 days after acceptance listing date of acceptance as start of warranty
period.

PART 2–PRODUCTS

NOT APPLICABLE
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PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION



WAGE RATES



Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng
Other 
Ins

Add OT 
1.5x owed

Add OT 
2.0x owed

ASBESTOS ABT-GEN All ALL 53.00 54.00 1.5 1.5 2.0 2.0 19.86 18.34 0.00 0.91 0.00 0.00

ASBESTOS ABT-MEC All BLD 43.52 47.00 1.5 1.5 2.0 2.0 17.84 16.75 0.00 1.01 3.42 6.84

BOILERMAKER All BLD 62.06 67.64 2.0 2.0 2.0 2.0 7.07 27.81 0.00 3.69 2.72 0.00 40.50

BRICK MASON All BLD 54.81 60.29 1.5 1.5 2.0 2.0 14.74 25.51 0.00 1.59 0.00 13.05 17.40

CARPENTER All ALL 58.51 60.51 1.5 1.5 2.0 2.0 14.49 28.26 3.03 1.04 0.00 0.00

CEMENT MASON All ALL 57.10 60.60 2.0 1.5 2.0 2.0 18.50 24.00 0.00 1.25 2.50 5.00

CERAMIC TILE FINISHER All BLD 51.09 51.09 1.5 1.5 2.0 2.0 14.00 18.32 0.00 1.41 0.00 17.32 23.08

CERAMIC TILE LAYER All BLD 59.44 64.44 1.5 1.5 2.0 2.0 14.00 22.43 0.00 1.54 0.00 23.67 31.56

COMMUNICATION 
ELECTRICIAN

All BLD 53.64 59.00 1.5 1.5 2.0 2.0 18.29 15.05 1.50 1.29 0.05 0.00 0.00

CONCRETE SPECIALIST All BLD 53.56 60.18 1.5 1.5 2.0 2.0 14.74 26.81 0.00 1.59 0.00 15.00 20.00

CONCRETE SPECIALIST 
WELDER 

All BLD 56.24 60.18 1.5 1.5 2.0 2.0 14.74 26.81 0.00 1.59 0.00 15.00 20.00

ELECTRIC PWR EQMT OP All ALL 67.18 73.73 1.5 1.5 2.0 2.0 12.99 23.34 0.00 3.69 0.00 0.00 0.00

ELECTRIC PWR GRNDMAN All ALL 52.40 73.73 1.5 1.5 2.0 2.0 10.13 18.20 0.00 2.87 0.00 0.00 0.00

ELECTRIC PWR LINEMAN All ALL 67.18 73.73 1.5 1.5 2.0 2.0 12.99 23.34 0.00 3.69 0.00 0.00 0.00

ELECTRICIAN All ALL 63.15 69.47 1.5 1.5 2.0 2.0 20.35 22.14 0.00 1.97 0.10 0.00 0.00

ELEVATOR CONSTRUCTOR All BLD 73.65 82.86 2.0 2.0 2.0 2.0 16.37 21.76 5.89 0.85 0.00 0.00

FENCE ERECTOR All ALL 53.73 56.73 1.5 1.5 2.0 2.0 14.79 19.77 0.00 1.00 0.00 0.00 0.00

GLAZIER All BLD 55.35 56.85 1.5 2.0 2.0 2.0 16.54 27.36 0.00 2.35 0.00 0.00 0.00

HEAT/FROST INSULATOR All BLD 58.02 61.50 1.5 1.5 2.0 2.0 17.84 20.05 0.00 1.01 5.07 10.14

IRON WORKER All ALL 64.19 67.69 2.0 2.0 2.0 2.0 19.80 28.60 0.00 0.44 0.00 0.00 0.00

LABORER All ALL 53.00 53.75 1.5 1.5 2.0 2.0 19.86 18.34 0.00 0.91 0.00 0.00

LATHER All ALL 58.51 60.51 1.5 1.5 2.0 2.0 14.49 28.26 3.03 1.04 0.00 0.00

MACHINIST All BLD 61.89 65.89 1.5 1.5 2.0 2.0 14.43 9.95 1.85 1.47 0.00 0.00

MARBLE FINISHER All ALL 41.74 56.44 1.5 1.5 2.0 2.0 14.74 22.81 0.00 1.01 0.00 9.00 12.00

MARBLE SETTER All BLD 53.75 59.13 1.5 1.5 2.0 2.0 14.74 24.78 0.00 1.27 0.00 11.96 15.94

MATERIAL TESTER I All ALL 43.00 1.5 1.5 2.0 2.0 19.86 18.34 0.00 0.91 0.00 0.00
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MATERIALS TESTER II All ALL 48.00 1.5 1.5 2.0 2.0 19.86 18.34 0.00 0.91 0.00 0.00

MILLWRIGHT All ALL 58.51 60.51 1.5 1.5 2.0 2.0 14.49 28.26 3.03 1.04 0.00 0.00

OPERATING ENGINEER All BLD 1 68.80 72.80 2.0 2.0 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All BLD 2 67.50 72.80 2.0 2.0 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All BLD 3 64.95 72.80 2.0 2.0 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All BLD 4 63.20 72.80 2.0 2.0 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All BLD 5 72.55 72.80 2.0 2.0 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All BLD 6 69.80 72.80 2.0 2.0 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All BLD 7 71.80 72.80 2.0 2.0 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All FLT 1 78.55 78.55 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.90 0.00 0.00 0.00

OPERATING ENGINEER All FLT 2 77.05 78.55 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.90 0.00 0.00

OPERATING ENGINEER All FLT 3 72.55 78.55 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.90 0.00 0.00 0.00

OPERATING ENGINEER All FLT 4 68.05 78.55 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.90 0.00 0.00 0.00

OPERATING ENGINEER All FLT 5 80.05 78.55 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.90 0.00 0.00 0.00

OPERATING ENGINEER All FLT 6 68.05 78.55 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.90 0.00 0.00 0.00

OPERATING ENGINEER All HWY 1 67.00 71.00 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All HWY 2 66.45 71.00 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All HWY 3 64.40 71.00 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All HWY 4 63.00 71.00 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All HWY 5 61.80 71.00 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All HWY 6 70.00 71.00 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

OPERATING ENGINEER All HWY 7 68.00 71.00 1.5 1.5 2.0 2.0 25.95 22.30 2.00 2.80 0.00 0.00 0.00

ORNAMENTAL IRON 
WORKER

All ALL 61.36 65.36 2.0 2.0 2.0 2.0 15.36 28.70 0.00 2.40 0.00 0.00 0.00

PAINTER All ALL 56.30 63.34 1.5 1.5 1.5 2.0 16.86 18.24 0.00 1.86 0.00 0.00 0.00

PAINTER - SIGNS All BLD 48.16 54.11 1.5 1.5 2.0 2.0 8.20 16.81 0.00 0.00 0.00 0.00 0.00

PILEDRIVER All ALL 58.51 60.51 1.5 1.5 2.0 2.0 14.49 28.26 3.03 1.04 0.00 0.00

PIPEFITTER All BLD 59.50 62.50 1.5 1.5 2.0 2.0 16.00 23.85 0.00 2.87 0.00 0.00 0.00

PLASTERER All BLD 54.98 58.28 1.5 1.5 2.0 2.0 18.50 22.10 0.00 1.25 0.00 0.00

PLUMBER All BLD 62.00 65.70 1.5 1.5 2.0 2.0 20.85 18.00 0.00 2.17 0.00 0.00
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ROOFER All BLD 53.75 58.75 1.5 1.5 2.0 2.0 12.95 18.19 0.00 1.14 0.00 0.00 0.00

SHEETMETAL WORKER All BLD 56.85 62.54 1.5 1.5 2.0 2.0 17.81 29.20 0.00 1.25 0.00 0.00 0.00

SIGN HANGER All BLD 37.62 40.63 1.5 1.5 2.0 2.0 7.85 4.90 0.00 0.00 0.00 0.00 0.00

SPRINKLER FITTER All BLD 65.45 68.20 1.5 1.5 2.0 2.0 16.45 20.95 0.00 1.20 0.00 0.00 0.00

STEEL ERECTOR All ALL 64.19 67.69 2.0 2.0 2.0 2.0 19.80 28.60 0.00 0.44 0.00 0.00 0.00

STONE MASON All BLD 54.81 60.29 1.5 1.5 2.0 2.0 14.74 25.51 0.00 1.59 0.00 13.05 17.40

SURVEY WORKER All BLD 60.00 61.00 1.5 1.5 2.0 2.0 20.50 14.95 0.00 1.59 0.00 0.00

SURVEY WORKER All HWY 60.00 61.00 2.0 2.0 1.5 1.5 20.50 14.95 0.00 1.59 0.00 0.00

TERRAZZO FINISHER All BLD 53.44 53.44 1.5 1.5 2.0 2.0 14.00 19.59 0.00 1.14 0.00 13.89 18.52

TERRAZZO MECHANIC All BLD 57.35 60.85 1.5 1.5 2.0 2.0 14.00 20.97 0.00 1.50 0.00 14.63 19.50

TRAFFIC SAFETY WORKER I All HWY 44.65 46.65 1.5 1.5 2.0 2.0 11.00 10.33 0.00 1.05 0.00 0.00 0.00

TRAFFIC SAFETY WORKER II ALL HWY 45.65 47.65 1.5 1.5 2.0 2.0 11.00 10.33 0.00 1.05 0.00 0.00 0.00

TRUCK DRIVER E ALL 1 47.55 48.20 1.5 1.5 2.0 2.0 13.50 16.34 0.00 0.35 0.00 0.00 0.00

TRUCK DRIVER E ALL 2 47.80 48.20 1.5 1.5 2.0 2.0 13.50 16.34 0.00 0.35 0.00 0.00 0.00

TRUCK DRIVER E ALL 3 48.00 48.20 1.5 1.5 2.0 2.0 13.50 16.34 0.00 0.35 0.00 0.00 0.00

TRUCK DRIVER E ALL 4 48.20 48.20 1.5 1.5 2.0 2.0 13.50 16.34 0.00 0.35 0.00 0.00 0.00

TRUCK DRIVER W ALL 1 46.23 46.78 1.5 1.5 2.0 2.0 12.70 17.11 0.00 0.35 0.00 0.00 0.00

TRUCK DRIVER W ALL 2 46.38 46.78 1.5 1.5 2.0 2.0 12.70 17.11 0.00 0.35 0.00 0.00 0.00

TRUCK DRIVER W ALL 3 46.58 46.78 1.5 1.5 2.0 2.0 12.70 17.11 0.00 0.35 0.00 0.00 0.00

TRUCK DRIVER W ALL 4 46.78 46.78 1.5 1.5 2.0 2.0 12.70 17.11 0.00 0.35 0.00 0.00 0.00

TUCKPOINTER All BLD 53.53 54.53 1.5 1.5 2.0 2.0 12.05 23.73 0.00 1.48 0.00 0.00 0.00

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
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H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date. ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes,  ducts, and 
boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN
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Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production 
and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, 
appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, 
education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and 
sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such 
installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power 
conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of 
any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

 OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
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Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
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Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2.  Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic 
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or 
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, 
etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug 
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug 
Operator.

Class 5.  Friction or Lattice Boom Cranes.
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Class 6. ROV Pilot, ROV Tender

SURVEY WORKER

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking.  

SURVEY FOREMAN

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking; oversees survey crew operations; and/or coordinates work of survey crews.    

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY Worker I

Traffic Safety Worker I - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of 
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones, 
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting 
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.

TRAFFIC SAFETY WORKER II

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both 
installations performed by hand and installations performed by truck.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors  and Welding 
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate  Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump 
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar  equipment under 16 cubic yards; Mixer 
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump 

Cook County Prevailing Wage Rates posted on 9/21/2026

W-8



Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and  Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3  axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories;  Foreman; Master 
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions  which are available.  
If a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted 
state which neighboring county has such a classification and provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, the Department shall undertake a special determination, such 
special determination being then  deemed to have existed under this determination.  If a project requires these, or any 
classification not listed,  please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing classification  of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is covered  by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of  size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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SECTION 32 11 23

AGGREGATE BASE COURSE

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Aggregate Base Course For Roads and Parking Areas.
2. Gravel Roads.

B. Related Sections and Divisions:  Applicable provisions of Division 01 shall govern work in
this section.

C. CONTRACTOR is cautioned that existing private and public roads and shoulders may not
hold up to typical construction traffic or activities. CONTRACTOR shall repair all roads,
shoulders, and gravel areas damaged in accordance with this section. All paved areas shall
also be repaired in accordance with Section 32 11 26–Hot Mix Asphalt Paving.

1.02 MEASUREMENT AND PAYMENT

A. Repair or replacement of aggregate base course shall be considered incidental and included
in the price Bid.

1.03 REFERENCES

A. Standard Specifications:  Unless otherwise indicated, Standard Specifications shall refer to
the State of Illinois Department of Transportation, Standard Specifications for Road and
Bridge Construction, current edition, including all issued supplemental specifications.

1.04 DEFINITIONS

A. Street or road shall include streets, roads, driveways, and parking lots.

1.05 SUBMITTALS

A. Submit sieve analysis for proposed materials in accordance with
Section 01 33 00–Submittals.

1.06 DRAINAGE DURING CONSTRUCTION

A. CONTRACTOR shall comply with the provisions of Article 280 of the Standard
Specifications.
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PART 2–PRODUCTS

2.01 AGGREGATES

A. Aggregate for base course shall consist of crushed stone and shall meet the requirements
of Article 351 of the Standard Specifications. The material furnished shall be uniformly
graded and shall conform to ASTM C33.

B. Base course shall be uniformly graded and shall conform to the requirements of No. CA6.

C. Material for top layer of shoulders shall meet the requirements of No. CA4.

PART 3–EXECUTION

3.01 PREPARATION

A. The subgrade shall be graded and rolled to provide uniform density and shall comply with
the profile and cross sections contained in the Drawings. All street subgrade in cut areas
and all areas to receive fill shall be proof-rolled in the presence of OWNER and ENGINEER
with a heavily loaded triaxle dump truck or similar equipment prior to the placement of any
fill materials or base course. The subgrade shall be prepared in accordance with Article 301
of the Standard Specifications.

3.02 CONSTRUCTION

A. Base course grade shall be set to allow placement of thickness of asphaltic pavement shown
or specified.

B. Depth of base course shall be the existing depth or 9 inches, whichever is greater.

C. Base course shall be placed directly on subgrade areas or on top of salvaged asphalt
millings unless otherwise indicated on the Drawings.

D. Each layer of base course shall be wetted and rolled to provide maximum compaction in
accordance with Article 351.05 of the Standard Specifications.

E. The finished base course shall be fine graded in preparation for paving.

F. After final grading, CONTRACTOR shall maintain the base course until asphaltic paving
work has been completed.

G. All gravel surfaces damaged during construction shall be replaced. The depth of aggregate
shall match existing or 8 inches, whichever is greater.

END OF SECTION
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SECTION 32 11 26

HOT MIX ASPHALT PAVING

PART 1–GENERAL

1.01 SUMMARY

A. Work includes hot mix asphalt (HMA) paving, prime coat, and casting adjustments.

B. Related Sections and Divisions:  Applicable provisions of Division 01 shall govern work in
this section.

C. CONTRACTOR is cautioned that existing private and public roads and shoulders may not
hold up to typical construction traffic or activities. CONTRACTOR shall replace all roads,
shoulders, and paved areas damaged during the project in accordance with this section.
Gravel shoulders, gravel roads, and parking areas shall be repaired in accordance with
Section 32 11 23–Aggregate Base Course.

1.02 MEASUREMENT AND PAYMENT

A. Payment: Payment for HMA paving shall be considered incidental to the project and included
in the unit price Bid for the associated Work.

1.03 REFERENCES

A. Standard Specifications:  Unless otherwise indicated, Standard Specifications shall refer to
the State of Illinois Department of Transportation, Standard Specifications for Road and
Bridge Construction, current edition, including all issued supplemental specifications.

1.04 DEFINITIONS

A. Street or road shall include streets, roads, driveways, and parking lots.

1.05 SUBMITTALS

A. Prior to the commencement of paving, mix designs and aggregate sieve analysis shall be
submitted to ENGINEER for approval in accordance with Section 01 33 00–Submittals.

PART 2–PRODUCTS

2.01 HMA PAVEMENT

A. HMA surface course shall be Mix “D,” N50, with a mix type of IL 9.5 mm and percent air voids
of 4% at 50 gyrations. HMA binder course shall be IL 19.0 mm, N50, with percent air voids
of 4% at 50 gyrations. HMA binder shall have a PG binder grade of PG 64-28. HMA surface
course shall have a PG binder grade of SBS-PG-76-28.

B. Aggregate shall conform to the requirements of Article 406.02 of the Standard Specifications.
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C. Where existing pavement is replaced, minimum pavement thickness shall be 4 inches or
existing thickness, whichever is greater. Lower layer shall be 2 1/4 inches minimum. Upper
layer shall be 1 3/4 inches minimum.

D. Materials for prime coat shall conform to the requirements of Article 406.02.

E. Pavement markings shall conform to Section 780 for white markings, except without the
reflective additive.

PART 3–EXECUTION

3.01 ALLOWABLE REMOVAL OF PAVEMENT

A. CONTRACTOR shall remove asphalt pavement and road surface as a part of the general
excavation. The width of pavement removed shall be the minimum possible and acceptable
for convenient and safe installation of structures, utilities, and appurtenances.

B. All asphalt pavement shall be cut on neat, straight lines and shall not be damaged beyond
the limits of the excavation. Should the cut edge be damaged, a new cut shall be made in
neat, straight lines parallel to the original cut encompassing all damaged areas. Pavement
removal shall be extended to a seam or joint if seam or joint is within 3 feet of damaged
pavement.

3.02 CASTING ADJUSTMENTS

A. All new and existing manhole castings and valve boxes within the paving limits of the street,
which require adjustment, shall be adjusted to match the finished asphaltic surface.
Adjustments shall not be made greater than 48 hours prior to the anticipated time of paving.
Adjustments shall be performed as called for in Section 33 00 10–Buried Piping and
Appurtenances. CONTRACTOR shall furnish Class 1 barricades with flashers on all
adjusted castings until paving has been completed. Tops of castings and valve boxes shall
be oiled or protected by other methods to prevent sealing of lids and filling of lift holes during
paving. Upon completion of paving operations, CONTRACTOR shall check all castings and
valve boxes to see that the lids are clean and operational. Manhole casting adjustment shall
be included in the cost of other items of work, and no further compensation will be made.
Valve box adjustment shall be considered an incidental item of work.

3.03 BITUMINOUS MATERIALS (TACK COAT AND PRIME COAT)

A. All work shall be in accordance with the Standard Specifications, Article 406.05.

B. If hot mix asphalt surface course is applied to an existing street or is not applied the same
day as binder course, the existing street or binder surface shall be tack coated prior to
surface paving. Prior to placement of tack coat, the streets shall be thoroughly cleaned and
broomed according to Section 358 of the Standard Specifications. Tack coat shall be applied
at a rate of 0.05 pounds per square foot.

C. In situations where traffic must be maintained, tack coat shall not be placed on the traveled
half of the street until traffic can be switched to the new pavement.
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D. Aggregate bases shall have a layer of prime coat applied prior to paving the binder course.
The prime coat shall be applied at the rate of 0.25 pounds per square foot.

3.04 JOINTS

A. Joints between old and new pavements or between successive day’s work shall be
constructed and treated to provide a thorough and continuous bond between the old and
new mixtures. Transverse construction joints shall be constructed by cutting the material
back for its full depth to expose the full depth of the course. Where a header is used, the
cutting may be omitted provided the joint conforms to the specified thickness. These joints
shall be treated with prime coat material applied with a hose and spray nozzle attachment
to fully coat the joint surface.

B. The longitudinal joint shall be made by overlapping the screed on the previously laid material
for a width of not more than 2 inches and depositing a sufficient amount of asphaltic mixture
so that the finished joint will be smooth and tight. Longitudinal joints in the surface course
shall at no time be placed immediately over similar joints in the binder course beneath. A
minimum distance of 12 inches shall be permitted between the location of the joints in the
binder course and the location of similar joints in the surface course above.

C. All costs for furnishing and applying prime coat to butt joints as specified above shall be
considered incidental.

3.05 FINISHING ROADWAY

A. The finished base course shall be fine-graded in preparation for HMA paving. Base course
ramps at all existing pavement shall be removed to provide a full depth butt joint. Base
course around manhole castings and valve boxes shall be hand-trimmed and compacted
with a vibratory plate compactor.

B. This item shall include all of the following preparatory and finishing items and any other
incidental items of work required for construction. Asphaltic ramps around manholes on
existing binder course to receive surface course shall be removed. Asphaltic ramps shall be
installed on all manholes and at all butt joints in areas to receive binder course only.

C. Finishing roadway shall be considered incidental to HMA paving.

D. Paint all markings as shown on Drawings with lines not less than 4 inches wide.

3.06 TESTING HOT MIX ASPHALT

A. ENGINEER may require samples of HMA pavement for testing. CONTRACTOR shall cut
samples from the finished pavement where marked by ENGINEER and patch the sample
area. Samples for sieve analysis and asphalt content will be taken by ENGINEER prior to
placement.

3.07 HOT MIX ASPHALT PAVING

A. HMA paving work shall include the construction of plant-mixed hot mix asphalt pavement in
the areas shown on the Drawings. All work shall be performed in accordance with
Section 406 of the Standard Specifications.
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B. Prior to commencement of paving operations, CONTRACTOR shall examine the finished
road bed. CONTRACTOR shall notify ENGINEER of any areas of suspected instability.

C. The pavement structure for streets, roadway, and parking lot construction shall be
determined from the standard cross sections provided on the Drawings.

END OF SECTION
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SECTION 32 16 13

CONCRETE CURB AND GUTTER, SIDEWALKS, AND DRIVEWAY APRONS

PART 1–GENERAL

1.01 SUMMARY

A. Work includes concrete curb and gutter, sidewalks, and driveway aprons as shown on the
drawings.

B. Related Sections and Divisions:  Applicable provisions of Division 01 shall govern work in
this section.

1.02 MEASUREMENT AND PAYMENT

A. All costs of the Work shall be included in the Unit Price Bid for the associated Work.

1.03 REFERENCES

A. Standard Specifications:  Unless otherwise indicated, Standard Specifications shall refer to
the State of Illinois Department of Transportation, Standard Specifications for Road and
Bridge Construction, current edition, including all issued supplemental specifications.

B. AASHTO M148 Standard Specifications for Liquid Membrane–Forming Compounds for
Curing Concrete.

1.04 QUALITY ASSURANCE

A. Unless otherwise specified, all curb and gutter, sidewalks, and driveway apron construction
shall meet the requirements of the Standard Specifications.

PART 2–PRODUCTS

2.01 CONCRETE

A. All concrete shall conform to Section 1020 of the Standard Specifications, Class SI air
entrained.

2.02 CURING COMPOUND

A. Liquid curing compounds shall conform to the requirements of the Standard Specifications
for Liquid Membrane-Forming Compounds for Curing Concrete, AASHTO
Designation M148, Type 2, White Pigmented.
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PART 3–EXECUTION

3.01 BASE PREPARATION–CURB AND GUTTER

A. The base course beneath the curb and gutter shall be trimmed or filled as necessary to
provide a full depth of curb and gutter. Prior to placement of concrete, the base shall be
thoroughly compacted and moistened.

3.02 BASE PREPARATION–SIDEWALKS AND DRIVEWAYS

A. The subgrade shall be thoroughly compacted and finished to a trim, firm surface. All soft or
unsuitable material shall be removed and replaced with suitable material.

B. A minimum 4-inch-thick layer of sand, sand and gravel, or base course shall be placed under
all sidewalks. This material shall be thoroughly moistened and compacted before the
concrete is placed.

3.03 FORMS

A. Forms shall be of metal and of sufficient strength to resist distortion or displacement. Metal
forms shall be used to construct a curb and gutter cross section. Forms shall be full depth of
the required work. Facing boards, if used, shall be built so as to obtain the cross section
called for on the Drawings. Forms shall be securely staked and held firmly to line and grade.
Forms shall be cleaned thoroughly and oiled before reuse.

B. All curved curb and gutter shall form smooth curves and shall not be a series of chords.
Radius forms shall be used for all curved curb and gutter where the radius of curvature is
100 linear feet or less.

3.04 PLACING AND FINISHING CONCRETE

A. Unless otherwise specified, concrete shall be placed in accordance with
the Standard Specifications.

B. Concrete shall be thoroughly tamped to remove all voids. The exposed surfaces of the curb
and gutter shall be thoroughly troweled and finished with a brush at right angles to the line
of the curb and gutter. The back edge of the curb, the edge of the gutter adjacent to the
pavements, and edges adjacent to expansion joints shall be rounded with a 1/4-inch-radius
edger. Honeycombed areas along the back of the curb shall be pointed with mortar.

C. Before final finishing of curb and gutter, a 10-foot straight edge shall be used to check the
surface. Any areas showing a variation of more than 1/4 inch from the straight edge shall be
corrected. Final finishing shall be delayed a sufficient time so that excess water and grout
will not be brought to the surface.

D. Concrete for sidewalk shall be placed to a minimum thickness of 5 inches, except at
driveways and alleys, which shall have a minimum thickness equal to that of the driveway.
Driveways shall have a minimum thickness of 8 inches. The concrete shall be thoroughly
spaded and tamped to remove all voids. The surface of the driveway or sidewalk shall be
thoroughly troweled and finished with a brush at right angles to the driveways or sidewalk
line.
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3.05 MACHINE FORMED CURB AND GUTTER

A. CONTRACTOR may elect to use a machine for placing, forming, and consolidating concrete
curb and gutter. If a machine is used, the resulting curb and gutter shall be of such a quality
as to equal or exceed that produced by the method described above.

3.06 JOINTING–CURB AND GUTTER

A. A 3/4-inch expansion joint filler shall be placed through the curb and gutter at the radius
points of all intersection curbs. This expansion joint filler shall extend through the entire
thickness of concrete and shall be perpendicular to the surface and at right angles to the line
of the curb and gutter.

B. At intervals of not more than 10 feet, a contraction joint shall be tooled to a depth of one-fifth
of the total concrete thickness with a 1/4-inch-radius jointer. The contraction joint shall be at
right angles to the line of the curb and gutter.

C. If machine-formed curb and gutter is provided by CONTRACTOR, CONTRACTOR shall
create a plane of weakness at all joints that is sufficient to cause contraction cracking at the
joints.

D. CONTRACTOR may saw contraction joints. The depth of cut shall be a minimum of one-fifth
of the total concrete thickness. Sawing shall be done as soon as practicable after the
concrete has set sufficiently to preclude raveling during the sawing and before any shrinkage
cracking takes place in the concrete. If this method results in random cracking,
CONTRACTOR will be required to tool the contraction joints as specified above.

E. The use of steel separator plates will not be allowed.

F. Jointing shall be included in the price bid for the associated work.

3.07 JOINTING–SIDEWALKS AND DRIVEWAYS

A. Concrete sidewalk shall be cut into rectangular blocks approximately 5 feet long. The cut
must extend at least one-fifth of the total thickness of concrete. The edges of the sidewalk
along forms and joints shall be rounded with an edging tool of 1/4-inch radius. All joints shall
be at right angles to the centerline of the sidewalk.

B. Concrete driveways shall be jointed in approximately square sections. The depth of the joint
and the finishing of the edges shall be the same as for concrete sidewalk.

3.08 EXPANSION JOINTS

A. A 1-inch-thick expansion joint filler shall be placed between curb ramps and back of curb.

B. A 3/4-inch-thick expansion joint shall be placed at all sidewalk corners, between sidewalks
and buildings, and between back of curb and sidewalk.

3.09 SLOPE

A. Sidewalk cross slope shall be 1/4 inch per foot unless otherwise noted in the Drawings or
requested by ENGINEER.
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3.10 CURB RAMP

A. Curb ramps shall be constructed in accordance with Standard 424001-07/
424006-01/424016-01/424021-02.

3.11 INLET CASTING ADJUSTMENT

A. Inlet casting shall be adjusted to grade as required for the installation of the new curb and
gutter. Inlet casting backs shall be adjusted for a depressed flow line at all inlets in the low
points (0.72 feet); all other inlet shall be adjusted for a normal flow line (0.50 feet).

3.12 UTILITY MARKINGS

A. The ends of utility service lines (sewer, water, and electrical conduits) shall be marked during
installation. The curb top shall be marked immediately adjacent to these utility markers. Curb
markers shall be 2 inches in height and shall consist of a “W” for water, “S” for sewer, and
“E” for electric and blank conduits. Markings shall be embossed a minimum of 1/4 inch deep
and be 3/8 inch thick. Utility markings shall be considered incidental work to curb and gutter.

3.13 CURING

A. As soon after finishing operations as the free water has disappeared, the concrete surface
shall be sealed by spraying on it a uniform coating of curing material in such a manner as to
provide a continuous water impermeable film on the entire concrete surface.

B. The material shall be applied to form a uniform coverage at the rate of not less than
one-half gallon per 100 square feet of surface area.

C. Within 30 minutes after the forms have been removed, the edges of the concrete shall be
coated with the curing compound applied at the same rate as on the finished surface.

3.14 PROTECTION OF CONCRETE

A. CONTRACTOR shall erect and maintain suitable barricades to protect the new concrete.
Where it is necessary to provide for pedestrian traffic, CONTRACTOR shall, at their own
cost, construct adequate crossings. Crossing construction shall be such that no load is
transmitted to the new concrete.

B. Any part of the work damaged or vandalized prior to final acceptance shall be repaired or
replaced at the expense of CONTRACTOR in a manner satisfactory to ENGINEER.

C. Pedestrian traffic shall not be permitted over new concrete prior to 72 hours after application
of curing material. Vehicular traffic shall not be permitted over newly placed concrete within
7 days after completion when temperatures are 70F or higher, 10 days when temperatures
are not lower than 60F and up to a maximum of 21 days when the temperatures are
generally lower than 60F.

3.15 CONCRETE TESTING

A. The following tests of fresh concrete shall be performed by CONTRACTOR. CONTRACTOR
shall prepare, protect, transport, and have tested all cylinders at its expense.
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1. Sampling of concrete for slump tests, air tests, temperature tests, and for making
concrete test cylinders shall be performed in accordance with ASTM C172.

2. Cylinders:
a. Three test cylinders shall be made for each pour less than 25 cubic yards, four test

cylinders shall be made for each pour between 25 and 100 cubic yards, and
eight test cylinders shall be made for each pour in excess of 100 cubic yards. Each
concrete mix shall be represented by at least four cylinders for the entire job.
Concrete for cylinders shall be collected near the middle of the load and/or as
requested by ENGINEER.

b. Cylinders shall be made and tested in accordance with ASTM C31 and ASTM C39,
respectively. The cylinders must be kept moist and at temperatures between 60F
and 80F and shall remain undisturbed and stored in a location free from vibration.
In hot weather, the cylinders shall be covered with wet burlap and stored in a shaded
area. It is CONTRACTOR’s responsibility to provide a suitable protected location for
storing cylinders on the jobsite.

c. After 24 hours, the cylinders shall be transferred to an independent testing
laboratory acceptable to OWNER. The cylinders shall be packed in sawdust or other
cushioning material for transit to avoid any bumping or jarring of the cylinders.

d. Cylinders shall be broken at 7 and 28 days or as requested by ENGINEER. Test
results shall be transmitted immediately and directly to ENGINEER and OWNER.
Test data shall include date and location of pour and concrete mix used.

3. Slump Test:  CONTRACTOR shall make one slump test near the beginning of all pours
with two tests being made for all pours in excess of 25 cubic yards, or as requested by
ENGINEER. Slump tests shall conform to ASTM C143.

4. Air Test:
a. When air-entrained concrete is used, the air content shall be checked by

CONTRACTOR near the beginning of all pours with at least two checks being made
for all pours in excess of 25 cubic yards, or as requested by ENGINEER.

b. The air contents shall be checked using the pressure method in accordance with
ASTM C231. The pocket-sized alcohol air indicator shall not be used unless it is first
used in conjunction with the pressure method test.

END OF SECTION
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SECTION 32 17 23.13

PAVEMENT MARKINGS

PART 1–GENERAL

1.01 SUMMARY

A. This section describes furnishing and installing pavement markings conforming to the
State of Illinois Department of Transportation Standard Specifications for Road and Bridge
Construction, Section 780 and as shown on the Drawings.

1.02 MEASUREMENT AND PAYMENT

A. The cost of this shall be included in the Unit Price Bid for the associated work.

1.03 REFERENCES

A. State of Illinois Department of Transportation Standard Specifications for Road and Bridge
Construction, Section 780.

1.04 SUBMITTALS

A. Submittals shall be in accordance with provisions of Section 01 33 00–Submittals.

PART 2–PRODUCTS

2.01 PAVEMENT MARKINGS

A. Provide thermoplastic pavement markings in accordance with State of Illinois Department of
Transportation Standard Specifications for Road and Bridge Construction.

PART 3–EXECUTION

3.01 PAVEMENT MARKINGS

A. Place markings in accordance with Section 780 of the Standard Specifications.

B. Centerline marking shall be double 4-inch solid yellow line placed at the marked centerline.

C. Traffic lane marking shall be single 4-inch broken white line placed 12 feet from median curb
flange or as shown, or requested by ENGINEER. Turning-lane markings and crosswalk
markings shall be 8 inches and 6 inches solid white, respectively. Stop bars shall be
18 inches solid white.

D. Markings shall be placed at locations noted within 1-inch tolerance.

END OF SECTION
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SECTION 32 92 19

SEEDING AND SODDING

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Preparation of Subsoil.
2. Placing Topsoil.
3. Seeding, Sodding, Mulching, and Fertilizing.
4. Maintenance.

B. Except for paved, riprapped, or built-up areas, all areas of the site which are disturbed and
areas noted on the Drawings shall be seeded or sodded. Surfaces on 3-to-1 slope or less
may either be seeded or sodded, but surfaces on greater than 3-to-1 slope shall be sodded.

C. Related Sections and Divisions:  Applicable provisions of Division 01 shall govern work in
this section.

1.02 REFERENCES

A. FS O-F-241–Fertilizers, Mixed, Commercial.

B. Standard Specifications:  Unless otherwise indicated, Standard Specifications shall refer to
the State of Illinois Department of Transportation, Standard Specifications for Road and
Bridge Construction, current edition, including all issued supplemental specifications.

1.03 QUALITY ASSURANCE

A. Provide seed mixture in containers showing percentage of seed mix, year of production, net
weight, date of packaging, and location of packaging.

B. Sod:  Minimum age of 18 months, with root development that will support its own weight
without tearing when suspended vertically by holding the upper two corners. Submit sod
certification for grass species and location of sod source.

1.04 DELIVERY, STORAGE, AND PROTECTION

A. Deliver grass seed mixture in sealed containers. Seed in damaged packaging is not
acceptable.

B. Deliver sod on pallets or in rolls. Protect exposed roots from dehydration. Do not deliver
more sod than can be laid within 24 hours.

C. Deliver fertilizer in waterproof bags showing weight, chemical analysis, and name of
manufacturer.
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PART 2–PRODUCTS

2.01 SEED MIXTURE

A. Seed Mix Class 1–Lawn Mixture per Standard Specifications. Use blue tag certified seed.
Do NOT use bent or Poa Annua. Each seed lot will be subject to sampling and testing by the
State seed laboratory.

B. Weed content shall not exceed 0.5% in mixture.

2.02 SOD

A. Follow Section 252 of the Standard Specifications.

B. Erosion control blanket or turf reinforcement shall be in accordance with Section 251.05 of
the Standard Specifications.

C. Anchorage staples shall be in accordance with Section 252.07 of the
Standard Specifications.

2.03 SOIL MATERIALS

A. Topsoil:  Fertile, agricultural soil, typical for locality, capable of sustaining vigorous plant
growth, taken from drained site; free of subsoil, clay, or impurities, plants, weeds, roots and
rocks; pH value of minimum 5.4 and maximum 7.0.

B. Topsoil from the site may be used if it meets the above requirements. Additional topsoil shall
be provided as required by Drawings and Specifications.

2.04 ACCESSORIES

A. Mulching material shall be oat or wheat straw, free from weeds, foreign matter detrimental
to plant life, and dry. Hay or chopped cornstalks are not acceptable.

B. Fertilizer shall be FS O-F-241, Type I, Grade A; recommended for grass, with 50% of the
elements derived from organic sources; of proportion necessary to eliminate any
deficiencies of topsoil to the following proportions: Nitrogen 10%, phosphoric acid 10%,
soluble potash 10%. Submit composition deviations to suit site conditions for ENGINEER’s
review.

C. Water shall be clean, fresh, and free of substances or matter which could inhibit vigorous
growth of grass.

PART 3–EXECUTION

3.01 EXAMINATION

A. Verify that prepared soil base is ready to receive the work of this section.
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3.02 PREPARATION OF SUBSOIL

A. Prepare subsoil to eliminate uneven areas and low spots. Maintain lines, levels, profiles, and
contours. Make changes in grade gradual. Blend slopes into level areas.

B. Remove foreign materials, weeds, and undesirable plants and their roots. Remove
contaminated subsoil in accordance with local, state, and federal regulations.

C. Scarify subsoil to a depth of 3 inches where topsoil is to be placed. Repeat deep
(> 12 inches) subsoiling or cultivation in areas where equipment used for hauling and
spreading topsoil has compacted subsoil.

3.03 PLACING TOPSOIL

A. Spread topsoil to a minimum depth of 6 inches over area to be seeded. Rake until smooth.

B. Place topsoil during dry weather and on dry unfrozen subgrade.

C. Remove vegetable matter and foreign nonorganic material from topsoil while spreading.

D. Grade topsoil to eliminate rough, low or soft areas, and to provide positive drainage.

E. Manually spread topsoil around trees, plants, and buildings to prevent damage.

F. Leave stockpile area and site clean and raked, ready to receive landscaping.

G. Engineered topsoil placement of 24 inches by CONTRACTOR is required within bioretention
basin areas except as noted otherwise.

3.04 FERTILIZING

A. Apply fertilizer at a rate of 17 pounds per 1,000 square feet.

B. Apply after smooth raking of topsoil and prior to installation of seed or sod, no more than
18 hours before seeding or 48 hours before sodding.

C. Do not apply fertilizer at same time or with same machine as will be used to apply seed.

D. Mix thoroughly into upper 2 inches of topsoil.

E. Lightly water to aid the dissipation of fertilizer.

3.05 SEEDING

A. Apply seed at a total rate of 3 1/2 pounds per 1,000 square feet. Apply evenly in two
intersecting directions. Rake in lightly or roll the seeded area after seeding.

B. Do not seed areas in excess of that which can be mulched on same day.

C. Planting season shall be between April 15 and June 15, or between August 15 and
October 15.
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D. Do not sow immediately following rain, when ground is too dry or during windy periods.

E. Immediately following seeding, apply mulch:
1. Minimum Spread Rate: 1 1/2 tons per acre.
2. Maximum Depth: 1 1/2 inches to 2 inches.

F. Apply water with a fine spray immediately after each area has been mulched and on a daily
basis to keep straw in place.

G. Seeding shall be maintained by CONTRACTOR until grass is well established. Grass is well
established when it covers the entire seeded areas to a height of 2 inches.

3.06 LAYING SOD

A. Moisten prepared surface immediately prior to laying sod.

B. Lay sod immediately after delivery to site to prevent deterioration.

C. Lay sod tight with no open joints visible and no overlapping; stagger end joints 12 inches
minimum. Do not stretch or overlap sod pieces.

D. Lay smooth. Align with adjoining grass areas.

E. Place bottom elevation of sod 1 inch below top of adjoining edging, paving, or curbs.

F. On slopes 4-to-1 and steeper, sod will be secured with wooden pegs at a maximum of
24 inches on center.

G. On slopes 2-to-1 and steeper, lay sod perpendicular to slope and secure every row with
wooden pegs at maximum 2 feet on center. Drive pegs flush with soil portion of sod.

H. All sod placed in ditches, flumes, or other appurtenances where a concentrated flow of water
may be expected shall be staked regardless of the slope.

I. Water sodded areas immediately after installation. Saturate sod to 4-inch depth of soil.

3.07 MAINTENANCE

A. Seeding shall proceed concurrently with the main construction. Seeding shall be maintained
by CONTRACTOR until grass is well established. Grass is well established when it covers
the entire seeded areas to a height of 2 inches.

END OF SECTION
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SECTION 33 00 10

BURIED PIPING AND APPURTENANCES

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. All underground piping, valves, and appurtenances of every description.
2. Excavation, dewatering, and backfilling for all work under this section unless otherwise

noted.
3. Concrete foundations and anchor bolts for all equipment furnished under this section.
4. Underground piping connections to all equipment, whether furnished under this section

or not.

B. Related Sections and Divisions:  Applicable provisions of Division 01 shall govern work in
this section.

C. Measurement and Payment:  Payment for all work, including materials, equipment,
and miscellaneous items necessary to complete the installation, will be made at the
Unit Price Bid for buried piping and appurtenances.

1.02 REFERENCED SPECIFICATIONS

A. Standard Specifications for Water and Sewer Construction in Illinois, current edition, referred
to herein as SSWSC.

B. Illinois Department of Transportation, Standard Specifications for Road and Bridge
Construction, current edition, including all issued supplemental specifications, referred to
herein as SSRBC.

PART 2–PRODUCTS

2.01 MATERIALS OF CONSTRUCTION

A. All materials used in the manufacture, assembly, and painting of piping and valves in contact
with water shall be compatible with potable water supplies and in contact with chemical feed
systems shall be compatible with the chemicals being used. All glues, solvents, solders, etc.,
shall likewise be compatible. For instance, no lead-base solders shall be used. All materials
in contact with water to be used for potable water supplies shall be National Sanitation
Foundation (NSF)-approved.

B. Size and Type:
1. All materials shall conform to the size and type called for in the Specifications.
2. In joining two dissimilar types of pipe, standard fittings shall be used when available. In

the event standard fittings are not available, the method of joining shall be standard
selected by CONTRACTOR and submitted for review by ENGINEER.
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C. Materials provided shall be suitable for the conditions in which they are being installed and
used. CONTRACTOR shall review installation requirements of the Contract with material
suppliers and incorporate any additional installation requirements necessary to meet the
required use within the price bid for the Work.

D. All pipe and materials used in performance of the Work shall be clearly marked as to
strength, class, or grade. Pipe and materials not so marked shall be subject to rejection.

E. When requested by ENGINEER, material suppliers shall furnish certificates of compliance
indicating that all tests required by various Standards have been conducted and that the test
results comply with the Standards.

F. Piping appurtenances shall be made of the materials specified. All appurtenances not
designated as to type shall be selected by CONTRACTOR and submitted for review by
ENGINEER.

2.02 MANHOLES

A. Unless otherwise specified for special manholes, all manholes shall be reinforced concrete
precast manholes. Reinforced concrete manhole base sections, riser sections, cones, and
flat slabs shall conform to the requirements of ASTM C478. Solid precast manhole bottoms
shall be provided

B. Manhole top sections shall be precast reinforced eccentric cones unless precast reinforced
flat slabs are specifically required or are necessary because of shallow depth. Flat slabs
shall have opening offset unless otherwise required or shown. Flat slabs shall be designed
for HS20 loadings.

C. Concrete Manhole Chimney Adjusting Rings:
1. Provide concrete manhole adjusting rings.
2. Precast concrete adjusting rings for standard manholes shall have an inside diameter

of 26 inches, be not less than 2 inches nor more than 6 inches high, and shall have a
wall thickness of 6 inches unless otherwise specified. The rings shall contain a minimum
of one No. 2 reinforcing rod centered within the ring. The joints between rings and
between rings and castings shall be sealed with preformed flexible joint sealant as
specified herein.

3. CONTRACTOR shall supply ring materials, adhesive, labor, and equipment to
permanently install the rings in strict accordance to manufacturer’s recommendations.
Manhole casting rims shall be set flush with constructed road surface. Ring inside
diameter shall be 24-inch nominal, or larger to match frame.

D. Manhole Chimney Seals:
1. External manhole chimney seals shall be provided for all new manholes. Chimney seal

shall be Cretex, or equal.
2. Existing manholes exposed during the construction period shall have the adjustment

rings replaced and a new chimney seal installed. Existing castings shall be reused.

E. Valve Boxes:
1. A valve box shall be provided for fire hydrant auxiliary valves and for valves in the main.

The valve box shall be centered and plumb over the wrench nut of the valve with the
box cover flush with the finished ground elevation. Solid 4-inch concrete blocks shall be
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placed under the base of valve boxes so that the bottom of the base is about 2 inches
away from contact with the valve bonnet. A Gate Valve Adaptor by Adaptor Inc., or equal,
shall be provided. The valve box shall not transmit shock or stress to the valve.

2. Valve boxes shall be made of cast iron conforming to ASTM A48. The castings shall be
free from blowholes, porosity, hard spots, shrinkage defects or cracks, or other injurious
defects and shall have a normal smooth casting finish. The castings shall be thoroughly
coated with a 1 mil minimum thickness bituminous coating. Valve boxes shall be
5 1/4 inches in diameter. Valve boxes shall have a maximum length of 7 feet when
extended without extension sections. Extensions shall be provided for deeper mains.

3. Valve boxes shall consist of a base section, tubular mid and top sections, both with cast
threads by which one can be telescoped on the other, extension sections if required,
and a circular drop cover.

4. Valve boxes shall be Tyler/Union 6850 Series, 4 inches through 12 inches, or equal.
Extension heights shall be provided as required. Lids shall be marked for appropriate
use. CONTRACTOR shall verify that all valve boxes are large enough to accommodate
all operating nuts and wrenches.

F. Precast Reinforced Concrete Manholes:
1. Lengths of manhole riser (barrel) shall be furnished in such combinations as to

conveniently make up the depth of the manhole. A maximum of two handling holes per
length of riser will be permitted.

2. Drop entrances to sanitary sewer manholes shall be installed where required. Drop
entrances shall be of the same diameter as the sewer main from sizes 8 inches through
18 inches. For larger diameters, the drop shall be 18 inches unless otherwise shown on
the Drawings. Drop entrances for storm sewer manholes are not required.

3. The interior bottom of sanitary sewer and storm sewer manholes shall be constructed
of concrete benches which shall be precast or poured in place in the field. Benches shall
extend to the top of each pipe to a maximum height of 42 inches. Flow lines shall be
made smooth with uniform curves to promote flow through the manhole.

4. All joints between manhole pipe sections and top shall be tongue and groove conforming
to ASTM C443. Manhole joints shall be sealed with circular O ring or preformed flexible
joint sealant that shall be Ram-nek, Kent-Seal, Mas-stik, or equal.

5. Manhole connections for sanitary sewer mains shall be made using flexible, watertight
connections, PSX Press Seal, Kor N Seal, or equal, for sewers up through
18-inch diameter. All other sanitary sewer manhole connections shall be made with
A Lok, PSX Press Seal, Kor N Seal, or equal. The joint shall provide a flexible, watertight
connection between pipe and manhole. Manhole connections for storm sewer mains
and leads may be made with cast-in-place concrete during completion of manhole
interior in lieu of above.

6. Manhole bottoms for sanitary sewer shall be monolithically precast with the bottom
section for manholes up through 6-foot diameter. Bottoms for larger diameter manholes
shall be precast but need not be monolithically cast with the bottom section. All other
manhole bottoms shall be either poured in place or precast concrete.

7. Manhole bottoms for air release manholes, force main cleanout manholes and water
system valve manholes shall have an 18-inch diameter sump hole. Sump hole shall
have a solid concrete bottom where groundwater is above the bottom of the manhole.

8. Manholes shall be furnished of minimum diameters to match existing. Manholes shall
be furnished large enough to provide a minimum distance, between adjacent pipe,
measured tangentially along the inside face of the manhole, equal to one half the outside
diameter of the intersecting sewer pipe. In any event, manholes shall be furnished in
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the diameter necessary to accommodate intersecting sewer pipe and the pipe to
manhole connection as proposed for use.

9. Steps shall be installed in all manholes by the manufacturer and shall be cast iron
conforming to ASTM A48 or steel reinforced plastic conforming to ASTM A615, Grade
60 and ASTM D4101 with molded copolymer polypropylene covering conforming to
ASTM D4101, Type PP200B33450Z02, or equal. Manhole steps shall be spaced
16 inches on center with an allowable tolerance of (plus or minus) 1 inch. Steps shall
be inserted in manhole riser, cone, and flat slab sections prior to the initial set of the
concrete in accordance with ASTM C478 and shall have maximum embedment and
pullout resistance in accordance with ASTM C497. The top step shall be located
10 inches or less from the top of the manhole cone section or uppermost structure
section. Manhole steps shall be Neenah Type R-1981-N, M.A Industries, Inc. PS1-PF,
or equal.

10. Precast reinforced concrete manhole risers and tops shall be tested in accordance with
ASTM C497. Precast reinforced concrete manhole risers and tops meeting the strength
requirements will be considered acceptable and shall be stamped with an appropriate
monogram. When requested, copies of test reports shall be submitted to ENGINEER
before the manhole sections are installed in the Project. Final acceptance will be made
after field inspection upon delivery to the jobsite.

11. Precast reinforced concrete manhole sections shall be subject to rejection for failure to
conform to any of the requirements of the Standard Specifications. In addition, individual
sections of manhole risers and tops may be rejected because of any of the following
reasons:
a. Fracture or cracks passing through the wall, except for a single end crack that does

not exceed the depth of the joint.
b. Defects that indicate imperfect proportioning, mixing, and molding.
c. Surface defects indicating honey combed or open texture.
d. Damaged ends, where such damage would prevent making a satisfactory joint.
e. Manhole steps out of line, or not properly spaced.
f. Noticeable infiltration into manhole.
g. Variation in diameter of the manhole section of more than 1% from the nominal

diameter.
h. Any continuous crack having a surface width of 0.01 inch or more and extending for

a length of 12 inches or more regardless of position in the section wall.

G. Each precast reinforced concrete manhole riser and top section shall be clearly marked with
the name or trademark of the manufacturer and the date of manufacture. This marking shall
be indented into the manhole section or shall be painted thereon with waterproof paint.

H. Storm Sewer Inlets: All inlets shall meet the requirements of ASTM C913. Inlets, in general,
shall be rectangular in shape and shall be constructed of precast or poured-in-place
concrete.

I. Masonry:
1. Concrete block shall meet the requirements of ASTM C139.
2. The face size of stretcher units shall be 7 5/8 inches by 15 5/8 inches. Variations in the

face size shall be within the limits permitted by the above standards. Special shapes
and sizes shall be furnished and installed as necessary.

3. Sewer brick shall conform to ASTM C32. All sewer brick shall be Grade SS and manhole
brick shall be Grade MS. Sewer brick shall be installed as shown on the Drawings
furnished by ENGINEER and as required in the construction of sewer appurtenances.
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J. Manhole and Inlet Castings:
1. All manhole and inlet castings shall be gray iron and meet the requirements of

ASTM A48. Unless otherwise shown on the Drawings, standard manhole castings shall
be Neenah R1550 with machined frame, Type B solid lid, concealed pick holes and
self-sealing gaskets, East Jordan Iron Works, or equal. Floodproof castings shall be
Neenah R1916 C with machined frame, type B solid lid, concealed pick holes and
self-sealing gaskets, East Jordan Iron Works, or equal.

2. Inlet castings for locations with curb and gutter shall be Neenah R3067 with
type L grates on slopes and type R grates at low points, East Jordan Iron Works, or
equal. For driveway areas, inlet castings shall be Neenah R3290 with Type C grates,
East Jordan Iron Works, or equal.

3. Frames for valve manholes shall be Neenah R-5900-F with Type C lid with two
concealed pickholes equipped with self-sealing gaskets, or equal. Catch basin grates
shall be Neenah R-1550 with machined frame and Type D open grate, or equal. Interior
mud basin castings shall be Neenah R-6118, or equal, with grey iron Class 35 frame
and grating for heavy-duty use.

K. Mortar:  Mortar shall meet the requirements of ASTM C270. Mortar shall be one part Portland
cement and 2 1/4 parts washed mortar sand.

L. Preformed Flexible Joint Sealant:  Preformed flexible joint sealant shall be EZ Stik,
Kent Seal, Ram Nek, or equal, meeting the requirements of ASTM C990.

M. O-Rings:  O-rings shall meet the requirements of ASTM C443.

2.03 BURIED PIPING

A. Ductile Iron Piping and Fittings:
1. Unless otherwise shown or specified, all underground piping 3 inches in diameter or

larger shall be ductile iron conforming to AWWA C151/A21.51 with mechanical joints or
push-on joints. Unless otherwise shown or specified, all piping shall be minimum
class 52 and shall meet OWNER’s current standards with a water hammer allowance
of 100 psi. Additional pipe wall thickness shall be furnished as required by AWWA C150
for buried piping with the depth of cover when using laying condition 4 of AWWA C600.

2. Each pipe and fitting shall have the class or nominal thickness, country where cast,
casting period, manufacturer’s mark, the year in which the pipe was produced, and the
letters DI or DUCTILE cast or stamped thereon. Improper or incomplete marking will be
cause for rejection of the pipe or fitting.

3. CONTRACTOR shall furnish certification data representing each class of pipe or fitting
furnished. The certification report shall clearly state that all pipe and fittings furnished
meet the appropriate AWWA specification. Ductile iron pipe shall consist of pipe
centrifugally cast in metal or sand-lined molds. Pipe wall shall be homogeneous from
inside to outside and shall be completely free of laminations, blisters, or other
imperfections. Defects may be removed at the factory only.

4. Except as otherwise specified, underground pipe shall have mechanical joints or
push-on joints conforming to AWWA C110 and C111, as well as AWWA C153 (compact),
with vulcanized styrene butadiene rubber gaskets conforming to AWWA C111. Gaskets
that include metal locking segments vulcanized into the gasket to grip the pipe and
provide joint restraint are not acceptable. Bolts on mechanical joints shall be



Section 33 00 10-6
4801.009/3-2026

ASTM A242 high-strength low-alloy steel, conforming to AWWA C111 and ANSI A21.11.
Certificate to that effect shall be provided.

5. For ductile iron pipe systems requiring pressure testing, restrained joints shall be
provided in accordance with Part 3–Execution. Mechanical joints shall be restrained
with MEGALUG® Series 1100 or 1100 SD, by EBAA Iron Sales, Inc.,
UNIFLANGE Series 1400 by Ford Meter Box Co., Inc., or equal, restraint. Push-on joints
for ductile iron piping shall be restrained with MEGALUG® Series 1700 or 1100 HD, by
EBAA Iron Sales, Inc., UNIFLANGE Series 1450 by Ford Meter Box Co., Inc., Flex-Ring
by American Cast Iron Pipe Company, “HDSS” or “HP LOK” by U.S. Pipe Company, or
equal.
a. Pipe restraint fittings shall be provided as follows:

(1) For ductile iron pipe with ductile iron mechanical joints MEGALUG®

Series 1100 or 1100SD by EBAA Iron Sales, Inc.; Series D SLDE or SSLD by
Sigma; Series 3000 or 3000S by Star Pipe Products; or equal.

(2) For ductile iron pipe with ductile iron push on joints MEGALUG®

Series 1100HD or 1700 by EBAA Iron Sales, Inc; Series SLDEH or SSLDH by
Sigma; Series 3100P or 3100S by Star Pipe Products; Flex Ring by American
Cast Iron Pipe Company; “HDSS” TR Flex by U.S. Pipe Company; or equal.

(3) For PVC pipe with ductile iron mechanical joint fittings–MEGALUG®

Series 2000 PV, 1100SV, or 2000SV by EBAA Iron Sales, Inc.; Series D SLCE
or PVM by Sigma; Series 1000C or 4000 by Star Pipe Products; or equal.

(4) For PVC pipe with PVC push on joints (not solvent welded)–MEGALUG®

Series 1100HV, 1900, or 2800 by EBAA Iron Sales, Inc.; Series SLCEH, PWP
(greater than 12-inch only), or D PWP (12 inches or less) by Sigma;
Series 4100P by Star Pipe Products; or equal.

b. Gland body, wedges, and wedge actuating components shall be ductile iron
conforming to ASTM A536 Grade 65 45 12. Bolts and tie rods shall be high strength
low alloy steel conforming to AWWA C111.

c. Gaskets that include metal locking segments vulcanized into the gasket to grip the
pipe to provide joint restraint are not acceptable.

6. Joint restraint is not required for gravity sewers, drains, and those pipes designated in
Paragraph 3.02.G.1. Infiltration/Exfiltration Tests.

7. Underground pipe shall have mechanical joint ductile iron fittings conforming to AWWA
C110 and C111 or AWWA C153 compact fittings with a minimum rated working pressure
of 150 psi. Gaskets for fittings shall be as specified for underground piping.

8. All ductile iron fittings shall be American Cast Iron Pipe, Tyler Union, U.S. Pipe, or equal,
and shall be made in the United States of America.

9. Ductile iron wall pipes shall be provided as shown on the Drawings. For piping over
24 inches that does not require restraints, wall pipes shall be provided with push-on joint
connection at exterior end of wall pipe. For piping over 24 inches that requires restraint,
wall pipes shall be provided with Flex Ring by American Ductile Iron Pipe Company,
“HDSS” or “HP LOK” by U.S. Pipe Company, or equal, connection. For piping over
24 inches, wall pipes may also be provided with mechanical joint connection at exterior
end of wall pipe. For piping that requires restraint, mechanical joint connections at
exterior end of wall pipe shall be restrained as specified for mechanical joints.

10. Unless otherwise specified, all exterior ductile iron piping and fittings shall be
cement-mortar lined and asphaltic-coated inside. Cement-mortar lining shall be in
accordance with AWWA C104. Unless otherwise specified, underground piping and
fittings shall be shop primed or asphaltic-coated outside. Asphaltic coating shall conform
to applicable standards herein for the pipe and fittings.
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11. For potable water systems, the outside pipe coating shall comply with AWWA C151.
Lining and coatings shall be suitable with potable water systems. The asphaltic coating
shall be applied over the cement lining on the inside of the pipe and directly on the
outside of the pipe. The coatings shall be smooth and impervious to water without any
tendency to scale off.

12. All buried ductile iron piping and appurtenances shall be polyethylene encased
in accordance with AWWA C105. Polyethylene encasement shall be Class C
(carbon black) and shall be minimum 8 mil thickness. Tape for securing the film shall be
a thermoplastic material with a pressure sensitive adhesive face capable of bonding to
metal, asphaltic coating, and polyethylene. Tape shall have a minimum thickness of
8 mils and a minimum width of 1 inch. The polyethylene film envelope shall be as free
as is commercially possible of gels, streaks, pinholes, particles of foreign matter, and
undispersed raw materials. There shall be no other visible defect, such as holes, tears,
blisters, or thinning out at folds.

13. Tapping and Bonding: In cases where corporation stops are to be tapped into mains,
pipe wall thickness shall be furnished as specified in AWWA C151 to provide four
threads or pipe saddles shall be furnished as approved by manufacturer.

14. Cutting in and Repair Tees and Sleeves and Tapping Tees: Cutting-in and repair tees
and sleeves and tapping tees shall be of ductile or cast iron with the same rated working
pressure of the pipe in which they are installed but no less than 150 psi.

15. Exterior Joints, Fittings, and Gaskets: Joints, fittings, and gaskets shall have the same
rated working pressure of the pipe in which they are installed but no less than a minimum
rated working pressure of 150 psi.

B. Reinforced Concrete Pipe:
1. Reinforced concrete pipe for storm sewer shall meet the requirements of ASTM C76 for

circular pipe, ASTM C507 for elliptical pipe, ASTM C655 for D-load pipe, or
ASTM C1433 for box culvert pipe. All pipes shall have a smooth interior wall. Strength
and class of the pipe shall conform to the Drawings and as specified herein. All
reinforced concrete pipe used in the work shall be of adequate strength to support the
trench loads applied. Unless otherwise shown or specified, all reinforced concrete pipe
shall be Class Class IV minimum and shall have a minimum “B” wall construction. All
reinforcing cages shall be circular for circular pipe. All reinforcing cages shall be elliptical
for elliptical pipe. Reinforcing cage shall extend to the full width into the bell end of the
pipe and to within 1 inch of the spigot end of the pipe.

2. Standard and special fittings shall be of approved manufacturer and shall conform to
requirements of the trade and these specifications. All fittings shall be of a strength at
least equal to that of the sewer main and shall be jointed with the same type of joint as
used in the sewer main.

3. Not more than one lift hole per length of pipe shall be used in storm sewer.
4. Reinforced concrete pipe and fittings shall be provided with joints and gaskets that meet

ASTM C1628 for sanitary sewer pipe and ASTM C443 for storm sewer pipe. Joints for
circular and elliptical storm sewer shall be sealed with rubber gaskets having a
continuous O-ring cross section, Tylox Superseal, or equal. All pipe shall be specifically
built to fit the gasket used. Provide precast concrete endwalls on all storm sewers.

5. Nonstandard pipe lengths may be used at manholes and structures as necessary to
allow them to be located at the locations identified on the Drawings. Reinforced concrete
bends, tees, and reducers shall be manufactured to provide for the required transitions
as shown on the Drawings. Sufficient additional reinforcement shall be added at the
spring lines and top and bottom of the pipe to prevent shearing after installation. Repairs
to complete fabricated pipe fittings shall be such that the completed unit shall have the
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same strength as that of the remainder of the pipe barrel and the concrete used to
complete the section shall not spall or separate.

6. Concrete apron endwalls for concrete pipe sewers shall be manufactured with
reinforcement and concrete conforming to the pertinent requirements for minimum
Class II, Wall B, reinforced concrete pipe as specified in ASTM C76. Concrete apron
endwalls for concrete elliptical pipe sewers shall be manufactured with reinforcement
and concrete conforming to the pertinent requirements for Class HE-III reinforced
concrete elliptical pipe as specified in ASTM C507. Joint ties shall be installed at the last
two downstream joints on any pipe run ending in an apron endwall that is constructed
with reinforced concrete pipe of any type or size.

7. Acceptance of reinforced concrete pipe shall be on the basis of plant load-bearing tests,
material tests, and inspection of manufactured pipe for visual defects and imperfections.

8. Cement used in the manufacture of reinforced concrete pipe shall meet the
requirements of ASTM C150, Standard Specification for Portland Cement.

9. A three-edge bearing test shall be conducted by the manufacturer according to
ASTM C497 as proof of design by determining the ultimate load capacity of the pipe.
One segment of pipe from each pipe class must pass the three-edge bearing test such
that the load required to produce the ultimate load exceeds the load rating of the pipe.
The test results shall be maintained in a log and provided to OWNER. Manufacturer
shall also maintain concrete cylinder testing data and quality control records to verify
that pipe meets the required ASTM standards.

10. An alkalinity test shall be conducted on the concrete mixture used for each type and
class of reinforced concrete pipe used in the Project. The alkalinity test shall be
conducted according to ASTM C497 and the alkalinity of all concrete mixtures shall be
equal to or greater than 0.2 grams of CaCO3 equivalent reactivity per gram of concrete.
The manufacturer shall complete the alkalinity tests.

11. The costs of the tests shall be incidental to the pipe cost. CONTRACTOR shall include
all such costs in the price bid for the Work. CONTRACTOR shall submit a signed, dated,
and certified copy of the test data to OWNER (in a format acceptable to OWNER) for
review prior to delivering any pipe to the Project site. No additional compensation will
be made to CONTRACTOR for the required testing.

12. The pipe leakage shall not exceed 150 gallons/day/inch inside diameter/mile of pipe.
The manufacturer shall provide a written and signed statement indicating the pipe meets
this criterion.

13. CONTRACTOR shall provide written certification that pipe meets the standards herein.

C. Perforated Piping:
1. Perforated pipe and fittings shall be heavy-duty corrugated polyethylene conforming to

ASTM F405 and ASTM F667. Pipe and fittings shall be provided as shown on the
Drawings and in accordance with ASTM F449.

2. Adapters with band seals shall be provided when joining with pipe of different materials.
3. Pipe shall be as manufactured by Advance Drainage Systems, Inc., Hancor, Inc., or

equal.
4. See detail on Drawings for laying conditions.
5. Fabric shall be provided in accordance with manufacturer’s instructions. Minimum lap

shall be 18 inches. All laps shall be tacked or pinned to prevent separation during
installation.

D. Solid Wall PVC:
1. Polyvinyl chloride (PVC) pipe shall meet the requirements of ASTM D3034 for pipe sizes

4 inches through 15 inches and ASTM F679 for pipe sizes 18 inches through 60 inches.
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2. PVC material for ASTM D3034 pipe shall have cell classification 12454 or 12364 as
defined in ASTM D1784 with minimum modulus of elasticity of 400,000 psi. Pipe
stiffness shall be minimum 46 psi when tested in accordance with ASTM D2412. Pipe
shall have a maximum standard dimension ratio (SDR) of 35.

3. PVC material for ASTM F679 pipe shall have cell classification 12454 or 12364 as
defined in ASTM D1784 with a minimum modulus of elasticity of 500,000 psi. Pipe
stiffness shall be a minimum 115 psi when tested in accordance with ASTM D2412.

4. Pipe and fittings shall be the product of one manufacturer, and the manufacturer shall
have experience records substantiating acceptable performance of the pipe and fittings
to be furnished. The minimum wall thickness of fittings shall be the same as the pipe to
which it connects.

5. Acceptance of piping and fittings shall be subject to tests conducted in accordance with
ASTM D3034 and/or ASTM F679.

6. Fittings such as saddles, elbows, tees, wyes, and others shall be of material and
construction corresponding to and have a joint design compatible with the adjacent pipe.
Approved adapters shall be provided for transitions to other types of pipe.

7. Joints shall be of the elastomeric type for pipes 4 inches or larger and elastomeric or
solvent cement for pipes less than 4 inches.

8. Elastomeric joints shall be a bell and spigot joint conforming to ASTM D3212 sealed by
a rubber gasket conforming to ASTM F477 so that the assembly will remain watertight
under all conditions of service, including the movements resulting from the expansion,
contraction, settlement, and deformation of the pipe. Bells shall be formed integrally with
the pipe and shall contain a factory-installed positively restrained gasket.

9. Solvent cement joints shall be assembled using solvent cement obtained from the
pipe manufacturer, which conforms to the requirements of ASTM D2564.

10. The assembled joint shall pass the performance tests as required in ASTM D3212.

E. Gravity Sanitary Sewer Service Branches and Laterals:
1. Branches (tees and wyes) shall be of the same material as the main except for

reinforced concrete pipe used for sanitary sewer. For reinforced concrete pipe,
special branches shall be furnished and installed to accept the lateral. Such special
branches are subject to review by ENGINEER.

2. If a different thermoplastic material is specified for laterals than for the main line,
appropriate solvent welds, fittings, transition couplings, and other appurtenances shall
be provided to effect a water tight seal.

3. Fittings for laterals shall be of the same material as the lateral pipe unless special fittings
are needed for transition between material types or sizes or standard fittings are not
manufactured.

4. Where the wye or tee branches and laterals are of dissimilar materials, CONTRACTOR
shall provide a transition coupling for the connection.

5. All fittings used, including type of jointing, are subject to review by ENGINEER.

PART 3–EXECUTION

3.01 INSTALLATION

A. Underground Piping:
1. Utility lines shall be laid and installed to the lines and grades specified with valves,

fittings, manholes, and other appurtenances at the specified locations; spigots centered
in bells; and all manholes and riser pipes plumb. Gravity sewer mains and laterals shall
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be deep enough to provide service to buildings. Water main, force main, and other
pressure mains shall be installed to within (plus or minus) 0.1 foot of designed grades.
Sanitary and storm sewer and laterals shall be installed to within (plus or minus)
0.03 foot of designed grades. Service lines shown on the Drawings are approximate.
Staking shall be completed in conformance with Division 01.

2. Deviations Occasioned by Underground Facilities:  Wherever significant obstructions
not shown on the Drawings are encountered during the progress of the Work,
CONTRACTOR shall proceed in accordance with the General Conditions to notify
owners and protect the facilities. Existing items unnecessarily damaged during the
performance of the Work shall be repaired and replaced at the expense of
CONTRACTOR.

3. Prior to commencing pipe laying, CONTRACTOR shall notify ENGINEER of the
intended date for starting Work. ENGINEER may request at CONTRACTOR’s expense
the removal and relaying of pipe which was installed prior to notification of ENGINEER.
a. Proper implements, tools, and facilities shall be provided and used by

CONTRACTOR for the safe and convenient prosecution of the Work. All pipe,
fittings, and appurtenances shall be carefully lowered into the trench piece by piece
with a crane, rope, or other suitable tools or equipment, in such manner as to prevent
damage to materials. Under no circumstance shall pipe be dropped or rolled into the
trench.

b. Materials shall be as shown on the Drawings or as specified herein.
4. Material Inspection: CONTRACTOR shall inspect the pipe, fittings, and appurtenances

for defects when delivered to the jobsite and prior to lowering into the trench. Defective
material shall be removed from the jobsite. All material shall be clean and free of
deleterious substances prior to use in the Work.

5. Except where noted or specified, all ductile iron underground piping shall be laid in
accordance with AWWA C600 with the conditions that (a) blocking shall not be used to
support pipe and (b) all bends and fittings shall be restrained as specified below, and
pipe joints shall be restrained in all directions from all bends and fittings to the length as
specified below.

6. Pipe Length:
a. All existing joints exposed during construction that are to remain in place shall be

restrained.
b. The minimum length of pipe to be restrained shall be as shown in the following table,

regardless of bury depth.
c. This table assumes fitting orientation as noted, 200 psi test pressure, a 1.5 factor of

safety, Type CL native soil backfill, standard bedding, compaction of backfill at
80% standard proctor, AASHTO T-99 (Type 4 trench condition), and a 5-foot bury.
Lengths shall be adjusted for other conditions and fittings. For other fittings and for
more specific requirements, see the Drawings:

REQUIRED JOINT RESTRAINT DISTANCE FROM FITTINGS (FT)

Ductile Iron Pipe with Polyethylene Wrap
Bends, Valves, Dead Ends,

and Hydrant Leads 4-IN 6-IN 8-IN 10-IN 12-IN 16-IN
Horizontal 90-Degree Bend
(restrain both sides)

14 19 25 30 36 46

Horizontal 45-Degree Bend
(restrain both sides)

6 8 11 13 15 19

Horizontal 22 1/2-Degree Bend
(restrain both sides)

5 5 5 6 8 10
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Ductile Iron Pipe with Polyethylene Wrap
Bends, Valves, Dead Ends,

and Hydrant Leads 4-IN 6-IN 8-IN 10-IN 12-IN 16-IN
Horizontal 11 1/4-Degree Bend
(restrain both sides)

5 5 5 5 5 5

*Vertical 45-Degree Bend (upper
and lower bend distance)

22 31 41 49 58 75

*Vertical 22 1/2-Degree Bend
(upper and lower bend distance)

11 15 20 24 28 36

*Vertical 11 1/4-Degree Bend
(upper and lower bend distance)

6 8 10 12 14 18

Valve or Dead End 53 74 97 117 139 179
Fire Hydrant Leads Restrain All Joints

Tee Run Dimension or Larger End of Reducer Dimension
Tees and Reducers 4-IN 6-IN 8-IN 10-IN 12-IN 16-IN

**Tee 6-Inch Branch (branch
restrain length)

5 5 5 5 5

**Tee 8-Inch Branch (branch
restrain length)

28 10 5 5

**Tee 10-Inch Branch (branch
restrain length)

47 34 5

**Tee 12-Inch Branch (branch
restrain length)

69 45

**Tee 16-Inch Branch (branch
restrain length)

109

Reduce to 4 Inches (larger side
restrain length)

38 70 120

Reduce to 6 Inches (larger side
restrain length)

41 72 101

Reduce to 8 Inches (larger side
restrain length)

40 74 131

Reduce to 10 Inches (larger side
restrain length)

41 106

Reduce to 12 Inches (larger side
restrain length)

76

*Restrain all fittings between the start and end of the offset and on the mainline as shown in the table.
**Minimum 8-foot restrain run on each side of the tee.

7. Force main and water main shall be installed in accordance with AWWA C600 for
iron pipe, AWWA C605 for PVC pipe, and AWWA M55 for HDPE pipe. All plugs, caps,
tees, hydrants, bends, and other fittings for water mains and force mains shall be
provided with restrained joints.

8. PVC sewer and plant drain piping shall be installed in accordance with ASTM D2321.
Except where noted or specified, PVC or other thermoplastic pressure piping shall be
installed in accordance with ASTM D2774.

9. Except where noted or specified, reinforced concrete pipe shall be installed in
accordance with ASTM C12.

10. Plumbing system shall be installed and tested in accordance with local and state
plumbing code requirements. Where requirements conflict, the stricter standard shall
apply.

11. CONTRACTOR shall lay all gravity pipe to the line and grade with bell ends uphill
wherever possible. If not possible, CONTRACTOR shall lay pipe to the line and grade
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with bell ends in the direction of laying. Water piping and chemical solution piping shall
have a minimum of 6 1/2 feet of cover. Unless shown otherwise, drainage piping shall
clear floor slabs or footings by a minimum of 6 inches.

12. Any pipe or fittings cracked in cutting or handling or otherwise not free from defects shall
not be used. Pipe must be kept clean of mortar, cement, clay, sand, or other material.
When PVC piping is installed during hot weather, it shall be laid in the trench with slack
or permitted to cool to ground temperature before it is cut to length for making final
connections. PVC expansion joints shall be provided where needed.

13. At times when pipe laying is not in progress, the open ends of pipe shall be closed with
plugs to prevent the entry of foreign material. Acceptable plugs include Foreman Nite
Caps by APS, mechanical joint cap or plug, bladder plug, or test plug. All foreign material
shall be removed from the pipe prior to acceptance.

14. The locations and elevations of existing piping and manholes are approximate. Where
necessary, existing piping shall be exposed by CONTRACTOR to confirm location and
elevation before installing new piping. Any changes in pipe location or elevation shall be
approved by OWNER.

15. General Excavation:
a. Pipe Laying:

(1) All pipe shall be laid accurately to the line and grade as designated.
Preparatory to making pipe joints, all surfaces of the portions of the pipe to be
joined or of the factory made jointing material shall be clean and dry.
Lubricants, primers, adhesives, and other joint material shall be used and
installed as recommended by the pipe or joint manufacturer’s specifications.
The jointing materials or factory fabricated joints shall then be placed, fitted,
joined, and adjusted in such a workmanlike manner as to obtain the degree of
watertightness specified. Pertinent specifications from the joint and pipe
manufacturer which outline procedures to be followed in making the joint shall
be furnished to ENGINEER.

(2) Wyes, tees, and special fittings shall be installed as called for on the Drawings,
or as requested by ENGINEER. Wyes, tees, and special fittings, shall, in
general, be jointed with the same type of joint as used in the pipe.

(3) In joining two dissimilar types of pipe, manufactured adapters and fittings shall
be used. Adapters and fittings shall be configured to maintain invert elevations
at same level.

(4) Joint deflections shall not exceed the limits established by the pipe
manufacturer for the pipe and joint being used.

(5) Joints that are damaged because of carelessness, improper handling, or
failure to prevent imperfections in manufacture shall be subject to rejection
and gaskets shall be subject to rejection whenever they show surface
cracking, tears, or splice separation.

(6) At times when pipe laying is not in progress, the open ends of pipe shall be
closed with plugs to prevent the entry of foreign material. All foreign material
shall be removed from the pipe prior to acceptance.

(7) After placing a length of pipe in the trench, the spigot end shall be centered in
the bell and the pipe forced home and brought to correct line and grade. The
pipe shall be secured in place with specified backfill material tamped around
it except at the bells.

(8) Pipe shall be brought home by using a cross member and levers or jacks. It
will not be permissible to push pipe home with motor powered excavation
equipment.
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(9) Force main and water main shall be installed in accordance with AWWA C600
for iron pipe, AWWA C605 for PVC pipe, and AWWA M55 for HDPE pipe. All
plugs, caps, tees, hydrants, bends, and other fittings for water mains and force
mains shall be provided with restrained joints.

b. Sewer Service Branch and Lateral Installation:
(1) CONTRACTOR shall furnish and install sanitary sewer and storm sewer

branches, laterals, and leads as shown on the Drawings or requested by
ENGINEER. Under normal circumstances, service laterals will be installed
within the right of way or easement to serve all existing buildings and all platted
lots. In certain cases, only wye or tee branches will be installed to vacant lots.
Service laterals shall consist of a branch fitting at the main and extension of
the specified lateral pipe to the end of lateral as called for and requested. All
necessary fittings shall be furnished and installed to complete the installation.
All necessary fittings shall be furnished and installed to complete installation
of storm sewer leads.

(2) Wye or tee branches: Wherever shown on the Drawings or requested by
ENGINEER, wye or tee branches shall be provided for use in making sanitary
sewer service and storm sewer inlet connections. Unless specified otherwise
on the Drawings, wye or tee branches for sanitary sewer service lateral
connections to single family residences shall be 4-inch diameter. All other
sanitary sewer service lateral connections shall be 6 inches. Wye or tee
branches for storm sewer inlet connections shall be of the size called for on
the Drawings, 12 inches minimum.

(3) Sanitary sewer service branches shall be turned so that the branch is at an
angle of 30 degrees or 45 degrees from the horizontal.

(4) Sanitary Sewer Service Laterals: Under normal conditions and unless
otherwise shown on the Drawings or requested by ENGINEER, all
service laterals shall be Standard Laterals, Type 1. Service laterals of Types
2 through 6 may be requested by ENGINEER to meet field conditions.

(5) It is the general intent to install Modified Laterals, Type 2, 4, or 5 for service to
homes that presently have shallow or no basements or where the depth to
groundwater at the end of lateral is shallow. Types 3 and 6 risers are only to
be provided where shown on the Drawings.

(6) Installation and Testing Requirements: Except for those branches that are to
be used on storm sewers or for extending sanitary sewer service laterals, wye
and tee branches shall be closed with airtight stoppers blocked to withstand
air test pressures.

(7) The ends of all laterals shall be plugged and blocked to resist air test
pressures. All plugs shall be manufactured to fit the pipe used and shall be
watertight. The ends of all laterals shall be marked using flagging tape and
2 by 4 markers.

(8) Unless otherwise provided for in the Drawings, each service lateral shall have
a tracer wire installed from the main to the property line or the location of the
connection to the existing service, whichever is greater or applicable. The
tracer wire shall be 10-gauge solid copper with no splices. The wire shall be
secured to the pipe with duct tape at a minimum of 3-foot intervals. The ends
of the tracer wire shall be brought to the ground surface and stored in an
access terminal box, DWS–Tracer Wire Access Box, or equal, at a location
selected by OWNER. Eighteen inches of additional wire length shall be coiled
at the location of the terminal box. CONTRACTOR shall confirm the method
of installation is compatible with OWNER’s means of detecting the location of
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the service lateral. Each tracer wire shall be tested by CONTRACTOR to
confirm it accurately provides the location and depth of the sewer lateral.

(9) A complete and accurate tabulation of length, depth, and location of all
branches, risers, and laterals shall be kept by CONTRACTOR on cards
available from ENGINEER. Measurements shall be made from the nearest
downstream manhole. Lateral installation to meet these Standard
Specifications and field conditions are the responsibility of CONTRACTOR.
Problems occurring because of failure to provide proper installation or proper
records shall be corrected by CONTRACTOR at its expense.

(10) No installed lateral shall be backfilled until ENGINEER has been notified that
the lateral is complete and reasonable time is allowed for observation of the
Work.

c. Water Service Lateral Installation:
(1) Water service laterals requiring reconstruction and new service laterals shall

be installed in accordance with AWWA C600. CONTRACTOR shall perform
all excavation, backfill, and other Work necessary for a complete installation.
The service tubing shall be continuous and shall be placed at a minimum
depth of 6 1/2 feet. Each service shall include a corporation stop at the main,
copper service tubing, curb stop, curb box, couplings, and all other
appurtenances necessary for a complete installation. Where existing services
in the street are being reconstructed, the new service shall be connected to
the existing service at the property line unless otherwise shown or specified.
Taps in the main shall be at an angle of 45 degrees above the horizontal.

(2) OWNER reserves the right to make taps and connections to the new mains
prior to backfilling by CONTRACTOR. CONTRACTOR shall delay backfilling
until OWNER has completed its Work.

(3) All curb boxes on new services shall be marked by placing a 4-foot long, 2 by 4
adjacent to it. The 2 by 4 shall project 1 foot above existing ground and shall
be painted blue. All services shall be extended to the street property line,
unless otherwise shown or specified.

d. Manholes:
(1) Manholes shall be plumb with any steps aligned and openings located over

steps. For sanitary sewers, openings shall be located over the bench and not
the sewer flow line itself.

(2) All manholes shall be made watertight and shall show no visible signs of
leakage at the time of final review and within the correction period. Any
leakage shall be sealed from the exterior of the manhole.

e. Storm Sewer Inlets:
(1) Inlets shall be set to the line and grade as furnished by ENGINEER. The

outside end of the lift hole shall be covered with filter fabric to prevent the
entrance of fines into the inlet.

(2) Inlets shall be connected to the storm sewer main either at manholes, at wye
branches in the main, or to other inlets, all as shown on the Drawings.
Minimum size of inlet lead pipe shall be 12 inches.

(3) Storm inlets shall be backfilled to undisturbed soil and at least 2 feet along
connecting piping with bedding material.

f. Masonry:
(1) No masonry shall be laid when the temperature of the outside air is below

40F unless all masonry materials are heated and protected against freezing.
(2) Only enough mortar shall be mixed that can be conveniently used before it

reaches initial set. Retempering of mortar will not be permitted.
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g. Abandoning Utilities:  Utilities to be abandoned shall, unless otherwise noted on the
Drawings, be abandoned in place. Open ends of pipes shall be plugged with
12 inches of concrete. Manhole barrels, valve boxes and other such structures shall
be removed to a point 3 feet below existing or final ground surface, whichever is
lower, and shall then be filled with backfill material compacted to that of the trench
backfill. An approximate 9-inch-diameter opening shall be made in the bottom of the
structure to allow for groundwater movement.

h. Connections to and Modifications of Structures and Mains:
(1) Unless otherwise noted on the Drawings, openings in existing structures to

allow for connection of mains shall be core drilled, and the mains themselves
shall be connected by use of watertight connections as specified in the
Standard Specifications. Flow channels in the bottoms of existing structures
shall be modified as necessary to provide smooth transition for incoming flow
and/or orientation of mains. These modifications may include breaking out and
reforming flow channels.

(2) Where mains, new and existing, are to intersect, dog house manholes shall
be provided to facilitate connection and to gain access to the intersecting
mains. Manholes shall be provided at the manufacturing plant with arched
openings in lower barrel section to span each of the intersecting mains.
Reinforcing shall be cut and bent back. In the field, manhole shall be set on
concrete blocks, with reinforcing provided for the bottom slab. Concrete shall
be poured under and around the manhole to seal all openings, cover and
adhere to the slab and bent reinforcement, and provide for benches or fillets
in the manhole. Sanitary and storm sewer mains shall be kept intact until the
bench or fillet is poured. Then the top of pipe to springline shall be removed
to provide access.

16. Valve Boxes: The valve box shall be centered and plumb over the wrench nut of the
valve with the box cover flush with the finished ground elevation. Solid 4-inch concrete
blocks shall be placed under the base of valve boxes so that the bottom of the base is
about 2 inches away from contact with the valve bonnet. The valve box shall not transmit
shock or stress to the valve.

17. Yard Hydrants:  Yard hydrants shall be set on a slab of concrete at least 1 cubic foot in
size and against a 3-cubic-foot minimum concrete brace laying against undisturbed
earth. Backfill at base of hydrant shall be 1 cubic yard of coarse gravel. It shall be the
responsibility of CONTRACTOR to set the hydrants at to the proper grade. Extensions
or fittings shall be provided as required.

18. Trench drains, channel, and grates shall be installed according to manufacturer’s
requirements. Place minimum 4 inches of concrete beneath and on each side of
channels.

3.02 FIELD QUALITY CONTROL

A. CONTRACTOR shall include the cost of all televising, testing, cleaning, and disinfection in
the price bid.

B. Work shall be tested as specified in this section. Unless indicated in writing before testing
begins, tests shall be witnessed by ENGINEER and others as necessary. Test results shall
be recorded, and reports or appropriate certificates shall be submitted to ENGINEER in
triplicate.
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C. New piping shall be tested. Prior to conducting the pressure and leakage test,
CONTRACTOR shall backfill the trench for its full depth. All bends and special connections
to the main shall be adequately blocked and tied prior to the test. Any damage caused to the
main or its appurtenances during performance of these tests shall be corrected by
CONTRACTOR at its expense. Should underground piping fail test, CONTRACTOR shall
be responsible for removal and replacement of backfill, and relay new pipe if necessary, to
repair the defective pipe. Under no circumstances shall defects be sealed from the interior
of the pipe, and only where specifically allowed by ENGINEER, shall defects be sealed from
the exterior of the pipe. Piping, interior or exposed, shall be subject to test before being
covered with insulation or paint. Piping and appurtenances shall be watertight or airtight and
free from visible leaks. Manholes and appurtenances shall be free of any visible leaks. Any
leakage shall be sealed by methods acceptable to OWNER, from the exterior of the manhole
or structure. Precast reinforced concrete manhole risers and tops shall be tested in
accordance with ASTM C497.

D. Piping shall be flushed or blown out after installation prior to testing. CONTRACTOR shall
provide all necessary piping connections, water, air, test pumping equipment, water meter,
bulkheads, valves, pressure gauge and other equipment, materials, and facilities necessary
to complete the specified tests. CONTRACTOR shall provide all temporary sectionalizing
devices and vents for testing.

E. Pressure Tests:
1. Pressure tests shall be performed as required by AWWA C600 and AWWA C605, unless

otherwise noted herein.
2. When test medium for piping is water, all air shall be removed from piping by flushing,

opening vents, loosening flanges, utilizing equipment vents and/or installation of
corporations at high points in system. Test pumping equipment used shall be centrifugal
pumps or other pumping equipment that will not place shock pressures on the main.
Power plunger pumps will not be permitted for use on closed pipe systems. Pumps shall
be disconnected during test periods. Presence or absence of air will be determined
during pressurization of the piping system.

3. The test pressure in all lines shall be held for two hours, during which time the leakage
allowance shall not exceed that specified. In case repairs are required, the pressure test
shall be repeated until the pipeline installation conforms to the specified requirements.
Pumps, air compressors, instrumentation, and similar equipment shall not be subjected
to the pressure tests. All piping conveying a combination of fluids shall be tested at the
higher test pressure.

4. During performance of the hydrostatic pressure test, water main shall be subjected to a
minimum pressure of at least 50% above normal working pressure with a minimum
pressure 125 psi. Force main shall be tested to 200% of normal operating pressure in
the main, but to no more than the pressure rating of the pipe.

5. CONTRACTOR shall keep a record of all tests performed. These records shall show
the individual lengths of main tested and test results.

6. Where connections are made to existing mains, it shall be the responsibility of
CONTRACTOR to provide the necessary hydrostatic tests on all new mains installed.
This may necessitate, but is not limited to, the installation of temporary valves and
restraint to isolate the new system from the existing system. All materials, Work, and
equipment necessary for this Work shall be furnished by CONTRACTOR at its expense.

7. All testing of pipelines shall proceed concurrently with installation. CONTRACTOR is
encouraged to conduct daily preliminary testing of its Work.
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8. Water from disinfection testing shall not be discharged to a stream, creek, river, storm
sewer tributary thereto, or to a navigable water without first neutralizing the chlorine
residual in the water and complying with local, state, and federal laws thereto.

9. Gauges used for testing shall have increments as follows:
a. Tests requiring a pressure of 10 psi or less shall use a testing gauge having

increments of 0.10 psi or less.
b. Tests requiring a pressure of greater than 10 psi by less than or equal to 100 psi

shall use a testing gauge having increments of 1 psi or less.
c. Tests requiring a pressure of greater than 100 psi shall use a testing gauge having

increments of 2 psi or less.

F. Prior to making final connection between new and existing piping, new piping shall be tested
as specified above.

G. Infiltration/Exfiltration Tests–Leakage Testing:
1. All sanitary sewer gravity mains shall be tested for leakage after installation of laterals

and placement of backfill. Leakage testing of thermoplastic and iron sanitary sewer
gravity mains shall be conducted in accordance with ASTM F1417. Testing of clay
sanitary sewer mains shall be in accordance with ASTM C828. Testing for concrete
sanitary sewer mains shall be in accordance with ASTM C1214. CONTRACTOR shall
keep a record of all tests performed. These records shall show the individual lengths of
main tested and test results.

2. Sewers 18 inches and larger may be tested for leakage by infiltration or exfiltration in
lieu of vacuum testing. Concrete pipe shall be tested per ASTM C969 except as modified
herein. If groundwater is 2 feet or more above the sewer, measurements will be taken
to determine the rate of infiltration into the sewer. If groundwater is below 2 feet above
the sewer, the stretch of sewer shall be plugged at its downstream end and water shall
be placed inside the sewer to provide a minimum of 4 feet of head above the upstream
end.

3. Measurements will then be taken to determine the rate of leakage out of the sewer.
CONTRACTOR shall furnish all labor and materials necessary for making the tests. The
allowable leakage shall be as indicated below for final acceptance.

4. At the conclusion of construction and before final acceptance of the Work, the
downstream end of all sanitary sewer will be measured for infiltration. Allowable
infiltration shall not exceed 100 gallons/inch of pipe diameter/mile/day for that portion of
the Work under groundwater. If infiltration is exceeded, the leak or leaks shall be located
and repaired.

5. CONTRACTOR shall prepare all pipeline for testing and shall furnish all equipment,
materials, tools, and labor necessary for performance of the tests. Equipment for the
low pressure air test of gravity mains shall be equal in all operational aspects to that as
furnished by Cherne Industries, Inc., United Survey, or equal.

6. Test apparatus and gauges shall be located such that ENGINEER or OWNER do not
have to enter a confined space to verify readings.

7. Air and leakage testing of storm sewers will not be required.

H. Deflection Testing:
1. All PVC pipe used for sanitary sewers shall be tested for vertical deflection. Maximum

deflection after completion of backfilling shall be 5% of the inside pipe diameter. Testing
shall not be started until trench backfill has been in place for 30 days. CONTRACTOR
shall keep a record of all tests performed. These records shall show the individual
lengths of main tested and test results. Deflection shall be measured by pulling a
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mandrel with a vertical diameter equal to 95% of the pipe inside diameter through the
line, after thoroughly flushing the lines to be tested. The testing device shall be
controlled using cables at both the upstream and downstream manholes. The testing
device must pass freely through the sewer without the use of unreasonable force on the
control cables. Any line that will not pass the test cylinder will not be accepted until the
faulty sections have been removed and replaced and the line retested.

2. Deflection testing of thermoplastic storm sewer shall be provided in accordance with the
above requirements.

I. Manhole Testing:
1. If required on the Drawings, sanitary sewer and process piping manholes shall be

vacuum tested in accordance with ASTM C1244. Pipes entering the manhole shall be
plugged and the seal inflated in accordance with manufacturer’s recommendations.
CONTRACTOR shall provide all required test apparatus, including vacuum pump and
gauges.

2. Vacuum testing of storm sewer and other manholes will not be required.

J. Televised Inspection:  A color televised survey of installed sanitary sewer and storm sewer
shall be provided after testing to confirm branch locations, verify cleanliness of sewer, and
confirm presence or absence of sags or deviations in sewer alignment. Sewers shall be
cleaned immediately prior to the survey. The survey shall conform to NASCO PACP
standards.

3.03 DISINFECTION

A. CONTRACTOR shall disinfect and flush the potable water system before it is put online.
Water main shall be disinfected according to AWWA C651.

B. In accordance with the requirements of AWWA C651, at least one set of samples shall be
collected from every 1,200 feet of new water main, plus one set from the end of the line and
at least one set from each branch.

C. CONTRACTOR shall obtain water samples and arrange for analysis of water in potable
systems for bacteria in accordance with Option A of Section 5.1 of AWWA C651. Copies of
test results shall be submitted to OWNER and ENGINEER.

D. Water main shall be disinfected according to the Standard Specifications for Water and
Sewer Main Construction in Illinois, which shall include initial flush and disinfection to 50 ppm
with gaseous chlorine or other acceptable methods. Acceptable concentration after 24 hours
shall be 25 ppm. Satisfactory disinfection shall be demonstrated in accordance with the
requirements of 35 Ill. Adm. Code 652.203.

3.04 CLEANING

A. All equipment and materials shall be clean before installation.

B. Upon completion of the work, all improvements disturbed by CONTRACTOR’s operations
shall be repaired or replaced. Broken concrete, rubble fill, and other excess material shall
be removed from the site and wasted.
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C. All waste disposal areas and all areas used for the storage of materials or the temporary
deposit of excavated earth shall be leveled off, cleaned up, and returned to condition that
existed prior to construction. All surplus material, tools, and equipment shall be removed,
and the premises shall be left free of everything of the kind.

D. All pipes and manholes shall be flushed until clean, and all debris and mud shall be removed.

3.05 DEMOLITION

A. All exterior piping removals, including manholes and appurtenances and abandonment, shall
be by CONTRACTOR. The locations and elevations of existing piping are approximate.
Where necessary, existing piping shall be exposed before installing new piping. Any changes
in pipe location or elevation shall be reviewed by ENGINEER.

B. CONTRACTOR shall remove or abandon all existing piping and appurtenances as noted.
Unless otherwise shown or specified, piping and appurtenances to be removed shall become
the property of CONTRACTOR and shall be removed from the site for salvage or disposal.
Unless otherwise shown or specified, piping shown or specified to be abandoned shall have
each end plugged with concrete or nonshrink grout. Nonshrink grout shall be as specified in
Division 03. Wherever excavations cross piping to be abandoned, piping shall be removed
to the limits of the excavation and the ends shall be filled as specified above.

C. Valve boxes and exposed valves and operators on piping to be abandoned shall be
removed. All concrete surfaces to remain shall be patched as required to provide a smooth
surface. Repiping and connections to new piping shall be as specified for new piping.

D. It is the responsibility of CONTRACTOR to remove the items listed below, including piping
and appurtenances, as specified, and patch all holes resulting therefrom unless specified or
shown otherwise. The intent of these specifications is to require that the removal of
materials, patching of all existing holes, and repiping be done in a workmanlike manner. All
costs shall be included in the Bid.

END OF SECTION
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SECTION 33 01 30

SUMMARY OF WORK–UTILITIES

PART 1–GENERAL

1.01 SUMMARY

A. The Work consists of providing all the labor, material and equipment necessary to complete
the following:
1. Sewer Cleaning.
2. Sewer Televising.
3. Sewer Bypass Pumping.
4. Sewer Obstruction Removal.
5. Sewer Chemical Sealing.
6. Sewer Lining.
7. Excavation Rehabilitation.

B. Related Sections and Divisions:  Applicable provisions of Division 01 shall govern Work in
this section.

1.02 SEQUENCING

A. Applicable provisions of Section 01 11 00–Summary of Work govern construction
sequencing.

1.03 EXISTING SYSTEM

A. Applicable provisions of Section 01 11 00–Summary of Work describe the existing system.

1.04 DELIVERY, STORAGE AND HANDLING

A. Applicable provisions of Section 01 60 00–Materials and Equipment govern the handling,
storage, and protection of materials and equipment.

1.05 DEFINITIONS

A. The following definitions or abbreviations apply to the Work in this Division:
1. CCTV–closed-circuit color television.
2. NASSCO–National Association of Sewer Service Companies.
3. Mobilization–The initial process of assembling, making ready, and transporting to the

Project site, the necessary materials and equipment to complete the package of Work
designated by OWNER. The timetable for mobilization shall be as needed to allow for
completion of the Work within the time frame required by OWNER.

1.06 SUBMITTALS

A. Any proposed method of sewage bypass pumping shall be submitted in accordance with
Section 33 01 31–Sewer Bypass Pumping.
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1.07 MATERIALS AND SUPPLIES

A. CONTRACTOR shall provide materials and supplies to satisfactorily complete the Work to
the satisfaction of OWNER. Materials and supplies shall be suitable for the environment in
which they are to be used or installed and shall be compatible with each other.

B. Suppliers shall be deemed to impliedly warrant that their products and all component
materials incorporated into them are suitable and fit for the intended use of such products
and shall be free from defect in material, workmanship or design, such warranty to run to the
benefit of OWNER and ENGINEER. The foregoing applies whether the products or their
component parts are specified in the Contract Documents or are of supplier’s design.

1.08 WATER

A. Water required for the Project will be provided by OWNER. CONTRACTOR is responsible
for making all arrangements to obtain water and for its use in the Work. See
Section 01 50 00–Temporary Facilities.

1.09 WASTE DISPOSAL

A. CONTRACTOR is responsible for proper and safe disposal of all material removed from the
sewers.

1.10 PAYMENT

A. Payment for changes in quantities, as shown in the Bid, shall be made in accordance with
the prices bid for the Work for the various items indicated. No change of quantities shall
annul or impair the Contract made and entered into relative to said Work. Payment shall be
made for the quantities of each Bid item as actually installed.

B. If a price is not provided in the Bid for an item of Work, the Work shall be considered
incidental and included in adjacent or associated items of Work.

C. Cost for providing the following shall be considered incidental to the Work unless otherwise
indicated in the Bid.
1. Providing water for use in the Work.
2. Removing, transporting, and disposing of material from the sewers.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

3.01 SITE CONDITIONS

A. CONTRACTOR is expected to carefully examine the site of the proposed Work and fully
acquaint itself with the conditions as they exist to fully understand any restraints, difficulties
or other extenuating circumstances that may be present during the performance of the Work.
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B. See the Supplementary Conditions for listing of any reports and drawings related to the
Work.

3.02 PROTECTION

A. The sewers in the Project are operated and maintained by OWNER. CONTRACTOR shall
perform the Work in such a manner that the operation of the existing sewers and pumping
stations are not interrupted, impaired or damaged. Existing sewers and pumping stations
must be maintained in operation at all times or adequate provisions provided to convey both
dry and wet weather flow. No CONTRACTOR operation shall impede the functions of the
pumping station or sewer system including increasing surcharging in the system and
basement backups. Any Work impacting the operation of OWNER’s system shall be
coordinated with OWNER.

B. CONTRACTOR shall assume full responsibility for any damage to adjacent lands and
buildings and to the owners or occupants thereof. CONTRACTOR shall examine adjacent
lands and buildings and shall account for protection of the lands and buildings during the
Work. Any damage caused shall be repaired at the expense of CONTRACTOR.

C. CONTRACTOR shall be aware of the attractive nuisance of the Work and make provisions
for mitigating any problems. See Division 01.

D. CONTRACTOR shall take into account the impact precipitation events may have on the
Work and shall schedule the Work accordingly. CONTRACTOR shall protect Work from
damage caused by such events whether locally or regionally as they may impact the Work.

3.03 SEWER SERVICE

A. It shall be CONTRACTOR’s responsibility to maintain sewer service throughout the duration
of the Work. When the Work is being conducted, CONTRACTOR shall maintain sewer
service by use of bypass pumping as necessary. Sewer service shall be maintained to each
home or business that is connected to the sewer or manhole where the Work is being
conducted. All sewers shall be kept in service when work is not being performed.

B. Sewage or jetting water shall not be allowed to back up into basements. CONTRACTOR
shall be responsible for preventing any sewage backups into basements or cleaning impacts
of such backups should they occur.

3.04 USE OF PREMISES

A. CONTRACTOR shall confine its operations, equipment and storage areas to the existing
rights-of-way and easements in which the existing sewer system is located unless
CONTRACTOR enters into written agreements with property owners for use of lands during
construction. Such agreements shall be provided to OWNER.

END OF SECTION
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SECTION 33 01 30.11

SEWER TELEVISING

PART 1–GENERAL

1.01 SUMMARY

A. Work Included: Providing all labor, material, and equipment necessary for the inspection of
the sewers by means of closed-circuit color television (CCTV). Televising will be for
OWNER’s inspection uses.

B. Work related to Sewer Televising includes televising each reach of sewer identified by
OWNER in Table 33 01 30.11–1, Sewer Televising.

C. Related Sections and Divisions:  Applicable provisions of Division 01 shall govern Work in
this section.

D. Coordinate the Work of this section with Section 33 01 30–Summary of Work–Utilities.

E. Unit Prices:
1. The unit price for Sewer Televising shall include all labor, materials, and equipment to

complete the Work.
2. All costs for sewer bypass pumping shall be included in the unit price for Sewer

Televising.

F. Payment:
1. Payment for Sewer Televising, if included in the Bid, shall be for Work successfully

performed.
2. Measurement for payment will be based on the lineal footage of the pipe televised as

measured by the televising equipment footage counter.
3. The cost of retrieving equipment under all circumstances, including when it becomes

lodged, shall be incidental to the Work.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

3.01 SEWER TELEVISING

A. Televising of Existing or New Sewer Sections Not Previously Televised:
1. Televising shall be by closed-circuit color television (CCTV).
2. CONTRACTOR shall clean and CCTV these lines prior to any other Work for the Project.
3. The CCTV camera shall view and tape tap cuttings.
4. The section of sewer being televised shall be suitably isolated from the remainder of the

sewer system as required.



Section 33 01 30.11-2
4801.009/3-2026

5. Operator shall be NASSCO Pipeline Assessment Condition Procedure (PACP©)
certified.

6. All observations, videos, equipment, reports, and software shall be in accordance with
NASSCO PACP© standards.

7. The video format must support playback features including fast-forward and
slow-motion functionality for detailed inspection and review.

B. Sewer isolation shall be completed during sewer televising and, unless otherwise approved
in writing by OWNER, shall be by plugging off the flow of all upstream pipes through the use
of sewer line plugs.

C. The following procedures shall be employed, as required, to adequately complete the
televising:
1. Televising at night, and/or
2. Televising short sections of sewer and releasing the plug several times during the

televising, as required.
3. Bypass pumping, where required, shall be performed by CONTRACTOR.

D. CONTRACTOR shall notify ENGINEER a minimum of 48 hours prior to performing any
televising.

E. CONTRACTOR shall allow ENGINEER a one week period to review and comment on the
sewer televising report once received. All work found to be defective shall be repaired prior
to concrete or asphalt paving.

F. Equipment:
1. The color television camera used for inspection shall be specifically designed and

constructed for such inspection.
2. The camera shall be operative in 100% relative humidity conditions.
3. The camera shall have a minimum of 460 horizontal resolutions.
4. Lighting for the camera shall be suitable to allow a clear picture of the entire periphery

of the pipe.
5. The camera shall have a maximum 2-Lux image pick-up device.
6. The camera shall have a variable focus from the viewing operator’s station.
7. The camera shall have a pan and tilt head for observing into service connections and

the complete circumference and height of manholes.
8. The camera shall have zoom capabilities.

G. Procedures:
1. The camera shall be moved from manhole to manhole through the line in either direction

at a uniformly slow rate by means of self-propelled equipment.
2. The speed shall not exceed 30 feet per minute, stopping to document sewer condition.
3. Direction of travel and viewing shall be downstream except where access prevents it.
4. A reverse TV setup shall be attempted, if necessary or where access prevents.
5. Measurement of defects shall be at the ground level by means of a metering device.

a. Marking on cable, or the like, which would require interpolation for the depth of the
manhole, will not be allowed.

b. Measurements shall be accurate to two-tenths of a foot.
c. A measuring target in front of the television shall be used as an exact measurement

reference point, and the meter reading shall show this exact location of the
measurement reference point.
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d. The measurement above ground between manholes shall be performed a minimum
of twice, near the beginning of the Work and near the end of the Work, to verify the
televising equipment counter accuracy.

6. Telephones or other suitable means of communication shall be set up between winches,
any pumping unit, and the monitor control center.

7. All procedures shall conform to NASSCO PACP© standards.

H. Record Keeping:  The following information shall be noted as required for the Work:
1. Printed records shall include the following:

a. Street or easement location.
b. Upstream and downstream manhole numbers.
c. Approximate depth of sewer to the nearest 0.1 foot.
d. Overall length of sewer.
e. Nominal inside diameter of sewer.
f. Type of sewer pipe material (include color of pipe).
g. Pipe joint spacing within 1/2-foot accuracy.
h. Unusual observations in manholes noted during the sewer televising process.

2. Printed location records shall be kept by CONTRACTOR that will clearly show the exact
location, in relation to adjacent manholes, of each point of infiltration, inflow, or pipe
defect discovered.
a. Defects shall be referenced according to a clockwise orientation.
b. Where offset or sheared joints are encountered, the amount of vertical or horizontal

displacements shall be noted.
c. Service connections shall be noted.

(1) Wye, tee, or break-in type connection shall be noted.
(2) Clockwise orientation shall be noted.
(3) Size of pipe shall be noted.
(4) Presence of a plug or an active lateral pipe shall be noted.

d. Where cracks are observed, they shall be noted and include:
(1) Type of crack shall be noted.

(a) Longitudinal.
(b) Spiral.
(c) Circular.
(d) Multiple.
(e) Collapsed pipe.

(2) Displacement of any pipe or opening of crack shall be noted.
e. Where roots are observed, the percentage of root growth in relation to the pipe

opening shall be noted.
f. Scale, corrosion, soap, and grease shall be noted and include:

(1) Heavy.
(2) Medium.
(3) Light.
(4) Clockwise orientation or amount of pipe wall covered.

g. Infiltration or inflow observed shall include:
(1) Clockwise orientation.
(2) Estimate of amount of flow in gallons per minute.

h. Manhole televising shall include:
(1) Manhole corbels.
(2) Manhole barrels.
(3) Manhole cone section.

i. Any other unusual conditions observed shall be reported.
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3. Three copies of all reports shall be provided to OWNER. For Sewer Televising of sewer
sections not previously televised, reports shall be provided within one week of
completion of the televising.

4. Two copies of each USB drive or external hard drive of all sewers televised shall be
provided to OWNER. Video shall be provided within one week of completion of the
televising. Video shall include the following information:
a. Visual (on screen):

(1) Date of televising.
(2) Sewer reach between manholes.
(3) Direction of flow and direction of televising.
(4) Continuous distance along reach.

b. Audio:
(1) Date of television inspection, operator name, name of overlying or adjacent

street, and manhole numbers.
(2) Confirmation of sewer reach and televising direction in relation to direction of

flow.
(3) Description of pipe size, type, and pipe joint length.
(4) Description and location of each service connection and pipe defect.
(5) Type of weather during televising.

c. Printed labels on tape container and tape cartridge with tape number, Project
location, date, format information, and company performing the Work.

5. An electronic record of all observations shall be provided of the televised sewers. The
database contained on the USB drive shall be PACP©-certified and compatible with
Microsoft Access XP. Two copies of the USB drive shall be provided to OWNER.

6. The following deliverables shall be submitted:
a. Videos saved in MPEG format or Windows Media video format.
b. Electronic version (.pdf) of the pipe televising reports.
c. Map depicting areas televised.

I. The lateral service connections shall be televised and videoed via pan and tilt in the mainline
sewer to assess the condition of the lateral connection at the mainline sewer and to assist
during initial televising to assist in determining if the service is active.

J. Rehabilitation Televising:
1. Televising of sewer reaches or sections of sewer to be rehabilitated shall be performed

as required by CONTRACTOR for performance of the Work. Televising and record
keeping shall be as required by CONTRACTOR for performance of the Work.

2. Televising of protruding tap cutting shall be performed wherever possible during tap
cutting. Televising of the entire cutting operation will not be required. Following cutting,
the tap periphery and the inside of the service lateral shall be televised and recorded.

3. Televising shall be performed during chemical sealing-seal specific, chemical sealing–
seal service connection, sewer lining–spot liner, and sewer lining -lateral reinstatement.
televising of the entire rehabilitation operation will not be required. Televising of lateral
reinstatement to observe the cutter shall be conducted.

4. Following completion of rehabilitation, CONTRACTOR shall televise each sewer reach
where rehabilitation was completed. Record keeping shall be as specified in subpart
Record Keeping.
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K. OWNER makes no guarantee that all of the sewers to be entered are clear for the passage
of a camera. The methods used for securing passage of the camera are to be at the option
of CONTRACTOR and the costs shall be included in the unit bid price for Sewer Televising
or in the unit bid prices for other bid items.

TABLE 33 01 30.11-1

SEWER TELEVISING

Street
Upstream
Manhole

Downstream
Manhole

Length
(ft)

Pipe Diameter
(in)

Keeler Avenue 6-267 6-354 299 10
Keeler Avenue 6-354 6-355 170 10
Keeler Avenue 6-355 6-356 234 10
Keeler Avenue 6-356 6-363 192 10
Keeler Avenue 6-369 6-363 207 8
Keeler Avenue 6-370 6-369 174 8
Keeler Avenue 6-375 6-370 274 8
Keeler Avenue 6-377 6-375 228 8
Keeler Avenue 6-378 6-377 216 8
Keeler Avenue 6-379 6-378 160 8
Komensky Avenue and Pulaski Avenue 6-250 6-251 154 8
Komensky Avenue and Pulaski Avenue 6-251 6-252 215 8
Komensky Avenue and Pulaski Avenue 6-252 6-253 216 8
Komensky Avenue and Pulaski Avenue 6-253 6-254 257 8
Komensky Avenue and Pulaski Avenue 6-254 6-255 228 10
Komensky Avenue and Pulaski Avenue 6-255 6-256 224 10
Komensky Avenue and Pulaski Avenue 6-256 6-257 217 10
Komensky Avenue and Pulaski Avenue 6-257 6-258 228 10
Komensky Avenue and Pulaski Avenue 6-258 6-260 124 8
Komensky Avenue and Pulaski Avenue 6-259 6-258 69 8
Komensky Avenue and Pulaski Avenue 6-260 6-261 60 8
Komensky Avenue and Pulaski Avenue 6-261 6-262 81 8
Wainwright Place and Dead Drive 6-262 6-263 83 8
Wainwright Place and Dead Drive 6-263 6-264 218 8
Wainwright Place and Dead Drive 6-264 6-265 237 8
Wainwright Place and Dead Drive 6-265 6-266 203 8
Wainwright Place and Dead Drive 6-266 6-267 200 8
Keeler Avenue 6-267 6-339 298 8
Pulaski Avenue 6-268 6-269 171 8
Pulaski Avenue 6-269 6-270 168 8
Pulaski Avenue 6-270 6-271 47 8
Pulaski Avenue 6-271 6-272 215 8
Easement Between Dean Drive and
Pulaski Avenue

6-272 6-273 415 10

Easement Between Dean Drive and
Pulaski Avenue

6-273 6-274 196 10

Easement Between Dean Drive and
Pulaski Avenue

6-274 6-275 196 8

111th Street 6-275 6-337 209 10
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Street
Upstream
Manhole

Downstream
Manhole

Length
(ft)

Pipe Diameter
(in)

Keeler Avenue 6-336 6-338 132 10
111th Street 6-336 6-340 42 10
111th Street 6-337 6-336 206 10
Keeler Avenue 6-338 6-267 201 10
Keeler Avenue 6-339 6-340 65 10
Easement Between Arnold Place and
Wainwright Place

6-349 6-350 85 8

Easement Between Arnold Place and
Wainwright Place

6-350 6-351 239 8

Easement Between Arnold Place and
Wainwright Place

6-351 6-352 292 8

Easement Between Arnold Place and
Wainwright Place

6-352 6-353 187 8

Easement Between Arnold Place and
Wainwright Place

6-353 6-354 117 8

Between 108th Place and 109th Street 6-504 6-505 202 10
Between 108th Street and 108th Place 6-510 6-511 151 10
Between 108th Street and 108th Place 6-511 6-512 180 10
Between 108th Street and 108th Place 6-512 6-513 145 10
Between 108th and 109th Street 6-513 6-505 198 10
South Kildare Avenue 6-514 6-512 134 10
South Kildare Avenue 6-515 6-514 85 10
South Kildare Avenue 6-516 6-515 199 10
South Kildare Avenue 6-517 6-516 214 10
Between 108th Place and 109th Street 6-503 6-504 119 10

END OF SECTION
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SECTION 33 01 30.41

SEWER CLEANING

PART 1–GENERAL

1.01 SUMMARY

A. Work Included: Providing all labor, material, and equipment necessary for the:
1. cleaning of the sewer by mechanical means,
2. removal of surface oils from the interior of the sewer,
3. removal of manhole debris, and
4. removal of roots where found in the sewer.
5. Cleaning may be for OWNER’s uses only or may be part of sewer televising and/or

sewer rehabilitation, including:
a. Sewer obstruction removal.
b. Sewer chemical sealing.
c. Sewer lining that may be part of the Work.

B. Work related to Sewer Cleaning includes cleaning for each reach of sewer identified by
OWNER in Table 33 01 30.41–1, Sewer Cleaning.

C. Related Sections and Divisions:  Applicable provisions of Division 01 shall govern Work in
this section.

D. Coordinate the Work of this section with Section 33 01 30–Summary of Work–Utilities.

E. Unit Price:
1. The unit price for Sewer Cleaning shall include all labor, materials, and equipment

required to complete the Work.
2. All costs for sewer bypass pumping shall be included in the unit price for Sewer

Cleaning.

F. Payment:
1. Payment for Sewer Cleaning, if included in the Bid, will be for Work successfully

performed.
2. The cost of retrieving equipment under all circumstances, including when it becomes

lodged, shall be incidental to the Work.

1.02 DEFINITIONS

A. All cleaning, whether classified by NASSCO as “light,” “normal,” or “heavy” cleaning shall be
considered the same.

PART 2–PRODUCTS

NOT APPLICABLE
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PART 3–EXECUTION

3.01 SEWER CLEANING–GENERAL

A. CONTRACTOR shall provide all supervision, equipment, labor, and material necessary for
the proper cleaning. Methods shall include, but not be limited to:
1. Rodding.
2. Bucketing.
3. Brushing.
4. Flushing.
5. Root cutting.

B. OWNER makes no guarantee that all of the sanitary sewers to be entered are clear for the
passage of cleaning equipment. The methods used for securing passage of the cleaning
equipment are to be at the option of CONTRACTOR.

C. Satisfactory precautions shall be taken to protect the sewer lines from damage that might
be inflicted by the improper use of cleaning equipment. CONTRACTOR shall be responsible
for and shall immediately repair any and all damage caused by its operations.

D. Selection of the cleaning equipment shall be based on the condition of the sewers at the
time the Work commences.

E. All cleaning prior to any type of sewer rehabilitation shall be performed using methods in
accordance with manufacturer’s recommendations for rehabilitation equipment being used.

3.02 REQUIREMENTS AND PROCEDURES

A. The equipment shall be capable of removing root growth, dirt, grease, rocks, sand, and other
materials and obstructions from the sewers and manholes. If cleaning of an entire sewer
reach cannot be successfully performed from one manhole, the equipment shall be set up
at the other manhole and cleaning again attempted. If, again, successful cleaning cannot be
performed or the equipment fails to traverse the entire sewer reach, CONTRACTOR shall
remove the blockage.

B. Cleanliness:
1. All material shall be removed that would impede sewage flow and any subsequent

televising and/or rehabilitation efforts.
2. Cleaning shall be completed by using as many passes as required to remove growth

and debris to allow any such televising camera and/or rehabilitation to proceed.
Cleaning shall be completed to a minimum of 95% of the original carrying capacity and
as required for any future televising or rehabilitation procedures.

3. All loose material shall be removed from the sewers. No material shall be passed
downstream of the areas cleaned.

3.03 DEBRIS REMOVAL AND DISPOSAL

A. All water, sludge, dirt, sand, rock, roots, grease, and any other material resulting from the
cleaning operation shall be removed by CONTRACTOR at the downstream manhole of the
section being cleaned and properly disposed of by CONTRACTOR. Passing material from
manhole section to manhole section, which could cause blockage, accumulations of sand in
wet wells, or damage to pumping equipment, shall not be permitted.
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B. Under no circumstances shall sewage or solids removed from manholes and lines be
dumped onto streets or into ditches, catch basins, storm drains, or sanitary sewer manholes.

C. Chemical cleaning will not be allowed.

TABLE 33 01 30.41-1

SEWER CLEANING

Street
Upstream
Manhole

Downstream
Manhole

Length
(ft)

Pipe Diameter
(in)

Keeler Avenue 6-267 6-354 299 10
Keeler Avenue 6-354 6-355 170 10
Keeler Avenue 6-355 6-356 234 10
Keeler Avenue 6-356 6-363 192 10
Keeler Avenue 6-369 6-363 207 8
Keeler Avenue 6-370 6-369 174 8
Keeler Avenue 6-375 6-370 274 8
Keeler Avenue 6-377 6-375 228 8
Keeler Avenue 6-378 6-377 216 8
Keeler Avenue 6-379 6-378 160 8
Komensky Avenue and Pulaski Avenue 6-250 6-251 154 8
Komensky Avenue and Pulaski Avenue 6-251 6-252 215 8
Komensky Avenue and Pulaski Avenue 6-252 6-253 216 8
Komensky Avenue and Pulaski Avenue 6-253 6-254 257 8
Komensky Avenue and Pulaski Avenue 6-254 6-255 228 10
Komensky Avenue and Pulaski Avenue 6-255 6-256 224 10
Komensky Avenue and Pulaski Avenue 6-256 6-257 217 10
Komensky Avenue and Pulaski Avenue 6-257 6-258 228 10
Komensky Avenue and Pulaski Avenue 6-258 6-260 124 8
Komensky Avenue and Pulaski Avenue 6-259 6-258 69 8
Komensky Avenue and Pulaski Avenue 6-260 6-261 60 8
Komensky Avenue and Pulaski Avenue 6-261 6-262 81 8
Wainwright Place and Dead Drive 6-262 6-263 83 8
Wainwright Place and Dead Drive 6-263 6-264 218 8
Wainwright Place and Dead Drive 6-264 6-265 237 8
Wainwright Place and Dead Drive 6-265 6-266 203 8
Wainwright Place and Dead Drive 6-266 6-267 200 8
Keeler Avenue 6-267 6-339 298 8
Pulaski Avenue 6-268 6-269 171 8
Pulaski Avenue 6-269 6-270 168 8
Pulaski Avenue 6-270 6-271 47 8
Pulaski Avenue 6-271 6-272 215 8
Easement Between Dean Drive and
Pulaski Avenue

6-272 6-273 415 10

Easement Between Dean Drive and
Pulaski Avenue

6-273 6-274 196 10

Easement Between Dean Drive and
Pulaski Avenue

6-274 6-275 196 8

111th Street 6-275 6-337 209 10
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Street
Upstream
Manhole

Downstream
Manhole

Length
(ft)

Pipe Diameter
(in)

Keeler Avenue 6-336 6-338 132 10
111th Street 6-336 6-340 42 10
111th Street 6-337 6-336 206 10
Keeler Avenue 6-338 6-267 201 10
Keeler Avenue 6-339 6-340 65 10
Easement Between Arnold Place and
Wainwright Place

6-349 6-350 85 8

Easement Between Arnold Place and
Wainwright Place

6-350 6-351 239 8

Easement Between Arnold Place and
Wainwright Place

6-351 6-352 292 8

Easement Between Arnold Place and
Wainwright Place

6-352 6-353 187 8

Easement Between Arnold Place and
Wainwright Place

6-353 6-354 117 8

Between 108th Place and 109th Street 6-504 6-505 202 10
Between 108th Street and 108th Place 6-510 6-511 151 10
Between 108th Street and 108th Place 6-511 6-512 180 10
Between 108th Street and 108th Place 6-512 6-513 145 10
Between 108th and 109th Street 6-513 6-505 198 10
South Kildare Avenue 6-514 6-512 134 10
South Kildare Avenue 6-515 6-514 85 10
South Kildare Avenue 6-516 6-515 199 10
South Kildare Avenue 6-517 6-516 214 10
Between 108th Place and 109th Street 6-503 6-504 119 10

END OF SECTION
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Section 33 01 30.45-1
4801.009/3-2026

SECTION 33 01 30.45

SEWER OBSTRUCTION REMOVAL

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Providing all labor, material, and equipment for removal of protruding lateral tap

obstructions by hydraulic cutting.
2. Following removal of protruding tap obstructions, it is anticipated that each lateral

service connection will be rehabilitated by Sewer Chemical Sealing–Seal Service
Connection.

B. Work related to Sewer Obstruction Removal includes removing obstructions identified by
precleaning televising.

C. Related Sections and Divisions:
1. Applicable provisions of Division 01 shall govern Work in this section.
2. Sewer televising to complete the Work shall be in accordance with

Section 33 01 30.11–Sewer Televising.
3. Sewer cleaning to complete the Work shall be in accordance with

Section 33 01 30.41–Sewer Cleaning.
4. Sewer bypass pumping to complete the Work shall be in accordance with

Section 33 01 31–Sewer Bypass Pumping.

D. Coordinate the Work of this section with Section 33 01 30–Scope of Work.

E. Unit Prices:
1. The unit price for removing protruding tap obstruction shall include all labor, materials,

and equipment necessary to complete the Work. Use of a hydraulic cutter shall be
assumed.

2. A unit price for removing protruding tap obstructions with robotic cutter has not been
included. This procedure is not anticipated.

3. All costs for sewer bypass pumping prior to, during, and after obstruction removal shall
be included in the unit price for Sewer Obstruction Removal. Removal of mineral
deposits, debris, roots, grease and other material that is completed during removal of
protruding taps shall be considered incidental to the Work and included in adjacent or
associated items of the Work.

F. Payment:
1. Payment for Sewer Obstruction Removal will be for Work successfully performed.
2. If a robotically controlled cutter is used to cut the protruding tap (See discussion in

EXECUTION section), no payment will be made for removing protruding tap
obstructions with a hydraulic cutter. Rather, payment will be made for removing
protruding tap obstructions with robotic cutter at a price to be determined according to
the General Conditions.

3. The cost of retrieving equipment under all circumstances, including when it becomes
lodged, shall be incidental to the Work.
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4. Sewer televising required by these Specifications shall be paid for under Sewer
Televising–Rehabilitation.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

3.01 SEWER OBSTRUCTION REMOVAL

A. General:
1. Prior to removal of each protruding lateral tap, the protruding lateral tap shall be

televised. The protruding lateral tap material shall be verified.
2. Sewer cleaning to remove mineral deposits, debris, roots, grease and other material

that would hinder the Work and any subsequent sewer rehabilitation Work shall be
completed.

3. Where cutting of the protruding tap obstruction can be viewed with a camera,
CONTRACTOR shall televise the removal process. Where cutting of the protruding tap
obstruction cannot be viewed with a camera, a chain header type hydraulic cutter shall
not be used because of potential damage that may occur.

B. Protruding Tap Cutting:
1. Hydraulic cutting.

a. Hydraulic cutting shall always be utilized prior to any use of robotic cutting as
discussed herein.

b. The protruding lateral tap shall be removed using a hydraulically propelled and
powered drum cutter, a chain header type hydraulic cutter, or other means selected
by and demonstrated by CONTRACTOR to provide satisfactory results.
(1) If it is determined by CONTRACTOR and verified by OWNER that the

hydraulic drum cutter may cause damage to the sewer or lateral service
connection, and before anticipated damage to the sewer or lateral service
connection occurs, CONTRACTOR shall stop hydraulic cutting and notify
OWNER of potential for damage.

(2) If OWNER verifies CONTRACTOR’s determination of potential for damage, a
robotically controlled cutter shall be used to cut the protruding tap.

c. Cutter diameter shall be adequate to trim the protrusions.
2. Robotic Cutting:

a. Where it is determined the hydraulically operated drum cutter would not effectively
cut the protrusion to allow additional Work, a robotically controlled cutter may be
used to trim excess material.

b. Where it is determined the protruding tap may cause the hydraulically operated drum
cutter to deflect and cause potential damage to the sewer main material, a
robotically controlled cutter may be used to trim the protruding tap.
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TABLE 33 01 30.45-1

REMOVE PROTRUDING TAP OBSTRUCTION WITH HYDRAULIC CUTTER

Street
Upstream
Manhole

Downstream
Manhole

No. of Protruding
Tap Obstructions

Keeler Avenue 6-267 6-354 0
Keeler Avenue 6-354 6-355 0
Keeler Avenue 6-355 6-356 0
Keeler Avenue 6-356 6-363 0
Keeler Avenue 6-369 6-363 0
Keeler Avenue 6-370 6-369 0
Keeler Avenue 6-375 6-370 0
Keeler Avenue 6-377 6-375 4
Keeler Avenue 6-378 6-377 3
Keeler Avenue 6-379 6-378 1
Komensky Avenue and Pulaski
Avenue

6-250 6-251 0

Komensky Avenue and Pulaski
Avenue

6-251 6-252 0

Komensky Avenue and Pulaski
Avenue

6-252 6-253 0

Komensky Avenue and Pulaski
Avenue

6-253 6-254 1

Komensky Avenue and Pulaski
Avenue

6-254 6-255 6

Komensky Avenue and Pulaski
Avenue

6-255 6-256 2

Komensky Avenue and Pulaski
Avenue

6-256 6-257 1

Komensky Avenue and Pulaski
Avenue

6-257 6-258 3

Komensky Avenue and Pulaski
Avenue

6-258 6-260 2

Komensky Avenue and Pulaski
Avenue

6-259 6-258 0

Komensky Avenue and Pulaski
Avenue

6-260 6-261 0

Komensky Avenue and Pulaski
Avenue

6-261 6-262 0

Wainwright Place and Dead Drive 6-262 6-263 1
Wainwright Place and Dead Drive 6-263 6-264 3
Wainwright Place and Dead Drive 6-264 6-265 8
Wainwright Place and Dead Drive 6-265 6-266 3
Wainwright Place and Dead Drive 6-266 6-267 3
Keeler Avenue 6-267 6-339 5
Pulaski Avenue 6-268 6-269 3
Pulaski Avenue 6-269 6-270 0
Pulaski Avenue 6-270 6-271 0
Pulaski Avenue 6-271 6-272 7
Easement Between Dean Drive and
Pulaski Avenue

6-272 6-273 4
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Street
Upstream
Manhole

Downstream
Manhole

No. of Protruding
Tap Obstructions

Easement Between Dean Drive and
Pulaski Avenue

6-273 6-274 2

Easement Between Dean Drive and
Pulaski Avenue

6-274 6-275 3

111th Street 6-275 6-337 3
Keeler Avenue 6-336 6-338 0
111th Street 6-336 6-340 0
111th Street 6-337 6-336 1
Keeler Avenue 6-338 6-267 1
Keeler Avenue 6-339 6-340 0
Easement Between Arnold Place and
Wainwright Place

6-349 6-350 2

Easement Between Arnold Place and
Wainwright Place

6-350 6-351 6

Easement Between Arnold Place and
Wainwright Place

6-351 6-352 10

Easement Between Arnold Place and
Wainwright Place

6-352 6-353 5

Easement Between Arnold Place and
Wainwright Place

6-353 6-354 3

Between 108th Place and 109th
Street

6-504 6-505 4

Between 108th Street and 108th
Place

6-510 6-511 6

Between 108th Street and 108th
Place

6-511 6-512 5

Between 108th Street and 108th
Place

6-512 6-513 1

Between 108th and 109th Street 6-513 6-505 0
South Kildare Avenue 6-514 6-512 0
South Kildare Avenue 6-515 6-514 0
South Kildare Avenue 6-516 6-515 3
South Kildare Avenue 6-517 6-516 1
Between 108th Place and 109th
Street

6-503 6-504 2

END OF SECTION
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SECTION 33 01 30.61

SEWER CHEMICAL SEALING

PART 1–GENERAL

1.01 SUMMARY

A. Work Included: Providing all labor, material, and equipment for sewer chemical sealing.

B. Work related to Sewer Chemical Sealing–Seal Service Connections includes sewer
chemical sealing at each live service lateral identified through precleaning televising.

C. Related Sections and Divisions:
1. Applicable provisions of Division 01 shall govern Work in this section.
2. Sewer televising to complete the Work shall be in accordance with

Section 33 01 30.11–Sewer Televising.
3. Sewer cleaning to complete the Work shall be in accordance with

Section 33 01 30.41–Sewer Cleaning.
4. Sewer obstruction removal to complete the Work shall be in accordance with

Section 33 01 30.45–Sewer Obstruction Removal.
5. Sewer bypass pumping to complete the Work shall be in accordance with

Section 33 01 31–Sewer Bypass Pumping.

D. Coordinate the Work of this section with Section 33 01 30–Scope of Work.

E. Unit Price:
1. The unit prices for the following shall be include all labor, materials, and equipment to

successfully complete the Work:
2. All costs for sewer bypass pumping prior to, during, and after chemical sealing shall be

included in the respective unit prices for Chemical Sealing, but shall not include the cost
of chemical grout utilized.

3. Any sewer obstructions that need to be removed shall be paid for under unit prices for
that Work.

4. The unit price for Sewer Chemical Sealing-Seal Service Connection shall be paid per
each at the unit price Bid.

F. Payment:
1. Payment will be made for the Work successfully performed as follows:

a. Chemical grout used for sealing service connections will not be paid for separately
but shall be included in the unit price Bid for Sewer Chemical Sealing–Seal Service
Connections.

b. Sewer televising required by these Specifications shall be paid for under
Section 33 01 30.11–Sewer Televising–Rehabilitation.

c. Sewer Chemical Sealing–Seal Service Connections will be made for each service
connection location as verified in the field where chemical sealing of the service
connection was completed or attempted.  Reopening plugged connections shall be
considered incidental to the Work.

d. Sewer Obstruction Removal will be based on field verification of each obstruction
removed.
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2. The cost of retrieving equipment under all circumstances, including when it becomes
lodged, shall be incidental to the Work.

PART 2–PRODUCTS

2.01 MATERIAL STANDARDS

A. Material used for Sewer Chemical Sealing shall conform to ASTM F2304, “Standard Practice
for Rehabilitation of Sewers Using Chemical Grouting.”

2.02 MANUFACTURERS

A. Material used for Sewer Chemical Sealing shall be DeNeef Construction Chemicals Hydro
Active Multigel HF, Avanti International AV-118, Avanti International AV-100 with
AV-257 Icoset, or equal.

2.03 MATERIAL CHARACTERISTICS

A. Sealing materials shall utilize a two-part chemical grout that mixes within the isolated area
formed by the packer.
1. The chemical grout shall be catalyzed to polymerize in the soil and voids surrounding

the area of leakage and shall form an impervious gel barrier around the leak.
a. Approved additives shall be used as various field conditions dictate.
b. Sealing materials shall be subject to approval of OWNER.

2. The chemical grout shall have properties as listed in ASTM F2304.

B. Mixing and handling of chemical grout may exhibit toxicity by passing through the unbroken
skin, by inhalation of dust or droplets of the materials, or by swallowing.
1. Mixing, handling, and pumping of the chemicals shall be done by personnel thoroughly

familiar with the handling of the chemicals involved.
2. All chemicals shall be subject to the approval of OWNER.

PART 3–EXECUTION

3.01 SEWER CHEMICAL SEALING

A. General:
1. All sewer chemical sealing shall be in accordance with ASTM F2304.
2. Sewer cleaning to remove mineral deposits, debris, roots, grease and other material

that would hinder the Work shall be completed.
3. Prior to, during, and following sewer chemical sealing, CONTRACTOR shall televise

and videotape the sewer. Televising shall be used to verify the suitability of the pipe and
connections for chemical sealing.

4. Removal of protruding taps and other obstructions that would hinder the Work shall be
completed.

5. Bypass pumping shall be provided as needed to allow the Work to proceed.
6. Prior to sealing, equipment shall be tested in accordance with ASTM F2304.
7. Testing is required and shall be performed in accordance with ASTM F2304.
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8. No joint or location shall be considered sealed unless, while under continual pressure,
an attempt is made to pump grout to “refusal” (up to 1/2 gallon per inch diameter pipe
size). This is so that sufficient chemical has been dispersed into the soil surrounding the
joint and that a temporary seal has not been made by applying a minimum amount of
chemical grout to the void and the joint area inside the pipe. When chemical grout
cannot be pumped to “refusal” within a volume less than or equal to 1/2 gallon per inch
diameter pipe size due to latent physical conditions, no additional Work shall be
undertaken until authorization to proceed has been given by OWNER.

B. Seal Service Connections:
1. Prior to sealing of service connections, CONTRACTOR shall place in the line special

equipment (packer) designed to completely seal the lateral service connection.
2. Sealing of service connections shall extend across the joint at connection to the main

sewer plus the first joint in the service lateral.
3. At locations observed to be leaking, CONTRACTOR shall utilize the packer to eliminate

infiltration.
4. Sealing defective service connections that are located immediately adjacent to other

defects or at service connections that prevent packer sealing shall not be performed. It
is intended Lateral Inserts will be utilized at these locations.

5. Sealing and air testing shall be performed as specified for the TRB Specialty
Rehabilitation Lateral Sealing System (LSS) method as published by the equipment
manufacturer and NASSCO.

6. Any plugged connections shall be reopened.
7. If debris/roots are present within the lateral that cannot be removed from the sewer

main, CONTRACTOR shall notify OWNER.
8. Notification:

a. A notification form shall be attached to the door of each home or building for which
service connections have been sealed.

b. The notification form shall be approved by OWNER prior to attachment and shall
state that the lateral connection was repaired at the listed address, including the
date and a local telephone number or cell number of a responsible employee of
CONTRACTOR.

C. Televising: Following completion of rehabilitation, CONTRACTOR shall televise and
videotape each sewer reach where rehabilitation was completed. Televising and record
keeping shall be provided pursuant to Section 33 01 30.11–Sewer Televising,
Paragraph 3.01.J.

END OF SECTION
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SECTION 33 01 30.72

SEWER LINING

PART 1–GENERAL

1.01 SUMMARY

A. Work Included: Providing all labor, material, and equipment for sewer lining either by spot
lining or complete lining of reaches of sewer.

B. Work related to Sewer Lining includes full lining at specific locations in sewer reaches
identified by OWNER in Table 33 01 30.72-1.

C. Work related to Sewer Lining–Lateral Reinstatement includes cutting liner to reinstate
laterals after completion of lining at locations referred to above.

D. Related Sections and Divisions:
1. Applicable provisions of Division 01 shall govern Work in this section.
2. Sewer televising to complete the Work shall be in accordance with

Section 33 01 30.11–Sewer Televising.
3. Sewer cleaning to complete the Work shall be in accordance with

Section 33 01 30.41–Sewer Cleaning.
4. Sewer obstruction removal to complete the Work shall be in accordance with

Section 33 01 30.45–Sewer Obstruction Removal.
5. Sewer bypass pumping to complete the Work shall be in accordance with

Section 33 01 31–Sewer Bypass Pumping.

E. Coordinate the Work of this section with Section 33 01 30–Summary of Work–Utilities.

F. Unit Prices:
1. The unit price for Sewer Lining–Full Liner shall include all labor, material, and equipment

to complete the Work.
2. Any sewer obstructions that need to be removed shall be paid for under unit prices for

that Work.
3. All costs for sewer bypass pumping prior to, during, and after lining shall be included in

the respective unit prices for Sewer Lining.

G. Payment:
1. Payment will be for Work successfully performed as follows:

a. Sewer Lining–Full Liner will be per foot and will be made from center of manhole to
center of manhole.

b. Sewer Obstruction Removal will be based on field verification of each obstruction
removed.

c. Lateral reinstatement shall not be paid for separately but shall be incidental to Sewer
Lining–Full Liner.

2. The cost of retrieving equipment under all circumstances, including when it becomes
lodged, shall be incidental to the Work.
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1.02 SUBMITTALS

A. Submittals shall include:
1. Manufacturer’s material testing certification.
2. Liner thickness design.
3. See PART 2 for additional submittal requirements.

1.03 QUALITY ASSURANCE

A. The sewer lining supplier and installer shall have a minimum of five years of experience in
liner installation.

B. The liner fabricator shall have a minimum of five years of experience in liner fabrication.

C. Field tests and cured specimens will be required.

PART 2–PRODUCTS

2.01 FULL LINER

A. This specification references American Society for Testing and Materials (ASTM) standard
specifications, which are made a part of hereof by such reference and shall be the latest
edition and revision thereof.
1. C581–Standard Practice for determining Chemical Resistance of Thermosetting

Resins.
2. D638–Test Method for Tensile Properties of Plastics.
3. D790–Test Method for Tensile Properties of Unreinforced and Reinforced Electrical

Plastics and Electrical Insulating Materials.
4. D2990–Standard Test Methods for Tensile, Compressive, Flexural Creep, and Creep

Rupture of Plastics.
5. D5813–Standard Specification for Cured-in-Place Thermosetting Resin Sewer Pipe.
6. F1216–Standard Practice for Rehabilitation of Existing Pipelines and Conduits by the

Inversion and Curing of a Resin Impregnated Tube.

B. Liner Reinforcing Material:
1. Liner tube shall be sewn or heat fusion-bonded to tightly fit the internal circumference

of the original pipe for the entire length to be lined.
2. Wall thickness shall be designed in conformance with ASTM F1216, Appendix X1.
3. Tube shall be polyester felt formed into sheets of required thickness.
4. Tube may be made of single-or multiple-layer construction, with any layer not less than

3 millimeters thick.
5. Membranes or strips sandwiched in between layers may be included to control

longitudinal stretching.
6. Seams shall not be joined perpendicular to the longitudinal axis. Seams shall be spirally

formed and sewn or heat fusion-bonded.
7. Polyurethane membrane used during inversion of tube may be left on internal surface

of liner after curing.
8. The outside of the tube shall have markers along its full length at regular intervals not

to exceed 5 feet.
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C. Resin shall conform to ASTM F1216 and D5813:
1. Polyester resin for general chemical applications shall be used, conforming to

ASTM F1216, Appendix X2.
2. Fillers, except those required for viscosity control, fire retardance, modulus

enhancement, chemical resistance, or extension of pot life will not be allowed.
3. Thixotropil agents that will not interfere with visual inspection may be added for viscosity

control.
4. Resins may contain pigments, dyes, or colorants that will not interfere with visual

inspection of cured liner.
5. Resin content shall be 10% to 15% by volume greater than the volume of felt in the liner

tube.

D. Cured liner shall conform to ASTM F1216:
1. Minimum thickness of bonded polyurethane membrane shall be per manufacturer’s

requirement and shall not affect structural dimension requirements of cured liner.
2. Thickness of cured liner shall be as designed (+10% -4%) and shall not include

thickness of polyurethane inner liner.
3. Cured liner shall conform to the following structural standards:

a. Tensile Strength–3,000 psi (ASTM D638).
b. Flexural Modulus of Elasticity–250,000 psi (ASTM D790).
c. Flexural Strength–4,000 psi (ASTM D790).

4. Layers of cured CIPP shall be uniformly bonded. It shall not be possible to separate any
two layers with a probe or knife point so that the layers separate cleanly or the probe
moves freely between layers.

5. Four liner samples for the 8-inch-diameter sewers and two liner samples for the
10-inch-diameter sewers, generally one sample for every 2,000 feet of liner, shall be
taken by CONTRACTOR to verify thickness of cured liner.

E. Liner Design: Existing soil conditions, types, and depth of groundwater shall be determined
by CONTRACTOR.

PART 3–EXECUTION

3.01 SEWER LINING

A. Televising:
1. Prior to, during, and following sewer rehabilitation, CONTRACTOR shall televise and

videotape the sewer.
2. Televising shall be used to verify the suitability of the pipe and connections for installing

lining. Pipe and connection conditions shall conform to those published by the system
manufacturer and NASSCO.

B. Sewer Preparation:
1. Sewer locations observed to be leaking during preparation for lining and that would

interfere with sewer lining installation shall be sealed prior to installation of liner.
2. Sewer cleaning to remove mineral deposits, debris, roots, grease and other material

that would hinder the Work shall be completed.
3. Removal of protruding taps and other obstructions shall be completed prior to

installation of all liners.
4. Bypass pumping shall be provided as needed to allow the Work to proceed.
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C. Liner Preparation:
1. Liner tube shall be impregnated with resin per manufacturer’s requirements before

proposed time of installation.
2. Storage and transport of impregnated liner:

a. Storage shall be out of direct sunlight.
b. Storage shall be below 40F.
c. Transport shall be below 40F.

D. Liner Installation:
1. Public Notification:

a. CONTRACTOR shall make every effort to maintain service usage throughout the
duration of the Project. In the event that a service will be out of service, the maximum
amount of time of no service shall be 12 hours for any property served by the sewer.
A public notification program shall be implemented. CONTRACTOR shall be
responsible for contacting each home or business connected to the sanitary sewer
and informing them of the Work to be conducted, and when the sewer will be off-
line.

b. Written notice shall be delivered to each home or business affected by closed lateral
service connections. The notice shall be approved by OWNER prior to delivery and
shall provide:
(1) Description of work and schedule.
(2) How the Work will affect the residents, including the time when the sewer will

be out of service.
(3) Cellular telephone number of CONTRACTOR they can call to discuss the

Project or any problems that could arise.
(4) Personal contact and written notice shall be made by CONTRACTOR the day

before the Work will commence on the reach or section of sewer affecting the
residents.

(5) Personal contact shall be made by CONTRACTOR with any residents or
businesses that cannot be reconnected within the time stated in the written
notice.

2. Installation shall be by contractors certified by the liner manufacturer for installation of
the liner.
a. Personnel installing the liner shall have been trained by the liner manufacturer.
b. Personnel installing the liner shall have a minimum of 2 years experience with

installing liners.
c. Installation of the liner shall conform to the manufacturer’ printed procedures and

literature.
3. Curing: Curing using circulated heating water or steam shall be performed after the

insertion is complete.
a. Curing temperature shall be as recommended by the liner manufacturer.
b. Curing pressures shall be as recommended by the manufacturer.
c. Cool down after heating shall be controlled.

(1) Temperature shall be controlled as recommended by the liner manufacturer.
(2) Pressures shall be maintained during cooling as recommended by the liner

manufacturer.

E. Following installation of the liner and lateral reinstatement, CONTRACTOR shall televise
and videotape the sewer to verify the Work.

F. Reinstatement of Lateral Service Connections:
1. All lateral service connections shall be identified prior to lining.
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2. Lateral service connections shall be reopened without excavation utilizing a
remote-controlled cutter monitored by a television camera.

3. A spare cutter plus spare key components shall be present at the site prior to lining.
4. CONTRACTOR shall be responsible for restoring/correcting, without any delay, all

missed or faulty reconnections, as well as for any damage caused to buildings for not
connecting the services soon enough or for not giving notice to the building occupants.

TABLE 33 01 30.72-1

SEWER LINING

Street
Upstream
Manhole

Downstream
Manhole

Length
(ft)

Pipe Diameter
(in)

Keeler Avenue 6-267 6-354 299 10
Keeler Avenue 6-354 6-355 170 10
Keeler Avenue 6-355 6-356 234 10
Keeler Avenue 6-356 6-363 192 10
Keeler Avenue 6-369 6-363 207 8
Keeler Avenue 6-370 6-369 174 8
Keeler Avenue 6-375 6-370 274 8
Keeler Avenue 6-377 6-375 228 8
Keeler Avenue 6-378 6-377 216 8
Keeler Avenue 6-379 6-378 160 8
Komensky Avenue and Pulaski Avenue 6-250 6-251 154 8
Komensky Avenue and Pulaski Avenue 6-251 6-252 215 8
Komensky Avenue and Pulaski Avenue 6-252 6-253 216 8
Komensky Avenue and Pulaski Avenue 6-253 6-254 257 8
Komensky Avenue and Pulaski Avenue 6-254 6-255 228 10
Komensky Avenue and Pulaski Avenue 6-255 6-256 224 10
Komensky Avenue and Pulaski Avenue 6-256 6-257 217 10
Komensky Avenue and Pulaski Avenue 6-257 6-258 228 10
Komensky Avenue and Pulaski Avenue 6-258 6-260 124 8
Komensky Avenue and Pulaski Avenue 6-259 6-258 69 8
Komensky Avenue and Pulaski Avenue 6-260 6-261 60 8
Komensky Avenue and Pulaski Avenue 6-261 6-262 81 8
Wainwright Place and Dead Drive 6-262 6-263 83 8
Wainwright Place and Dead Drive 6-263 6-264 218 8
Wainwright Place and Dead Drive 6-264 6-265 237 8
Wainwright Place and Dead Drive 6-265 6-266 203 8
Wainwright Place and Dead Drive 6-266 6-267 200 8
Keeler Avenue 6-267 6-339 298 8
Pulaski Avenue 6-268 6-269 171 8
Pulaski Avenue 6-269 6-270 168 8
Pulaski Avenue 6-270 6-271 47 8
Pulaski Avenue 6-271 6-272 215 8
Easement Between Dean Drive and
Pulaski Avenue

6-272 6-273 415 10

Easement Between Dean Drive and
Pulaski Avenue

6-273 6-274 196 10

Easement Between Dean Drive and
Pulaski Avenue

6-274 6-275 196 8
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Street
Upstream
Manhole

Downstream
Manhole

Length
(ft)

Pipe Diameter
(in)

111th Street 6-275 6-337 209 10
Keeler Avenue 6-336 6-338 132 10
111th Street 6-336 6-340 42 10
111th Street 6-337 6-336 206 10
Keeler Avenue 6-338 6-267 201 10
Keeler Avenue 6-339 6-340 65 10
Easement Between Arnold Place and
Wainwright Place

6-349 6-350 85 8

Easement Between Arnold Place and
Wainwright Place

6-350 6-351 239 8

Easement Between Arnold Place and
Wainwright Place

6-351 6-352 292 8

Easement Between Arnold Place and
Wainwright Place

6-352 6-353 187 8

Easement Between Arnold Place and
Wainwright Place

6-353 6-354 117 8

Between 108th Place and 109th Street 6-504 6-505 202 10
Between 108th Street and 108th Place 6-510 6-511 151 10
Between 108th Street and 108th Place 6-511 6-512 180 10
Between 108th Street and 108th Place 6-512 6-513 145 10
Between 108th and 109th Street 6-513 6-505 198 10
South Kildare Avenue 6-514 6-512 134 10
South Kildare Avenue 6-515 6-514 85 10
South Kildare Avenue 6-516 6-515 199 10
South Kildare Avenue 6-517 6-516 214 10
Between 108th Place and 109th Street 6-503 6-504 119 10

END OF SECTION
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SECTION 33 01 31

SEWER BYPASS PUMPING

PART 1–GENERAL

1.01 SUMMARY

A. Work Included: Providing all materials, labor, equipment, power, and maintenance necessary
to perform bypass pumping while the Work is being completed.

B. Related Sections and Divisions: Applicable provisions of Division 01 shall govern work in
this section.

C. Coordinate the Work of this section with Section 33 01 30–Summary of Work–Utilities.

D. Unit Price: A unit price is not provided for Sewer Bypass Pumping.

E. Payment:
1. No separate payment item is included for Sewer Bypass Pumping. All costs for bypass

pumping required to complete the Work shall be considered incidental to the Work and
included in the cost of adjacent or related Work.

2. The cost of retrieving equipment under all circumstances, including when it becomes
lodged, shall be incidental to the Work.

1.02 SUBMITTALS

A. Submittals shall be in accordance with provisions of Section 01 33 00–Submittals.
1. CONTRACTOR shall submit to OWNER detailed plans and descriptions outlining all

provisions and precautions to be taken by CONTRACTOR regarding the handling of
existing sewage flows. This plan must be specific and complete, including such items
as schedules, locations, elevations, capacities of equipment, materials, and all other
incidental items necessary and/or required to provide proper protection of the facilities,
including protection of the access and bypass pumping locations from damage because
of the discharge flows and compliance with the requirements specified in these Contract
Documents. No rehabilitation or construction shall begin until all provisions and
requirements have been reviewed by OWNER.

2. The Bypass Pumping plan shall include but not be limited to details of the following:
a. Staging areas for pumps.
b. Sewer plugging method and types of plugs.
c. Number, size, material, location, and method of installation of suction piping.
d. Number, size, material, method of installation, and location of installation of

discharge piping.
e. Bypass pump sizes, capacity, number of each size to be on-site, and power

requirements.
f. Standby power generator size and location.
g. Downstream discharge plan.
h. Method of protecting discharge manholes or structures from erosion and damage.
i. Method of noise control for each pump and/or generator.
j. Any temporary pipe supports and anchoring required.



Section 33 01 31-2
4801.009/3-2026

k. Design plans for access to bypass pumping locations.
l. Schedule for installation and maintenance of bypass pumping lines.
m. Plan indicating location of bypass pumping lines.

B. Any proposed method of other flow controls shall be submitted for review by OWNER.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

3.01 SEWER BYPASS PUMPING

A. Where required by sewage flows or inability to prevent debris from falling into the flow
stream, CONTRACTOR shall bypass the sewage around the sewer sections or manholes
as required to complete the Work.

B. Precautions shall be taken when bypass pumping is required to prevent the flooding of
nearby property.

C. Under no circumstances will the diversion or dumping of raw sewage be allowed onto the
streets, trenches, or into storm sewers. The bypass shall be made by plugging an existing
upstream manhole and pumping the sewage into a downstream manhole or adjacent
sanitary sewer system if acceptable to OWNER. Bypass pumping shall mean the use of
pumps, tanks, hoses, and other necessary equipment to cause uninterrupted flow of sewage
around the section or reach in which the Work is being accomplished.

D. All bypass pumping operations must be attended by personnel to prevent flooding in case
of pump failure. Under no conditions shall a bypass pumping operation be left unattended.
All personnel for setup, operation, and supervision of the bypass pumping equipment shall
be provided as necessary.

E. All hoses and pumps shall be sized by CONTRACTOR to be of sufficient capacity to handle
the existing sewage flow, plus additional flow that may occur during wet weather periods and
during periods of high runoff. All equipment used in bypass pumping shall be operated and
maintained in proper running condition at all times.

F. All hose connections shall be watertight and no leakage shall be allowed to the surface.
Pumping system hoses and appurtenances shall be tested prior to use in the sewer system
to provide watertightness.

G. CONTRACTOR shall provide a pump capable of conveying all flow that passes through the
sewers within the bypassed area. A backup pump capable of conveying all flow that passes
through the existing sewer pipes within the bypass area shall be present on site during
bypass pumping operations. A backup generator capable of powering the bypass pump, if
not integral to the backup pump, shall be provided on site during bypass pumping operations.

H. No bypass pumping shall occur during non-working hours or on Saturday or Sunday without
prior approval by OWNER. OWNER shall have the authority to prevent bypass pumping
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operations from occurring on a specific day or days if OWNER decides that bypass pumping
operations could occur during periods of forecasted rain events. CONTRACTOR shall adjust
bypass pumping schedule based on comments and restrictions from OWNER at no cost to
OWNER.

I. At the end of each working day, the reach or section being bypassed shall be placed in
service and the bypass plug removed.

J. The pumps shall be specifically designed for sewage, capable of passing 3-inch solids.

K. CONTRACTOR shall satisfactorily demonstrate to OWNER that the bypass system works
for at least the diurnal flow pattern before beginning any Work.

END OF SECTION
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SECTION 33 01 36

REHABILITATION REQUIRING EXCAVATION

PART 1–GENERAL

1.01 SUMMARY

A. Work Included: Providing all labor, material, and equipment necessary for repairing sewers
including joint repairs, point repairs, and collapsed or broken pipe repairs.

B. Related Sections and Divisions:
1. Applicable provisions of Division 01 shall govern work in this section.
2. Sewer televising to complete the Work shall be in accordance with

Section 33 01 30.11–Sewer Televising.
3. Sewer bypass pumping to complete the Work shall be in accordance with

Section 33 01 31–Sewer Bypass Pumping.

C. Coordinate the Work of this Section with Section 33 01 30–Summary of Work–Utilities.

D. Cash Allowance: CONTRACTOR shall include in its Bid a cash allowance of $20,000 for
rehabilitation requiring excavation. This allowance shall include, but not be limited to, offset
joint repairs, point repairs, and collapsed or broken pipe. Repairs shall include the cost for
furnishing and installing the materials, excavation, pipe removal, pipe replacement, pipe
connections, bedding, dewatering, backfilling, restoration, and associated work for the
complete rehabilitation. Rehabilitation requiring excavation shall not proceed until OWNER
has issued a Work Change Directive for the Work.

E. Payment:
1. Payment for rehabilitation requiring excavation shall be made in accordance with a Work

Change Directive or Change Order issued by OWNER.
2. Payment for other items Work shall be as listed in the Bid. If an item is not listed it shall

be considered incidental to the Work and included with adjacent or associated items of
Work.

1.02 REFERENCES

A. Standard Specifications shall refer to the technical specifications included in these
Specifications.

B. IDOT Specifications shall refer to the Standard Specifications for Road and Bridge
Construction in Illinois.

PART 2–PRODUCTS

NOT APPLICABLE
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PART 3–EXECUTION

3.01 GENERAL

A. Excavation shall conform to the Standard Specifications. Earth excavation shall include all
excavation. Included in earth excavation shall be removal of street paving of all types,
existing structures, existing improvements, and trees as necessary to complete the Work.

B. Bypass pumping shall be provided as needed to allow the Work to proceed.

C. Pipe installation shall conform to the Standard Specifications. Each excavation rehabilitation
location shall include replacement of the existing pipe a minimum of 2 feet beyond each side
of the defect to be repaired.

D. Dewatering shall conform to the Standard Specifications.

E. Limits of Excavation: CONTRACTOR shall be responsible for determining and providing the
minimum excavation necessary to provide a safe working environment in accordance with
current OSHA standards and all other applicable standards. Pay items shall not limit
CONTRACTOR’s responsibility to provide safe excavation conditions.

F. Braced and Sheeted Excavations:
1. Excavations shall conform to the Standard Specifications.
2. Open-cut excavations shall be sheeted and braced as required by any governing state

laws and municipal ordinances and as may be necessary to protect life, property,
improvements, or the work. Underground or aboveground improvements to be left in
place shall be protected and, if damaged, shall be repaired or replaced at the expense
of CONTRACTOR.

3. Sheeting and bracing shall be removed.

G. Backfilling:
1. All areas within pavement or gravel shoulders or within a 1 to 1 slope from pavement or

gravel shoulders shall be backfilled with compacted granular backfill.
2. Backfill shall be that material placed from the pipe cover material to the subgrade for

placement of restoration materials.
3. When the type of backfill material is not otherwise specified, CONTRACTOR may

backfill with the excavated material, provided that such material consists of loam clay,
sand, or gravel, or other materials that, in the opinion of Testing Firm, are suitable for
backfilling.

4. Compaction shall be as required by the Standard Specifications.

H. Maintenance of Surface: CONTRACTOR shall maintain all backfilling, resurfacing, repaving,
and other surface improvements constructed under this contract as a warranty item.
CONTRACTOR shall, upon proper notice from OWNER, make all repairs in surfaces of
excavations. All expenses incurred by OWNER and/or CONTRACTOR in making repairs
and all expenses in maintaining excavation surfaces shall be at the expense of
CONTRACTOR regardless of the material used in backfilling excavations. OWNER reserves
the right to make all emergency repairs necessary to make safe all streets and walks at the
expense of CONTRACTOR regardless of the material used in backfilling excavations.

I. Pavement restoration shall conform to the Standard Specifications.
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J. Landscape restoration shall conform to the Standard Specifications.

K. Incidental Items:  Unless otherwise specified, all Work shall conform with the IDOT Standard
Specifications as amended herein or by permits secured by CONTRACTOR and OWNER,
as applicable.

L. Following completion of rehabilitation, CONTRACTOR shall televise and videotape each
sewer reach where rehabilitation was completed.

END OF SECTION
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	1.0 Purpose and Intended Use of the Document
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	5.0 License Agreement
	Article 1—Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial capital letters, including the term’s singular and plural forms, will have the meaning indicated in the definitions below. In addition to terms specificall...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth the Contract Price and Contract Times, identifies the parties and the Engineer, and designates the specific items that are Contract Documents.
	3. Application for Payment—The document prepared by Contractor, in a form acceptable to Engineer, to request progress or final payments, and which is to be accompanied by such supporting documentation as is required by the Contract Documents.
	4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	5. Bidder—An individual or entity that submits a Bid to Owner.
	6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and all Addenda.
	7. Bidding Requirements—The Advertisement or invitation to bid, Instructions to Bidders, Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.
	8. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, or other revision to the Contract, issued on or after the Ef...
	9. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment in Contract Price or Contract Times; contesting an initial decision by Engineer concerning the re...
	10. Claim
	a. A demand or assertion by Owner directly to Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment of Contract Price or Contract Times; contesting an initial decision by Engineer concerning ...
	b. A demand or assertion by Contractor directly to Owner, duly submitted in compliance with the procedural requirements set forth herein, contesting Engineer’s decision regarding a Change Proposal, or seeking resolution of a contractual issue that Eng...
	c. A demand or assertion by Owner or Contractor, duly submitted in compliance with the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4, concerning disputes arising after Engineer has issued a recommendation of final paym...
	d. A demand for money or services by a third party is not a Claim.

	11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous waste, and any substance, product, waste, or other material of any nature whatsoe...
	12. Contract—The entire and integrated written contract between Owner and Contractor concerning the Work.
	13. Contract Documents—Those items so designated in the Agreement, and which together comprise the Contract.
	14. Contract Price—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Contract Documents.
	15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.
	16. Contractor—The individual or entity with which Owner has contracted for performance of the Work.
	17. Cost of the Work—See Paragraph 13.01 for definition.
	18. Drawings—The part of the Contract that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	19. Effective Date of the Contract—The date, indicated in the Agreement, on which the Contract becomes effective.
	20. Electronic Document—Any Project-related correspondence, attachments to correspondence, data, documents, drawings, information, or graphics, including but not limited to Shop Drawings and other Submittals, that are in an electronic or digital format.
	21. Electronic Means—Electronic mail (email), upload/download from a secure Project website, or other communications methods that allow: (a) the transmission or communication of Electronic Documents; (b) the documentation of transmissions, including s...
	22. Engineer—The individual or entity named as such in the Agreement.
	23. Field Order—A written order issued by Engineer which requires minor changes in the Work but does not change the Contract Price or the Contract Times.
	24. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern in such quantities or circumstances that may present a danger to persons or property exposed thereto.
	a. The presence at the Site of materials that are necessary for the execution of the Work, or that are to be incorporated into the Work, and that are controlled and contained pursuant to industry practices, Laws and Regulations, and the requirements o...
	b. The presence of Constituents of Concern that are to be removed or remediated as part of the Work is not a Hazardous Environmental Condition.
	c. The presence of Constituents of Concern as part of the routine, anticipated, and obvious working conditions at the Site, is not a Hazardous Environmental Condition.

	25. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and all governmental bodies, agencies, authorities, and courts having juris...
	26. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real property, or personal property.
	27. Milestone—A principal event in the performance of the Work that the Contract requires Contractor to achieve by an intermediate completion date, or by a time prior to Substantial Completion of all the Work.
	28. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the Bid.
	29. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work.
	30. Owner—The individual or entity with which Contractor has contracted regarding the Work, and which has agreed to pay Contractor for the performance of the Work, pursuant to the terms of the Contract.
	31. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising Contractor’s plan to accomplish the Work within the Contract Times.
	32. Project—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under the Contract Docum...
	33. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR) includes any assistants or field staff of Resident Project Representa...
	34. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	35. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements for Engineer’s review of the submittals.
	36. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	37. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work. Shop Drawings, wheth...
	38. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands or areas furnished by Owner which are designated for the use of...
	39. Specifications—The part of the Contract that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the Work.
	40. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	41. Submittal—A written or graphic document, prepared by or for Contractor, which the Contract Documents require Contractor to submit to Engineer, or that is indicated as a Submittal in the Schedule of Submittals accepted by Engineer. Submittals may i...
	42. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	43. Successful Bidder—The Bidder to which the Owner makes an award of contract.
	44. Supplementary Conditions—The part of the Contract that amends or supplements these General Conditions.
	45. Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	46. Technical Data
	a. Those items expressly identified as Technical Data in the Supplementary Conditions, with respect to either (1) existing subsurface conditions at or adjacent to the Site, or existing physical conditions at or adjacent to the Site including existing ...
	b. If no such express identifications of Technical Data have been made with respect to conditions at the Site, then Technical Data is defined, with respect to conditions at the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in borin...
	c. Information and data regarding the presence or location of Underground Facilities are not intended to be categorized, identified, or defined as Technical Data, and instead Underground Facilities are shown or indicated on the Drawings.

	47. Underground Facilities—All active or not-in-service underground lines, pipelines, conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or systems at the Site, including but not limited to those fa...
	48. Unit Price Work—Work to be paid for on the basis of unit prices.
	49. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	50. Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work.


	1.02 Terminology
	A. The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that require initial capital letters, but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, t...
	C. Day: The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.
	D. Defective: The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	1. does not conform to the Contract Documents;
	2. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	3. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 15.03 or Paragraph 15.04).

	E. Furnish, Install, Perform, Provide
	1. The word “furnish,” when used in connection with services, materials, or equipment, means to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable or ope...
	2. The word “install,” when used in connection with services, materials, or equipment, means to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, means to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. If the Contract Documents establish an obligation of Contractor with respect to specific services, materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish ...

	F. Contract Price or Contract Times: References to a change in “Contract Price or Contract Times” or “Contract Times or Contract Price” or similar, indicate that such change applies to (1) Contract Price, (2) Contract Times, or (3) both Contract Price...
	G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	Article 2—Preliminary Matters
	2.01 Delivery of Performance and Payment Bonds; Evidence of Insurance
	A. Performance and Payment Bonds: When Contractor delivers the signed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner the performance bond and payment bond (if the Contract requires Contractor to furnish such bonds).
	B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional insured (as identified in the Contract), the certificates, endors...
	C. Evidence of Owner’s Insurance: After receipt of the signed counterparts of the Agreement and all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, with copies to each additional insured (as identified in the Co...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully signed counterpart of the Agreement), and one copy in electronic portable document format (PDF). Additional printed copies will be furnished upon request at ...
	B. Owner shall maintain and safeguard at least one original printed record version of the Contract, including Drawings and Specifications signed and sealed by Engineer and other design professionals. Owner shall make such original printed record versi...

	2.03 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise required by the Contract Documents), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progre...


	2.04 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work, and to discuss the schedules referred to in ...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract. Such individuals shall have the authority ...

	2.05 Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference, attended by Contractor, Engineer, and others as appropriate, will be held to review the schedules submitted in accordance with Paragraph 2.03.A. No progress payme...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to the component parts of the Work.
	4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and resubmit the schedule.


	2.06 Electronic Transmittals
	A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may send, and shall accept, Electronic Documents transmitted by Electronic Means.
	B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and Contractor shall jointly develop such protocols.
	C. Subject to any governing protocols for Electronic Means, when transmitting Electronic Documents by Electronic Means, the transmitting party makes no representations as to long-term compatibility, usability, or readability of the Electronic Document...


	Article 3—Contract Documents: Intent, Requirements, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one Contract Document is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete Project (or part thereof) to be constructed in accordance with the Contract Documents.
	C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the electronic versions of the Contract Documents (including any printed copies derived from such electronic versions) and the printed record version, the printed ...
	D. The Contract supersedes prior negotiations, representations, and agreements, whether written or oral.
	E. Engineer will issue clarifications and interpretations of the Contract Documents as provided herein.
	F. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation will be deemed stricken, and all remaining provisions will continue to be valid and binding upon Owner and Contractor, which agree that the...
	G. Nothing in the Contract Documents creates:
	1. any contractual relationship between Owner or Engineer and any Subcontractor, Supplier, or other individual or entity performing or furnishing any of the Work, for the benefit of such Subcontractor, Supplier, or other individual or entity; or
	2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any money due any such Subcontractor, Supplier, or other individual or entity, except as may otherwise be required by Laws and Regulations.


	3.02 Reference Standards
	A. Standards Specifications, Codes, Laws and Regulations
	1. Reference in the Contract Documents to standard specifications, manuals, reference standards, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, means th...
	2. No provision of any such standard specification, manual, reference standard, or code, and no instruction of a Supplier, will be effective to change the duties or responsibilities of Owner, Contractor, or Engineer from those set forth in the part of...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies
	1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each part of the Work, Contractor shall carefully study the Contract Documents, and check and verify pertinent figures and dimensions therein, particularly with respect...
	2. Contractor’s Review of Contract Documents: If, before or during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and (a) any applicable...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part of the Contract Documents prepared by or for Engineer take precedence in resolving any conflict, error, ambiguity, or discrepancy between such prov...
	a. the provisions of any standard specification, manual, reference standard, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference as a Contract Document); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Requirements of the Contract Documents
	A. During the performance of the Work and until final payment, Contractor and Owner shall submit to the Engineer in writing all matters in question concerning the requirements of the Contract Documents (sometimes referred to as requests for informatio...
	B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer’s written clarification, interpretation, or de...
	C. If a submitted matter in question concerns terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work under the Contract Documents, (2) the design (as set forth in the Drawings, Specification...

	3.05 Reuse of Documents
	A. Contractor and its Subcontractors and Suppliers shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media versions, or reuse any...
	2. have or acquire any title or ownership rights in any other Contract Documents, reuse any such Contract Documents for any purpose without Owner’s express written consent, or violate any copyrights pertaining to such Contract Documents.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein precludes Contractor from retaining copies of the Contract Documents for record purposes.


	Article 4—Commencement and Progress of the Work
	4.01 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the 30th day after the Effective Date of the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days after t...

	4.02 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work may be done at the Site prior to such date.

	4.03 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times.
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times must be submitted in accordance with the requirements of Article 11.

	B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work will be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except a...

	4.05 Delays in Contractor’s Progress
	A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times.
	B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and interference attributable to and within the control o...
	C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those for which they are responsible, then Contractor shall be entitled to a...
	1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and earthquakes;
	2. Abnormal weather conditions;
	3. Acts or failures to act of third-party utility owners or other third-party entities (other than those third-party utility owners or other third-party entities performing other work at or adjacent to the Site as arranged by or under contract with Ow...
	4. Acts of war or terrorism.

	D. Contractor’s entitlement to an adjustment of Contract Times or Contract Price is limited as follows:
	1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the delay, disruption, or interference adversely affecting an activity on the critical path to completion of the Work, as of the time of the delay, disruption, or int...
	2. Contractor shall not be entitled to an adjustment in Contract Price for any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused by or within the control of Contractor. Such a concurrent de...
	3. Adjustments of Contract Times or Contract Price are subject to the provisions of Article 11.

	E. Each Contractor request or Change Proposal seeking an increase in Contract Times or Contract Price must be supplemented by supporting data that sets forth in detail the following:
	1. The circumstances that form the basis for the requested adjustment;
	2. The date upon which each cause of delay, disruption, or interference began to affect the progress of the Work;
	3. The date upon which each cause of delay, disruption, or interference ceased to affect the progress of the Work;
	4. The number of days’ increase in Contract Times claimed as a consequence of each such cause of delay, disruption, or interference; and
	5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07.

	F. Delays, disruption, and interference to the performance or progress of the Work resulting from the existence of a differing subsurface or physical condition, an Underground Facility that was not shown or indicated by the Contract Documents, or not ...
	G. Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress of the Work resulting from the performance of certain other work at or adjacent to the Site.


	Article 5—Site; Subsurface and Physical Conditions; Hazardous Environmental Conditions
	5.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work.
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which permanent improvements are to be made and Owner’s interest therein as necessary for giving ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	5.02 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas
	1. Contractor shall confine construction equipment, temporary construction facilities, the storage of materials and equipment, and the operations of workers to the Site, adjacent areas that Contractor has arranged to use through construction easements...
	2. If a damage or injury claim is made by the owner or occupant of any such land or area because of the performance of the Work, or because of other actions or conduct of the Contractor or those for which Contractor is responsible, Contractor shall (a...

	B. Removal of Debris During Performance of the Work: During the progress of the Work the Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste ...
	C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site and adjacent areas all tools, applian...
	D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or press...

	5.03 Subsurface and Physical Conditions
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site that contain Technical Data;
	2. Those drawings of existing physical conditions at or adjacent to the Site, including those drawings depicting existing surface or subsurface structures at or adjacent to the Site (except Underground Facilities), that contain Technical Data; and
	3. Technical Data contained in such reports and drawings.

	B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings, pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A. Information and data regarding the presence or location of Underground Facil...
	C. Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not Contract Doc...
	D. Limitations of Other Data and Documents: Except for such reliance on Technical Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, o...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings;
	3. the contents of other Site-related documents made available to Contractor, such as record drawings from other projects at or adjacent to the Site, or Owner’s archival documents concerning the Site; or
	4. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions, or information.


	5.04 Differing Subsurface or Physical Conditions
	A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is uncovered or revealed at the Site:
	1. is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03 is materially inaccurate;
	2. is of such a nature as to require a change in the Drawings or Specifications;
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

	B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, Engineer will promptly review the subsurface or physical condition in question; determine whether it is necessary for Owner to obtain additional exploration ...
	C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the subsurface or phys...
	D. Early Resumption of Work: If at any time Engineer determines that Work in connection with the subsurface or physical condition in question may resume prior to completion of Engineer’s review or Owner’s issuance of its statement to Contractor, becau...
	E. Possible Price and Times Adjustments
	1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, to the extent that the existence of a differing subsurface or physical condition, or any related delay, disruption, or interference, causes an increase or ...
	a. Such condition must fall within any one or more of the categories described in Paragraph 5.04.A;
	b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03; and,
	c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the provisions of Paragraphs 4.05.D and 4.05.E.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with respect to a subsurface or physical condition if:
	a. Contractor knew of the existence of such condition at the time Contractor made a commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract, or otherwise;
	b. The existence of such condition reasonably could have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas expressly required by the Bidding Requirements or Contract...
	c. Contractor failed to give the written notice required by Paragraph 5.04.A.

	3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, then any such adjustment will be set forth in a Change Order.
	4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contractor rega...

	F. Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights and responsibilities regarding the presence or location of Underground Facilities. Paragraph 5.06 governs rights and responsibilities regarding Hazardous Envi...

	5.05 Underground Facilities
	A. Contractor’s Responsibilities: Unless it is otherwise expressly provided in the Supplementary Conditions, the cost of all of the following are included in the Contract Price, and Contractor shall have full responsibility for:
	1. reviewing and checking all information and data regarding existing Underground Facilities at the Site;
	2. complying with applicable state and local utility damage prevention Laws and Regulations;
	3. verifying the actual location of those Underground Facilities shown or indicated in the Contract Documents as being within the area affected by the Work, by exposing such Underground Facilities during the course of construction;
	4. coordination of the Work with the owners (including Owner) of such Underground Facilities, during construction; and
	5. the safety and protection of all existing Underground Facilities at the Site, and repairing any damage thereto resulting from the Work.

	B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or revealed at the Site was not shown or indicated on the Drawings, or was not shown or indicated on the Drawings with reasonable accuracy, then Contractor ...
	C. Engineer’s Review: Engineer will:
	1. promptly review the Underground Facility and conclude whether such Underground Facility was not shown or indicated on the Drawings, or was not shown or indicated with reasonable accuracy;
	2. identify and communicate with the owner of the Underground Facility; prepare recommendations to Owner (and if necessary issue any preliminary instructions to Contractor) regarding the Contractor’s resumption of Work in connection with the Undergrou...
	3. obtain any pertinent cost or schedule information from Contractor; determine the extent, if any, to which a change is required in the Drawings or Specifications to reflect and document the consequences of the existence or location of the Undergroun...
	4. advise Owner in writing of Engineer’s findings, conclusions, and recommendations.

	D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the Underground ...
	E. Early Resumption of Work: If at any time Engineer determines that Work in connection with the Underground Facility may resume prior to completion of Engineer’s review or Owner’s issuance of its statement to Contractor, because the Underground Facil...
	F. Possible Price and Times Adjustments
	1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract Times, to the extent that any existing Underground Facility at the Site that was not shown or indicated on the Drawings, or was not shown or indicated with re...
	a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03;
	b. Contractor’s entitlement to an adjustment of the Contract Times is subject to the provisions of Paragraphs 4.05.D and 4.05.E; and
	c. Contractor gave the notice required in Paragraph 5.05.B.

	2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, then any such adjustment will be set forth in a Change Order.
	3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contractor rega...
	4. The information and data shown or indicated on the Drawings with respect to existing Underground Facilities at the Site is based on information and data (a) furnished by the owners of such Underground Facilities, or by others, (b) obtained from ava...


	5.06 Hazardous Environmental Conditions at Site
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. those reports known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site;
	2. drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site; and
	3. Technical Data contained in such reports and drawings.

	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor, and safety precautions and...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within ...
	D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs...
	E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contrac...
	F. Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after Owner has obtained any required permits related thereto, and delivered written notice to Contractor either (1) specifying...
	G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, as a result of such Work stoppage, such special conditions under which Work is agreed to be resumed...
	H. If, after receipt of such written notice, Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work tha...
	I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, fr...
	K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.


	Article 6—Bonds and Insurance
	6.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least equal to the Contract Price, as security for the faithful performance and payment of Contractor’s obligations under the Contract. These bonds must remain in ...
	B. Contractor shall also furnish such other bonds (if any) as are required by the Supplementary Conditions or other provisions of the Contract.
	C. All bonds must be in the form included in the Bidding Documents or otherwise specified by Owner prior to execution of the Contract, except as provided otherwise by Laws or Regulations, and must be issued and signed by a surety named in “Companies H...
	D. Contractor shall obtain the required bonds from surety companies that are duly licensed or authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the required amounts.
	E. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or the surety ceases to meet the requirements above, then Contractor shall promptly notify Owner and Engineer in writing and shall, within 20 days after the ...
	F. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the Site and exercise Owner’s termination rights under Article 16.
	G. Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming to have furnished labor, services, materials, or equipment used in the performance of the Work, Owner shall provide a copy of the payment bond to such person...
	H. Upon request to Contractor from any Subcontractor, Supplier, or other person or entity claiming to have furnished labor, services, materials, or equipment used in the performance of the Work, Contractor shall provide a copy of the payment bond to s...

	6.02 Insurance—General Provisions
	A. Owner and Contractor shall obtain and maintain insurance as required in this article and in the Supplementary Conditions.
	B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor shall be obtained from insurance companies that are duly licensed or authorized in the state or jurisdiction in which the Project is located to issue insur...
	C. Alternative forms of insurance coverage, including but not limited to self-insurance and “Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to meet the insurance requirements of this Contract, unless expressly allo...
	D. Contractor shall deliver to Owner, with copies to each additional insured identified in the Contract, certificates of insurance and endorsements establishing that Contractor has obtained and is maintaining the policies and coverages required by the...
	E. Owner shall deliver to Contractor, with copies to each additional insured identified in the Contract, certificates of insurance and endorsements establishing that Owner has obtained and is maintaining the policies and coverages required of Owner by...
	F. Failure of Owner or Contractor to demand such certificates or other evidence of the other party’s full compliance with these insurance requirements, or failure of Owner or Contractor to identify a deficiency in compliance from the evidence provided...
	G. In addition to the liability insurance required to be provided by Contractor, the Owner, at Owner’s option, may purchase and maintain Owner’s own liability insurance. Owner’s liability policies, if any, operate separately and independently from pol...
	H. Contractor shall require:
	1. Subcontractors to purchase and maintain worker’s compensation, commercial general liability, and other insurance that is appropriate for their participation in the Project, and to name as additional insureds Owner and Engineer (and any other indivi...
	2. Suppliers to purchase and maintain insurance that is appropriate for their participation in the Project.

	I. If either party does not purchase or maintain the insurance required of such party by the Contract, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain prior ...
	J. If Contractor has failed to obtain and maintain required insurance, Contractor’s entitlement to enter or remain at the Site will end immediately, and Owner may impose an appropriate set-off against payment for any associated costs (including but no...
	K. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, the other party may elect (but is in no way obligated) to obtain equivalent insurance to protect such other party’s interests at the expense of the ...
	L. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor’s interests. Contractor is responsible for determining whether such coverage and limits are ad...
	M. The insurance and insurance limits required herein will not be deemed as a limitation on Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnities granted to Owner and other individuals and entities in the Contract o...
	N. All the policies of insurance required to be purchased and maintained under this Contract will contain a provision or endorsement that the coverage afforded will not be canceled, or renewal refused, until at least 10 days prior written notice has b...

	6.03 Contractor’s Insurance
	A. Required Insurance: Contractor shall purchase and maintain Worker’s Compensation, Commercial General Liability, and other insurance pursuant to the specific requirements of the Supplementary Conditions.
	B. General Provisions: The policies of insurance required by this Paragraph 6.03 as supplemented must:
	1. include at least the specific coverages required;
	2. be written for not less than the limits provided, or those required by Laws or Regulations, whichever is greater;
	3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D), and longer if expressly required elsewhere in this Contract, and at all times thereafter when Contractor may be correcting, removing, or replacing defective W...
	4. apply with respect to the performance of the Work, whether such performance is by Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose acts any of ...
	5. include all necessary endorsements to support the stated requirements.

	C. Additional Insureds: The Contractor’s commercial general liability, automobile liability, employer’s liability, umbrella or excess, pollution liability, and unmanned aerial vehicle liability policies, if required by this Contract, must:
	1. include and list as additional insureds Owner and Engineer, and any individuals or entities identified as additional insureds in the Supplementary Conditions;
	2. include coverage for the respective officers, directors, members, partners, employees, and consultants of all such additional insureds;
	3. afford primary coverage to these additional insureds for all claims covered thereby (including as applicable those arising from both ongoing and completed operations);
	4. not seek contribution from insurance maintained by the additional insured; and
	5. as to commercial general liability insurance, apply to additional insureds with respect to liability caused in whole or in part by Contractor’s acts or omissions, or the acts and omissions of those working on Contractor’s behalf, in the performance...


	6.04 Builder’s Risk and Other Property Insurance
	A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in the amount of the Work’s full insurable replacement cost (subjec...
	B. Property Insurance for Facilities of Owner Where Work Will Occur: Owner is responsible for obtaining and maintaining property insurance covering each existing structure, building, or facility in which any part of the Work will occur, or to which an...
	C. Property Insurance for Substantially Complete Facilities: Promptly after Substantial Completion, and before actual occupancy or use of the substantially completed Work, Owner will obtain property insurance for such substantially completed Work, and...
	D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then Owner (directly, if it is the purchaser of the builder’s risk pol...
	E. Insurance of Other Property; Additional Insurance: If the express insurance provisions of the Contract do not require or address the insurance of a property item or interest, then the entity or individual owning such property item will be responsib...

	6.05 Property Losses; Subrogation
	A. The builder’s risk insurance policy purchased and maintained in accordance with Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary Conditions), will contain provisions to the effect that in the event of payment of ...
	1. Owner and Contractor waive all rights against each other and the respective officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, for all losses and damages caused by, arising out of, or...
	2. None of the above waivers extends to the rights that any party making such waiver may have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise payable under any policy so issued.

	B. Any property insurance policy maintained by Owner covering any loss, damage, or consequential loss to Owner’s existing structures, buildings, or facilities in which any part of the Work will occur, or to which any part of the Work will attach or ad...
	1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, for all losses and damages caused by, arising out o...

	C. The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or res...
	D. Contractor shall be responsible for assuring that each Subcontract contains provisions whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or entities identified in the Supplementary Conditions as insureds, the En...

	6.06 Receipt and Application of Property Insurance Proceeds
	A. Any insured loss under the builder’s risk and other policies of property insurance required by Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy. Such named insured shall act as fiduciary for the other ins...
	B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple insureds, or to the named insured that purchased the policy in its own right and as fiduciary for other insureds, subject to the requirements of any appl...
	C. If no other special agreement is reached, Contractor shall repair or replace the damaged Work, using allocated insurance proceeds.


	Article 7—Contractor’s Responsibilities
	7.01 Contractor’s Means and Methods of Construction
	A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures of construction.
	B. If the Contract Documents note, or Contractor determines, that professional engineering or other design services are needed to carry out Contractor’s responsibilities for construction means, methods, techniques, sequences, and procedures, or for Si...

	7.02 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents.
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who will not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	7.03 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall maintain good discipline and order at the Site.
	B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of Contractor’s employees; of Suppliers and Subcontractors, and their employees; and of any other individuals or entities performing or furnishing any of the Wor...
	C. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site will be performed during regular working ho...

	7.04 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work must be new and of good quality, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications will expressly run to the benefit o...
	C. All materials and equipment must be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	7.05 “Or Equals”
	A. Contractor’s Request; Governing Criteria: Whenever an item of equipment or material is specified or described in the Contract Documents by using the names of one or more proprietary items or specific Suppliers, the Contract Price has been based upo...
	1. If Engineer in its sole discretion determines that an item of equipment or material proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, Engineer will deem it an “or...
	a. in the exercise of reasonable judgment Engineer determines that the proposed item:
	1) is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole;
	3) has a proven record of performance and availability of responsive service; and
	4) is not objectionable to Owner.

	b. Contractor certifies that, if the proposed item is approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) the item will conform substantially to the detailed requirements of the item named in the Contract Documents.



	B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s expense.
	C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each “or-equal” request. Engineer may require Contractor to furnish additional data about the proposed “or-equal” item. Engineer will be the sole judge ...
	D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request will result in any change in Contract Price. The Engineer’s denial of an “or-equal” request will be final and binding, and may not be reversed through an appea...
	E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or material proposed by Contractor does not qualify as an “or-equal” item, Contractor may request that Engineer consider the item a proposed substitute pursuant t...

	7.06 Substitutes
	A. Contractor’s Request; Governing Criteria: Unless the specification or description of an item of equipment or material required to be furnished under the Contract Documents contains or is followed by words reading that no substitution is permitted, ...
	1. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is functionally equivalent to that named and an acceptable substitute therefor. Engineer will not accept r...
	2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as supplemented by the Specifications, and as Engineer may decide is appropriate under the circumstances.
	3. Contractor shall make written application to Engineer for review of a proposed substitute item of equipment or material that Contractor seeks to furnish or use. The application:
	a. will certify that the proposed substitute item will:
	1) perform adequately the functions and achieve the results called for by the general design;
	2) be similar in substance to the item specified; and
	3) be suited to the same use as the item specified.

	b. will state:
	1) the extent, if any, to which the use of the proposed substitute item will necessitate a change in Contract Times;
	2) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	3) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty.

	c. will identify:
	1) all variations of the proposed substitute item from the item specified; and
	2) available engineering, sales, maintenance, repair, and replacement services.

	d. will contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including but not limited to changes in Contract Price, shared savings, costs of redesign, and claims of other contr...


	B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each substitute request, and to obtain comments and direction from Owner. Engineer may require Contractor to furnish additional data about the proposed ...
	C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor. Whether or not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse...
	E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute at Contractor’s expense.
	F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor shall execute the proposed Change Order and proceed with the substitution. The Engineer’s denial of a substitution request will be final and binding, and ...

	7.07 Concerning Subcontractors and Suppliers
	A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work. Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor’s retention of a Subcontractor or Supplier for the performance of parts of th...
	B. Contractor shall retain specific Subcontractors and Suppliers for the performance of designated parts of the Work if required by the Contract to do so.
	C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to furnish or perform any of the Work against which Contractor has reasonabl...
	D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such proposed Subcontractor or Supplier acceptable during the bi...
	E. Owner may require the replacement of any Subcontractor or Supplier. Owner also may require Contractor to retain specific replacements; provided, however, that Owner may not require a replacement to which Contractor has a reasonable objection. If Co...
	F. If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor to perform any part of the Work, then Contractor shall be entitled to an adjustment in Contract Price or Contract Times, with respect to the replacement; and ...
	G. No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a replacement, will constitute a waiver of the right of Owner to the completion of the Work in accordance with the Contract Documents.
	H. On a monthly basis, Contractor shall submit to Engineer a complete list of all Subcontractors and Suppliers having a direct contract with Contractor, and of all other Subcontractors and Suppliers known to Contractor at the time of submittal.
	I. Contractor shall be solely responsible for scheduling and coordinating the work of Subcontractors and Suppliers.
	J. The divisions and sections of the Specifications and the identifications of any Drawings do not control Contractor in dividing the Work among Subcontractors or Suppliers, or in delineating the Work to be performed by any specific trade.
	K. All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract for the benefit o...
	L. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor for Work performed for Contractor by the Subcontractor or Supplier.
	M. Contractor shall restrict all Subcontractors and Suppliers from communicating with Engineer or Owner, except through Contractor or in case of an emergency, or as otherwise expressly allowed in this Contract.

	7.08 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors, from and against all claims, costs, los...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, fro...

	7.09 Permits
	A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all construction permits, licenses, and certificates of occupancy. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contr...

	7.10 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	7.11 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Neither Owner nor Engineer shall be responsible for monitoring Contractor’s compliance with any Laws or Regulati...
	B. If Contractor performs any Work or takes any other action knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and shall indemnify and hold harmless Owner and Engineer, a...
	C. Owner or Contractor may give written notice to the other party of any changes after the submission of Contractor’s Bid (or after the date when Contractor became bound under a negotiated contract) in Laws or Regulations having an effect on the cost ...

	7.12 Record Documents
	A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. Con...

	7.13 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of perso...
	B. Contractor shall designate a qualified and experienced safety representative whose duties and responsibilities are the prevention of Work-related accidents and the maintenance and supervision of safety precautions and programs.
	C. Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury, or loss to:
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, other work in progress, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the cour...

	D. All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	E. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	F. Contractor shall notify Owner; the owners of adjacent property; the owners of Underground Facilities and other utilities (if the identity of such owners is known to Contractor); and other contractors and utility owners performing work at or adjacen...
	G. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any. Any Owner’s safety programs that are applicable to the Work are identified or included in the Supplementary Conditions or Specifications.
	H. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	I. Contractor’s duties and responsibilities for safety and protection will continue until all the Work is completed, Engineer has issued a written notice to Owner and Contractor in accordance with Paragraph 15.06.C that the Work is acceptable, and Con...
	J. Contractor’s duties and responsibilities for safety and protection will resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Contra...

	7.14 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of safety data sheets (formerly known as material safety data sheets) or other hazard communication information required to be made available to or exchanged between or among employers a...

	7.15 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss. Contractor shall give Engineer prompt written notice if Contrac...

	7.16 Submittals
	A. Shop Drawing and Sample Requirements
	1. Before submitting a Shop Drawing or Sample, Contractor shall:
	a. review and coordinate the Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determine and verify:
	1) all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect to the Submittal;
	2) the suitability of all materials and equipment offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	3) all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto;

	c. confirm that the Submittal is complete with respect to all related data included in the Submittal.

	2. Each Shop Drawing or Sample must bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review of that Submittal, and that Contractor approves ...
	3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written notice of any variations that the Submittal may have from the requirements of the Contract Documents. This notice must be set forth in a written communication separat...

	B. Submittal Procedures for Shop Drawings and Samples: Contractor shall label and submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals.
	1. Shop Drawings
	a. Contractor shall submit the number of copies required in the Specifications.
	b. Data shown on the Shop Drawings must be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide, ...

	2. Samples
	a. Contractor shall submit the number of Samples required in the Specifications.
	b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the Submittal for the limited purposes re...

	3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...

	C. Engineer’s Review of Shop Drawings and Samples
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the accepted Schedule of Submittals. Engineer’s review and approval will be only to determine if the items covered by the Submittals will, after installation or inc...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction, or to safety precautions or programs incident thereto.
	3. Engineer’s review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.
	4. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 7.16.A.3 ...
	5. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor from responsibility for complying with the requirements of Paragraphs 7.16.A and B.
	6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the requirements of the Contract Documents, will not, under any circumstances, change the Contract Times or Contract Price, unless such changes are included in a Cha...
	7. Neither Engineer’s receipt, review, acceptance, or approval of a Shop Drawing or Sample will result in such item becoming a Contract Document.
	8. Contractor shall perform the Work in compliance with the requirements and commitments set forth in approved Shop Drawings and Samples, subject to the provisions of Paragraph 7.16.C.4.

	D. Resubmittal Procedures for Shop Drawings and Samples
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...
	2. Contractor shall furnish required Shop Drawing and Sample submittals with sufficient information and accuracy to obtain required approval of an item with no more than two resubmittals. Engineer will record Engineer’s time for reviewing a third or s...
	3. If Contractor requests a change of a previously approved Shop Drawing or Sample, Contractor shall be responsible for Engineer’s charges to Owner for its review time, and Owner may impose a set-off against payments due Contractor to secure reimburse...

	E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs
	1. The following provisions apply to all Submittals other than Shop Drawings, Samples, and Owner-delegated designs:
	a. Contractor shall submit all such Submittals to the Engineer in accordance with the Schedule of Submittals and pursuant to the applicable terms of the Contract Documents.
	b. Engineer will provide timely review of all such Submittals in accordance with the Schedule of Submittals and return such Submittals with a notation of either Accepted or Not Accepted. Any such Submittal that is not returned within the time establis...
	c. Engineer’s review will be only to determine if the Submittal is acceptable under the requirements of the Contract Documents as to general form and content of the Submittal.
	d. If any such Submittal is not accepted, Contractor shall confer with Engineer regarding the reason for the non-acceptance, and resubmit an acceptable document.

	2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of Submittals, and the Schedule of Values are set forth in Paragraphs 2.03. 2.04, and 2.05.

	F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed by the provisions of Paragraph 7.19.

	7.17 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer is entitled to rely on Contractor’s warranty and guarantee.
	B. Owner’s rights under this warranty and guarantee are in addition to, and are not limited by, Owner’s rights under the correction period provisions of Paragraph 15.08. The time in which Owner may enforce its warranty and guarantee rights under this ...
	1. Owner shall give Contractor written notice of any defective Work within 60 days of the discovery that such Work is defective; and
	2. Such notice will be deemed the start of an event giving rise to a Claim under Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the notice.

	C. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, or improper modification, maintenance, or operation, by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	D. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents is absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents, a release of Contract...
	1. Observations by Engineer;
	2. Recommendation by Engineer or payment by Owner of any progress or final payment;
	3. The issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. Use or occupancy of the Work or any part thereof by Owner;
	5. Any review and approval of a Shop Drawing or Sample submittal;
	6. The issuance of a notice of acceptability by Engineer;
	7. The end of the correction period established in Paragraph 15.08;
	8. Any inspection, test, or approval by others; or
	9. Any correction of defective Work by Owner.

	E. If the Contract requires the Contractor to accept the assignment of a contract entered into by Owner, then the specific warranties, guarantees, and correction obligations contained in the assigned contract will govern with respect to Contractor’s p...

	7.18 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, ...
	B. In any and all claims against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors, by any employee (or the survivor or personal representative of such employee) of Contractor,...

	7.19 Delegation of Professional Design Services
	A. Owner may require Contractor to provide professional design services for a portion of the Work by express delegation in the Contract Documents. Such delegation will specify the performance and design criteria that such services must satisfy, and th...
	B. Contractor shall cause such Owner-delegated professional design services to be provided pursuant to the professional standard of care by a properly licensed design professional, whose signature and seal must appear on all drawings, calculations, sp...
	C. If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing or other Submittal must bear the written approval of Contractor’s des...
	D. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, and approvals performed or provided by the design professionals retained or employed by Contractor under an Owner-delegated ...
	E. Pursuant to this Paragraph 7.19, Engineer’s review, approval, and other determinations regarding design drawings, calculations, specifications, certifications, and other Submittals furnished by Contractor pursuant to an Owner-delegated design will ...
	1. Checking for conformance with the requirements of this Paragraph 7.19;
	2. Confirming that Contractor (through its design professionals) has used the performance and design criteria specified in the Contract Documents; and
	3. Establishing that the design furnished by Contractor is consistent with the design concept expressed in the Contract Documents.

	F. Contractor shall not be responsible for the adequacy of performance or design criteria specified by Owner or Engineer.
	G. Contractor is not required to provide professional services in violation of applicable Laws and Regulations.


	Article 8—Other Work at the Site
	8.01 Other Work
	A. In addition to and apart from the Work under the Contract Documents, the Owner may perform other work at or adjacent to the Site. Such other work may be performed by Owner’s employees, or through contracts between the Owner and third parties. Owner...
	B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through contracts for such other work, then Owner shall give Contractor written notice thereof prior to starting any such other work. If Owner has advance informatio...
	C. Contractor shall afford proper and safe access to the Site to each contractor that performs such other work, each utility owner performing other work, and Owner, if Owner is performing other work with Owner’s employees, and provide a reasonable opp...
	D. Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly connect or otherwise make its several parts come together and properly integrate with such other work. Contractor shall not endanger any work of oth...
	E. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies in such other work t...
	F. The provisions of this article are not applicable to work that is performed by third-party utilities or other third-party entities without a contract with Owner, or that is performed without having been arranged by Owner. If such work occurs, then ...

	8.02 Coordination
	A. If Owner intends to contract with others for the performance of other work at or adjacent to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to arrange to have utility owners perform work at or adjacent to the ...
	1. The identity of the individual or entity that will have authority and responsibility for coordination of the activities among the various contractors;
	2. An itemization of the specific matters to be covered by such authority and responsibility; and
	3. The extent of such authority and responsibilities.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	8.03 Legal Relationships
	A. If, in the course of performing other work for Owner at or adjacent to the Site, the Owner’s employees, any other contractor working for Owner, or any utility owner that Owner has arranged to perform work, causes damage to the Work or to the proper...
	B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, disrupting, or interfering with the work of Owner, any other contractor, or any utility owner performing other work at or adjacent to the Site.
	1. If Contractor fails to take such measures and as a result damages, delays, disrupts, or interferes with the work of any such other contractor or utility owner, then Owner may impose a set-off against payments due Contractor, and assign to such othe...
	2. When Owner is performing other work at or adjacent to the Site with Owner’s employees, Contractor shall be liable to Owner for damage to such other work, and for the reasonable direct delay, disruption, and interference costs incurred by Owner as a...

	C. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or any utility owner performing other work at or adjacent to the Site, through Contractor’s failure to take reasonable and customary measures to avoid suc...


	Article 9—Owner’s Responsibilities
	9.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	9.02 Replacement of Engineer
	A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes no reasonable objection to the replacement engineer. The replacement engineer’s status under the Contract Documents will be that of the former Engineer.

	9.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	9.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in the Agreement.

	9.05 Lands and Easements; Reports, Tests, and Drawings
	A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01.
	B. Owner’s duties with respect to providing engineering surveys to establish reference points are set forth in Paragraph 4.03.
	C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing surface or subsurface structures at the Site.

	9.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 6.

	9.07 Change Orders
	A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.

	9.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 14.02.B.

	9.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	9.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 5.06.

	9.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract (including obligations under proposed changes in the Work).

	9.12 Safety Programs
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed.
	B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.


	Article 10—Engineer’s Status During Construction
	10.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract.

	10.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe, as an experienced and qualified design professional, the progress that has been made and the quali...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contr...

	10.03 Resident Project Representative
	A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative to represent Engineer at the Site and assist Engineer in observing the progress and quality of the Work, then the authority and responsibilities of any s...
	B. If Owner designates an individual or entity who is not Engineer’s consultant, agent, or employee to represent Owner at the Site, then the responsibilities and authority of such individual or entity will be as provided in the Supplementary Conditions.

	10.04 Engineer’s Authority
	A. Engineer has the authority to reject Work in accordance with Article 14.
	B. Engineer’s authority as to Submittals is set forth in Paragraph 7.16.
	C. Engineer’s authority as to design drawings, calculations, specifications, certifications and other Submittals from Contractor in response to Owner’s delegation (if any) to Contractor of professional design services, is set forth in Paragraph 7.19.
	D. Engineer’s authority as to changes in the Work is set forth in Article 11.
	E. Engineer’s authority as to Applications for Payment is set forth in Article 15.

	10.05 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor as set forth in Paragraph 13.03.

	10.06 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge the acceptability of the Work, pursuant to the specific procedures set forth herein for initial interpretations, Change Proposals, and acceptance of the ...

	10.07 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 10 or under any other provision of the Contract, nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertakin...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation, and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required t...
	E. The limitations upon authority and responsibility set forth in this Paragraph 10.07 also apply to the Resident Project Representative, if any.

	10.08 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives will comply with the specific applicable requirements of Owner’s and Contractor’s safety programs of which Engineer has been informed.


	Article 11—Changes to the Contract
	11.01 Amending and Supplementing the Contract
	A. The Contract may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.
	B. If an amendment or supplement to the Contract includes a change in the Contract Price or the Contract Times, such amendment or supplement must be set forth in a Change Order.
	C. All changes to the Contract that involve (1) the performance or acceptability of the Work, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engineering or technical matters, must be supported by Engineer’s r...

	11.02 Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders covering:
	1. Changes in Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive;
	2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly contested such set-off;
	3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05, (b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by t...
	4. Changes that embody the substance of any final and binding results under: Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09, concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments res...

	B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if fully executed.

	11.03 Work Change Directives
	A. A Work Change Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect that the modification ordered or documented by a Work Change Directive will be incorporated in a subsequently issued Change Ord...
	B. If Owner has issued a Work Change Directive and:
	1. Contractor believes that an adjustment in Contract Times or Contract Price is necessary, then Contractor shall submit any Change Proposal seeking such an adjustment no later than 30 days after the completion of the Work set out in the Work Change D...
	2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, then Owner shall submit any Claim seeking such an adjustment no later than 60 days after issuance of the Work Change Directive.


	11.04 Field Orders
	A. Engineer may authorize minor changes in the Work if the changes do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as indicated by the ...
	B. If Contractor believes that a Field Order justifies an adjustment in the Contract Price or Contract Times, then before proceeding with the Work at issue, Contractor shall submit a Change Proposal as provided herein.

	11.05 Owner-Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work. Changes involving the design (as set forth in the Drawings, Specifications, or ot...
	B. Such changes in the Work may be accomplished by a Change Order, if Owner and Contractor have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by a Work Change Directive. Upon receipt of any such document, Cont...
	C. Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor reasonably concludes cannot be performed in a manner consistent with Contractor’s safety obligations under the Contract Documents or Laws and Regulations.

	11.06 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented, except in the case...

	11.07 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any Claim for an adjustment of Contract Price must comply with the provisions ...
	B. An adjustment in the Contract Price will be determined as follows:
	1. Where the Work involved is covered by unit prices contained in the Contract Documents, then by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 13.03);
	2. Where the Work involved is not covered by unit prices contained in the Contract Documents, then by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or
	3. Where the Work involved is not covered by unit prices contained in the Contract Documents and the parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a Cont...

	C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit will be determined as follows:
	1. A mutually acceptable fixed fee; or
	2. If a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. For costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee will be 15 percent;
	b. For costs incurred under Paragraph 13.01.B.3, the Contractor’s fee will be 5 percent;
	c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07.C.2.a and 11.07.C.2.b is that the Contractor’s fee will be based on: (1) a fee of 15 percent of ...
	d. No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 13.01.B.5, and 13.01.C;
	e. The amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in Cost of the Work will be the amount of the actual net decrease in Cost of the Work and a deduction of an additional amount equal to 5 percen...
	f. When both additions and credits are involved in any one change or Change Proposal, the adjustment in Contractor’s fee will be computed by determining the sum of the costs in each of the cost categories in Paragraph 13.01.B (specifically, payroll co...



	11.08 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any Claim for an adjustment in the Contract Times must comply with the provisi...
	B. Delay, disruption, and interference in the Work, and any related changes in Contract Times, are addressed in and governed by Paragraph 4.05.

	11.09 Change Proposals
	A. Purpose and Content: Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer concerning the requirements of the Contract Documents or relating t...
	B. Change Proposal Procedures
	1. Submittal: Contractor shall submit each Change Proposal to Engineer within 30 days after the start of the event giving rise thereto, or after such initial decision.
	2. Supporting Data: The Contractor shall submit supporting data, including the proposed change in Contract Price or Contract Time (if any), to the Engineer and Owner within 15 days after the submittal of the Change Proposal.
	a. Change Proposals based on or related to delay, interruption, or interference must comply with the provisions of Paragraphs 4.05.D and 4.05.E.
	b. Change proposals related to a change of Contract Price must include full and detailed accounts of materials incorporated into the Work and labor and equipment used for the subject Work.

	3. Engineer’s Initial Review: Engineer will advise Owner regarding the Change Proposal, and consider any comments or response from Owner regarding the Change Proposal. If in its discretion Engineer concludes that additional supporting data is needed b...
	4. Engineer’s Full Review and Action on the Change Proposal: Upon receipt of Contractor’s supporting data (including any additional data requested by Engineer), Engineer will conduct a full review of each Change Proposal and, within 30 days after such...
	5. Binding Decision: Engineer’s decision is final and binding upon Owner and Contractor, unless Owner or Contractor appeals the decision by filing a Claim under Article 12.

	C. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters, then Engineer will no...
	D. Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a written recommendation of final payment pursuant to Paragraph 15.06.B.

	11.10 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...


	Article 12—Claims
	12.01 Claims
	A. Claims Process: The following disputes between Owner and Contractor are subject to the Claims process set forth in this article:
	1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;
	2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief under the Contract Documents;
	3. Disputes that Engineer has been unable to address because they do not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters; and
	4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer has issued a written recommendation of final payment pursuant to Paragraph 15.06.B.

	B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto; in the case of appeals regarding Change Pr...
	C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations. The parties may ext...
	D. Mediation
	1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to mediation of the underlying dispute. The agreement to mediate will stay the Claim submittal and response process.
	2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, either Owner or Contractor may unilaterally terminate the mediation process, and the Claim submittal and decision process will resume as of the date of the terminat...
	3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

	E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, such action will be final and binding unless within 30 days of such action the other party invokes the procedure set forth in Article 17 for final re...
	F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim may deny it by giving written notice of denial to the other party. If the receiving party does not take action on the Claim within 90 days, then either...
	G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is approved in part and denied in part, or denied in full, and ...


	Article 13—Cost of the Work; Allowances; Unit Price Work
	13.01 Cost of the Work
	A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum of all costs necessary for the proper performance of the Work at issue, as further defined below. The provisions of this Paragraph 13.01 are used for two distin...
	1. To determine Cost of the Work when Cost of the Work is a component of the Contract Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or
	2. When needed to determine the value of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price. When the value of any such adjustment is determined on the basis of Cost of the Work, Contractor is entitled only to those...

	B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in the Cost of the Work will be in amounts no higher than those commonly incurred in the locality of the Project, will not include any of the costs itemized in...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor in advance of the subject Work. Such employees include, without limitation, sup...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts accrue to Contractor unless Owner ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, which wi...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed or retained for services specifically related to the Work.
	5. Other costs consisting of the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, which are consumed in the performance of the Work, and cost, less market value, of such item...
	1) In establishing included costs for materials such as scaffolding, plating, or sheeting, consideration will be given to the actual or the estimated life of the material for use on other projects; or rental rates may be established on the basis of pu...

	c. Construction Equipment Rental
	1) Rentals of all construction equipment and machinery, and the parts thereof, in accordance with rental agreements approved by Owner as to price (including any surcharge or special rates applicable to overtime use of the construction equipment or mac...
	2) Costs for equipment and machinery owned by Contractor or a Contractor-related entity will be paid at a rate shown for such equipment in the equipment rental rate book specified in the Supplementary Conditions. An hourly rate will be computed by div...
	3) With respect to Work that is the result of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price (“changed Work”), included costs will be based on the time the equipment or machinery is in use on the changed Work an...

	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of bu...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as communication service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance that Contractor is required by the Contract Documents to purchase and maintain.


	C. Costs Excluded: The term Cost of the Work does not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals, general managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and ot...
	2. The cost of purchasing, renting, or furnishing small tools and hand tools.
	3. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	4. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	5. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	6. Expenses incurred in preparing and advancing Claims.
	7. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 13.01.B.

	D. Contractor’s Fee
	1. When the Work as a whole is performed on the basis of cost-plus-a-fee, then:
	a. Contractor’s fee for the Work set forth in the Contract Documents as of the Effective Date of the Contract will be determined as set forth in the Agreement.
	b. for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis of Cost of the Work, Contractor’s fee will be determined as follows:
	1) When the fee for the Work as a whole is a percentage of the Cost of the Work, the fee will automatically adjust as the Cost of the Work changes.
	2) When the fee for the Work as a whole is a fixed fee, the fee for any additions or deletions will be determined in accordance with Paragraph 11.07.C.2.


	2. When the Work as a whole is performed on the basis of a stipulated sum, or any other basis other than cost-plus-a-fee, then Contractor’s fee for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Pr...

	E. Documentation and Audit: Whenever the Cost of the Work for any purpose is to be determined pursuant to this Article 13, Contractor and pertinent Subcontractors will establish and maintain records of the costs in accordance with generally accepted a...

	13.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances: Contractor agrees that:
	1. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...

	C. Owner’s Contingency Allowance: Contractor agrees that an Owner’s contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.
	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the Contract Price will be correspondingly adjusted.

	13.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor for Unit Price Work will be based on actual quantities.
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon...
	E. Adjustments in Unit Price
	1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to an item of Unit Price Work if:
	a. the quantity of the item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
	b. Contractor’s unit costs to perform the item of Unit Price Work have changed materially and significantly as a result of the quantity change.

	2. The adjustment in unit price will account for and be coordinated with any related changes in quantities of other items of Work, and in Contractor’s costs to perform such other Work, such that the resulting overall change in Contract Price is equita...
	3. Adjusted unit prices will apply to all units of that item.



	Article 14—Tests and Inspections; Correction, Removal, or Acceptance of Defective Work
	14.01 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and authorities having jurisdiction have access to the Site and the Work at reasonable times for their observation, inspection, a...

	14.02 Tests, Inspections, and Approvals
	A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests, and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
	B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid for by O...
	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
	1. by the Contract Documents, unless the Contract Documents expressly allocate responsibility for a specific inspection or test to Owner;
	2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work;
	3. by manufacturers of equipment furnished under the Contract Documents;
	4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be incorporated into the Work; and
	5. for acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in the Work.

	E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or another designated individual or entity, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation. Such uncovering will b...

	14.03 Defective Work
	A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.
	B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and to reject defective Work.
	C. Notice of Defects: Prompt written notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor.
	D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if Engineer has rejected the defective Wor...
	E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.
	F. Costs and Damages: In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limit...

	14.04 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final payment, to Engineer’s confirmation that such acceptance is in general ...

	14.05 Uncovering Work
	A. Engineer has the authority to require additional inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
	B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if requested by Engineer, uncover such Work for Engineer’s observation, and then replace the covering, all at Contractor’s expense.
	C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or t...
	1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory repla...
	2. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, directly attributable to such uncovering, exposure, observation, inspection, testing, replaceme...


	14.06 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then Owner may order C...

	14.07 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace defective Work as required by Engineer, then Owner may, after 7 days’ written notice to Contractor, correct or remed...
	B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against payments due under Article 15. Such claims, costs, losses ...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 14.07.


	Article 15—Payments to Contractor; Set-Offs; Completion; Correction Period
	15.01 Progress Payments
	A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments for Uni...
	B. Applications for Payments
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and suitably stored at the Site or at another location agreed to in writing, the Application for Payment must also be accompanied by: (a) a b...
	3. Beginning with the second Application for Payment, each Application must include an affidavit of Contractor stating that all previous progress payments received by Contractor have been applied to discharge Contractor’s legitimate obligations associ...
	4. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	C. Review of Applications
	1. Engineer will, within 10 days after receipt of each Application for Payment, including each resubmittal, either indicate in writing a recommendation of payment and present the Application to Owner, or return the Application to Contractor indicating...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work;
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto;
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work;
	d. to make any examination to ascertain how or for what purposes Contractor has used the money paid by Owner; or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 15.01.C.2.
	6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s opinion to protect Owner from loss because:
	a. the Work is defective, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible; or
	e. Engineer has actual knowledge of the occurrence of any of the events that would constitute a default by Contractor and therefore justify termination for cause under the Contract Documents.


	D. Payment Becomes Due
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended (subject to any Owner set-offs) will become due, and when due will be paid by Owner to Contractor.

	E. Reductions in Payment by Owner
	1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is entitled to impose a set-off against payment based on any of the following:
	a. Claims have been made against Owner based on Contractor’s conduct in the performance or furnishing of the Work, or Owner has incurred costs, losses, or damages resulting from Contractor’s conduct in the performance or furnishing of the Work, includ...
	b. Contractor has failed to take reasonable and customary measures to avoid damage, delay, disruption, and interference with other work at or adjacent to the Site;
	c. Contractor has failed to provide and maintain required bonds or insurance;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible;
	e. Owner has incurred extra charges or engineering costs related to submittal reviews, evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing or assembly facilities;
	f. The Work is defective, requiring correction or replacement;
	g. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	h. The Contract Price has been reduced by Change Orders;
	i. An event has occurred that would constitute a default by Contractor and therefore justify a termination for cause;
	j. Liquidated or other damages have accrued as a result of Contractor’s failure to achieve Milestones, Substantial Completion, or final completion of the Work;
	k. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens; or
	l. Other items entitle Owner to a set-off against the amount recommended.

	2. If Owner imposes any set-off against payment, whether based on its own knowledge or on the written recommendations of Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and th...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld will be treated as an amount due as determined by Paragraph 15.01.D.1 and subject to interest as provided in the Agreement.


	15.02 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and (2) all patent, licensing, copyright, or royalty obliga...

	15.03 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete and request that Engineer issue a certificate of Substantial Completion. Contr...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary certificate of Substantial Completion which will fix the date of Substantial Completion. Engineer shall attach to the certificate a punch list of it...
	D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial Completion, review the builder’s risk insurance policy with respe...
	E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment. In appropriate cases Contractor may submit monthly Applications for Payment for completed punch li...
	F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

	15.04 Partial Use or Occupancy
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. At any time, Owner may request in writing that Contractor permit Owner to use or occupy any such part of the Work that Owner believes to be substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, ...
	2. At any time, Contractor may notify Owner and Engineer in writing that Contractor considers any such part of the Work substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 6.04 regarding builder’s risk or other property insurance.


	15.05 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	15.06 Final Payment
	A. Application for Payment
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment must be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents;
	b. consent of the surety, if any, to final payment;
	c. satisfactory evidence that all title issues have been resolved such that title to all Work, materials, and equipment has passed to Owner free and clear of any Liens or other title defects, or will so pass upon final payment.
	d. a list of all duly pending Change Proposals and Claims; and
	e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of the Work, and of Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (a) the releases and receipts include all labor, service...

	B. Engineer’s Review of Final Application and Recommendation of Payment: If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying docum...
	C. Notice of Acceptability: In support of its recommendation of payment of the final Application for Payment, Engineer will also give written notice to Owner and Contractor that the Work is acceptable, subject to stated limitations in the notice and t...
	D. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready for final payment as established by the Engineer’s written recommendation of final payment and issuance of notice of the acceptability of the Work.
	E. Final Payment Becomes Due: Upon receipt from Engineer of the final Application for Payment and accompanying documentation, Owner shall set off against the amount recommended by Engineer for final payment any further sum to which Owner is entitled, ...

	15.07 Waiver of Claims
	A. By making final payment, Owner waives its claim or right to liquidated damages or other damages for late completion by Contractor, except as set forth in an outstanding Claim, appeal under the provisions of Article 17, set-off, or express reservati...
	B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against Owner other than those pending matters that have been duly submitted as a Claim, or appealed under the provisions of Article 17.

	15.08 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the Supplementary Conditions or the terms of any applicable special guarantee required by the Contract Documents), Owner gives Contra...
	1. correct the defective repairs to the Site or such adjacent areas;
	2. correct such defective Work;
	3. remove the defective Work from the Project and replace it with Work that is not defective, if the defective Work has been rejected by Owner, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others, or to other land or areas resulting from the corrective measures.

	B. Owner shall give any such notice of defect within 60 days of the discovery that such Work or repairs is defective. If such notice is given within such 60 days but after the end of the correction period, the notice will be deemed a notice of defecti...
	C. If, after receipt of a notice of defect within 60 days and within the correction period, Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, ...
	D. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	E. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this paragraph, the correction period hereunder with respect to such Work will be extended for an additional period of one year aft...
	F. Contractor’s obligations under this paragraph are in addition to all other obligations and warranties. The provisions of this paragraph are not to be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitat...


	Article 16—Suspension of Work and Termination
	16.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice will fix the date on which Work will be resumed. Contractor...

	16.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment, or failure to adhere to the Progress Sche...
	2. Failure of Contractor to perform or otherwise to comply with a material term of the Contract Documents;
	3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
	4. Contractor’s repeated disregard of the authority of Owner or Engineer.

	B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor (and any surety) 10 days’ written notice that Owner is considering a declaration that Contractor is in default and termination of the Contract, Owner ...
	1. declare Contractor to be in default, and give Contractor (and any surety) written notice that the Contract is terminated; and
	2. enforce the rights available to Owner under any applicable performance bond.

	C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated the Contract for cause, Owner may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stor...
	D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor within 7 days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such failure.
	E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all relate...
	F. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue, or any rights or remedies of Owner against Contractor or ...
	G. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent provisions of Paragraphs 16.02.B and 16.02.D.

	16.03 Owner May Terminate for Convenience
	A. Upon 7 days’ written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. other reasonable expenses directly attributable to termination, including costs incurred to prepare a termination for convenience cost proposal.

	B. Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination overhead costs, or other economic loss arising out of or resulting from such termination.

	16.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (2) Engineer fails to act on any Application for Payment within 30 days after i...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	Article 17—Final Resolution of Disputes
	17.01 Methods and Procedures
	A. Disputes Subject to Final Resolution: The following disputed matters are subject to final resolution under the provisions of this article:
	1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full, pursuant to Article 12; and
	2. Disputes between Owner and Contractor concerning the Work, or obligations under the Contract Documents, that arise after final payment has been made.

	B. Final Resolution of Disputes: For any dispute subject to resolution under this article, Owner or Contractor may:
	1. elect in writing to invoke the dispute resolution process provided for in the Supplementary Conditions;
	2. agree with the other party to submit the dispute to another dispute resolution process; or
	3. if no dispute resolution process is provided for in the Supplementary Conditions or mutually agreed to, give written notice to the other party of the intent to submit the dispute to a court of competent jurisdiction.



	Article 18—Miscellaneous
	18.01 Giving Notice
	A. Whenever any provision of the Contract requires the giving of written notice to Owner, Engineer, or Contractor, it will be deemed to have been validly given only if delivered:
	1. in person, by a commercial courier service or otherwise, to the recipient’s place of business;
	2. by registered or certified mail, postage prepaid, to the recipient’s place of business; or
	3. by e-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s subject line.


	18.02 Computation of Times
	A. When any period of time is referred to in the Contract by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by t...

	18.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	18.04 Limitation of Damages
	A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, members, partners, employees, agents, consultants, or subcontr...

	18.05 No Waiver
	A. A party’s non-enforcement of any provision will not constitute a waiver of that provision, nor will it affect the enforceability of that provision or of the remainder of this Contract.

	18.06 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract, as well as all continuing obligations indicated in the Contract, will survive final payment, completion, and acceptanc...

	18.07 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	18.08 Assignment of Contract
	A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this Contract of any rights under or interests in the Contract will be binding on the other party without the written consent of the party sought to be bound; and, sp...

	18.09 Successors and Assigns
	A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to the other party hereto, its successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contr...

	18.10 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.





